REPUBLIC OF KENYA
MINISTRY OF LANDS, PUBLIC WORKS, HOUSING AND URBAN DEVELOPMENT

State Department for Housing and Urban Development

ADDENDUM 7
EXTENSION OF TENDER OPENING DATE AND CLARIFICATIONS

This is in reference to tender advertisement appearing in The MyGov Newspapers on Tuesday 29th
October, 2024, Addendum 1 dated 7th November, 2024, Addendum 2 dated 11t November,
2024, Addendum 3 dated 19t November, 2024, Addendum 4 dated 22md November, 2024,
Addendum 5 dated 25 November, 2024 and Addendum 6 dated 2nd December, 2024 for the

following tenders;
S/No. | Tender Description New Tender No. Constituency | County No. Method
of
Units

1. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Lurambi Kakamega | 1,890 | Open
Milimani Mixed Use AHP AHP/039/2024-2025 Tender
Development (with associated social
amenities and infrastructure)

2. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Kiambu Town | Kiambu 2,016 | Open
Kiambu Town AHP Project (with AHP/040/2024-2025 Tender
associated social amenities and
infrastructure)

3. Proposed Construction of Iten AHP MLPWHUD/SDHUD/ | Keiyo North Elgeyo 683 Open
Project (Phase 2) (with associated AHP/042/2024-2025 Marakwet Tender
social amenities and infrastructure)

4. Proposed Construction of Chepkorio MLPWHUD/SDHUD/ | Keiyo South Elgeyo 410 Open
AHP Project (with associated social AHP/043/2024-2025 Marakwet Tender
amenities and infrastructure)

5. Proposed Construction of Karagita MLPWHUD/SDHUD/ | Naivasha Nakuru 1,134 | Open
Phase 2 AHP Project (with associated | AHP /044/2024-2025 Tender
social amenities and infrastructure)

6. Proposed Construction of Buffalo MLPWHUD/SDHUD/ | Naivasha Nakuru 1,054 | Open
Mall Phase 1 AHP Project (with AHP /045/2024-2025 Tender
associated social amenities and
infrastructure)

7. Proposed Construction of Nandi Hills | MLPWHUD/SDHUD/ | Nandi Hills Nandi 742 Open
AHP Project (with associated social AHP /046/2024-2025 Tender
amenities and infrastructure)

8. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Kitale Trans- 2,240 | Open
Kitale Prison AHP Project (with AHP /047/2024-2025 Nzoia Tender
associated social amenities and
infrastructure)

9. Proposed Construction of Garissa PW | MLPWHUD/SDHUD/ | Garissa Garissa 1,020 | Open
AHP Project (with associated social AHP /048/2024-2025 | Township Tender
amenities and infrastructure)

10. Proposed Construction of Lodwar MLPWHUD/SDHUD/ | Turkana Turkana 720 Open
Phase 1 AHP Project (with associated | AHP /049/2024-2025 | Central Tender
social amenities and infrastructure)

11. Proposed Construction of Ukwala MLPWHUD/SDHUD/ | Ugenya Siaya 340 Open
AHP Project (with associated AHP /050/2024-2025 Tender
amenities and infrastructure)
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S/No. | Tender Description New Tender No. Constituency | County No. Method
of
Units

12. Proposed Construction of Yala AHP MLPWHUD/SDHUD/ | Gem Siaya 340 Open
Project (with associated amenities and | AHP /051/2024-2025 Tender
infrastructure)

13. Proposed Construction of Bondo AHP | MLPWHUD/SDHUD/ | Bondo Siaya 380 Open
Project (with associated amenities and | AHP /052/2024-2025 Tender
infrastructure)

14, Proposed Construction of Ahero MLPWHUD/SDHUD/ | Nyando Kisumu 189 Open
Interchange AHP Project (with AHP /053/2024-2025 Tender
associated amenities and
infrastructure)

15. Proposed Construction of Maseno MLPWHUD/SDHUD/ | Kisumu West | Kisumu 1,020 | Open
AHP Project (with associated AHP /054/2024-2025 Tender
amenities and infrastructure)

16. Proposed Construction of Nguruna MLPWHUD/SDHUD/ | Kuria East Migori 183 Open
AHP Project (with associated AHP /055/2024-2025 Tender
amenities and infrastructure),

17. Proposed Construction of Awendo MLPWHUD/SDHUD/ | Awendo Migori 292 Open
AHP Project (with associated AHP /056/2024-2025 Tender
amenities and infrastructure)

18. Proposed Construction of Kododa MLPWHUD/SDHUD/ | Awendo Migori 183 Open
AHP Project (with associated AHP /057/2024-2025 Tender
amenities and infrastructure)

19. Proposed Construction of Ntimaru MLPWHUD/SDHUD/ | Kuria East Migori 183 Open
AHP Project (with associated AHP /058/2024-2025 Tender
amenities and infrastructure)

20. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Makadara Nairobi 2,258 | Open
Makongeni LA AHP Project in AHP /059/2024-2025 Tender
Nairobi (with associated social
amenities and infrastructure)

21. Proposed Construction of Jamaa AHP | MLPWHUD/SDHUD/ | Embakasi Nairobi 1,063 | Open
Project (with associated social AHP /060/2024-2025 | West Tender
amenities and infrastructure

22. Proposed Construction of Marimanti MLPWHUD/SDHUD/ | Tharaka Tharaka - 378 Open
AHP Project and associated social AHP /061/2024-2025 Nithi Tender
infrastructure

23. Proposed Construction of Majira- MLPWHUD/SDHUD/ | Maara Tharaka - 392 Open
Chogoria AHP Project and associated | AHP /062/2024-2025 Nithi Tender
social infrastructure

24. Proposed Construction of Nyanchwa MLPWHUD/SDHUD/ | Kitutu Chache | Kisii 298 Open
AHP Project (Phase 2) (with AHP /063/2024-2025 Tender
associated amenities and
infrastructure)

25. Proposed Construction of Nyachenge | MLPWHUD/SDHUD/ | South Kisii 189 Open
AHP Project (with associated AHP /064/2024-2025 | Mugirango Tender
amenities and infrastructure)

26. Proposed Construction of the Ritibo- MLPWHUD/SDHUD/ | South Kisii 189 Open
Riochora AHP Project (with AHP /065/2024-2025 | Mugirango Tender
associated amenities and
infrastructure)

217. Proposed Construction of Sironga MLPWHUD/SDHUD/ | West Nyamira 756 Open
AHP Project (with associated AHP /066/2024-2025 | Mugirango Tender
amenities and infrastructure)

28. Proposed Construction of Manga AHP | MLPWHUD/SDHUD/ | West Nyamira 734 Open
Project (with associated amenities and | AHP /067/2024-2025 | Mugirango Tender

infrastructure)
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S/No. | Tender Description New Tender No. Constituency | County No. Method
of
Units

29. Proposed Construction of Vetlab AHP | MLPWHUD/SDHUD/ | Galole Tana River | 203 Open
Project with associated amenities and | AHP /068/2024-2025 Tender
infrastructure

30. Proposed Construction of Mapenzi MLPWHUD/SDHUD/ | Mapensi Tana River | 406 Open
Estate AHP Project with associated AHP /069/2024-2025 Tender
amenities and infrastructure

31. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Kanduyi Bungoma 2,034 | Open
Kanduyi Airstrip (Smart city) AHP AHP /070/2024-2025 Tender
Project (with associated social
amenities and infrastructure)

32. Proposed Construction of Karatina MLPWHUD/SDHUD/ | Mathira Nyeri 680 Open
AHP Project (with associated social AHP /072/2024-2025 Tender
amenities and infrastructure)

33. Proposed Construction of Mukurwe- MLPWHUD/SDHUD/ | Mukurwe-ini Nyeri 319 Open
ini AHP Project (with associated AHP /073/2024-2025 Tender
social amenities and infrastructure)

34. Proposed Construction of Oljororok MLPWHUD/SDHUD/ | Oljororok Nyandarua | 487 Open
AHP Project (with associated social AHP /075/2024-2025 Tender
amenities and infrastructure)

35. Proposed Construction of Nyahururu- | MLPWHUD/SDHUD/ | Laikipia West | Laikipia 807 Open
Asian AHP Project (with associated AHP /076/2024-2025 Tender
social amenities and infrastructure)

36. Proposed Construction of Ahero AHP | MLPWHUD/SDHUD/ | Makadara Nairobi 118 Open
Project (with associated social AHP /077/2024-2025 Tender
amenities and infrastructure)

37. Proposed Construction of Mbotela MLPWHUD/SDHUD/ | Makadara Nairobi 91 Open
AHP Project (with associated social AHP /078/2024-2025 Tender
amenities and infrastructure)

38. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Mvita Mombasa 1,752 | Open
Hobley Estate AHP Project and AHP /079/2024-2025 Tender
associated social infrastructure

39. Proposed Construction of Machakos MLPWHUD/SDHUD/ | Machakos Machakos | 570 Open
Town Phase 2 Affordable Housing and | AHP /080/2024-2025 | Town Tender
associated social infrastructure

40. Proposed Construction of Kianjai MLPWHUD/SDHUD/ | Tigania West | Meru 1 Open
Modern Market UDD/081/2024-2025 Tender

41. Proposed Construction of Mikinduri MLPWHUD/SDHUD/ | Tigania East Meru 1 Open
Modern Market UDD/082/2024-2025 Tender

42. Proposed Construction of Awendo MLPWHUD/SDHUD/ | Awendo Migori 1 Open
Modern Market UDD/089/2024-2025 Tender

43. Proposed Construction of Endarasha MLPWHUD/SDHUD/ | Kieni Nyeri 1 Open
ESP Market Cluster 97 UDD/108/2024-2025 Tender

Prospective bidders are notified as follows;

1.

The submission/closing date of the following tenders shall be Friday 6t December,

2024 at 9.00 a.m.

2. The following clarifications have also been made;
S/No | Tender Description New Tender No. Clarification Response
1. Proposed Construction | MLPWHUD/SDHUD/UDD | They share the same | Kianjai and Mikinduri

of Kianjai Modern
Market

/081/2024-2025

details apart from the
cover page.

designs are typical
hence the similarities in

Page 3 of 14




S/No | Tender Description New Tender No. Clarification Response

2. Proposed Construction | MLPWHUD/SDHUD/UDD the BQs; the external
of Mikinduri Modern /082/2024-2025 works are site-specific.
Market

3. Proposed Construction | MLPWHUD/SDHUD/UDD | The tender is for | Tender document
of Awendo Modern /089/2024-2025 awendo but in the | uploaded with the
Market summary page is | relevant changes

indicated Syokimau
4, Proposed Construction | MLPWHUD/SDHUD/UDD | Machakos and | Tender document

of Endarasha ESP
Market Cluster 97

1108/2024-2025

Endarasha is labelled
in the cover page but
in the BoQ is labelled
Nyeri / Endarasha

uploaded with the
relevant changes

3. The submission/closing date of the following tenders shall be on Tuesday 10t December,

2024 at 9.00 a.m.

S/No. | Tender Description New Tender No. Constituency | County No. Method
of
Units

1. Proposed Construction of Iten AHP MLPWHUD/SDHUD/ | Keiyo North Elgeyo 683 Open
Project (Phase 2) (with associated AHP/042/2024-2025 Marakwet Tender
social amenities and infrastructure)

2. Proposed Construction of Chepkorio MLPWHUD/SDHUD/ | Keiyo South Elgeyo 410 Open
AHP Project (with associated social AHP/043/2024-2025 Marakwet Tender
amenities and infrastructure)

3. Proposed Construction of Karagita MLPWHUD/SDHUD/ | Naivasha Nakuru 1,134 | Open
Phase 2 AHP Project (with associated | AHP /044/2024-2025 Tender
social amenities and infrastructure)

4. Proposed Construction of Buffalo MLPWHUD/SDHUD/ | Naivasha Nakuru 1,054 | Open
Mall Phase 1 AHP Project (with AHP /045/2024-2025 Tender
associated social amenities and
infrastructure)

5. Proposed Construction of Nandi Hills | MLPWHUD/SDHUD/ | Nandi Hills Nandi 742 Open
AHP Project (with associated social AHP /046/2024-2025 Tender
amenities and infrastructure)

6. Proposed Construction of Garissa PW | MLPWHUD/SDHUD/ | Garissa Garissa 1,020 | Open
AHP Project (with associated social AHP /048/2024-2025 | Township Tender
amenities and infrastructure)

7. Proposed Construction of Lodwar MLPWHUD/SDHUD/ | Turkana Turkana 720 Open
Phase 1 AHP Project (with associated | AHP /049/2024-2025 | Central Tender
social amenities and infrastructure)

8. Proposed Construction of Ukwala MLPWHUD/SDHUD/ | Ugenya Siaya 340 Open
AHP Project (with associated AHP /050/2024-2025 Tender
amenities and infrastructure)

9. Proposed Construction of Yala AHP MLPWHUD/SDHUD/ | Gem Siaya 340 Open
Project (with associated amenities and | AHP /051/2024-2025 Tender
infrastructure)

10. Proposed Construction of Bondo AHP | MLPWHUD/SDHUD/ | Bondo Siaya 380 Open
Project (with associated amenities and | AHP /052/2024-2025 Tender
infrastructure)

11. Proposed Construction of Ahero MLPWHUD/SDHUD/ | Nyando Kisumu 189 Open
Interchange AHP Project (with AHP /053/2024-2025 Tender
associated amenities and
infrastructure)
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S/No. | Tender Description New Tender No. Constituency | County No. Method
of
Units

12. Proposed Construction of Maseno MLPWHUD/SDHUD/ | Kisumu West | Kisumu 1,020 | Open
AHP Project (with associated AHP /054/2024-2025 Tender
amenities and infrastructure)

13. Proposed Construction of Nguruna MLPWHUD/SDHUD/ | Kuria East Migori 183 Open
AHP Project (with associated AHP /055/2024-2025 Tender
amenities and infrastructure),

14, Proposed Construction of Awendo MLPWHUD/SDHUD/ | Awendo Migori 292 Open
AHP Project (with associated AHP /056/2024-2025 Tender
amenities and infrastructure)

15. Proposed Construction of Kododa MLPWHUD/SDHUD/ | Awendo Migori 183 Open
AHP Project (with associated AHP /057/2024-2025 Tender
amenities and infrastructure)

16. Proposed Construction of Ntimaru MLPWHUD/SDHUD/ | Kuria East Migori 183 Open
AHP Project (with associated AHP /058/2024-2025 Tender
amenities and infrastructure)

17. Proposed Construction of Jamaa AHP | MLPWHUD/SDHUD/ | Embakasi Nairobi 1,063 | Open
Project (with associated social AHP /060/2024-2025 | West Tender
amenities and infrastructure

18. Proposed Construction of Marimanti MLPWHUD/SDHUD/ | Tharaka Tharaka - 378 Open
AHP Project and associated social AHP /061/2024-2025 Nithi Tender
infrastructure

19. Proposed Construction of Majira- MLPWHUD/SDHUD/ | Maara Tharaka - 392 Open
Chogoria AHP Project and associated | AHP /062/2024-2025 Nithi Tender
social infrastructure

20. Proposed Construction of Nyanchwa MLPWHUD/SDHUD/ | Kitutu Chache | Kisii 298 Open
AHP Project (Phase 2) (with AHP /063/2024-2025 Tender
associated amenities and
infrastructure)

21. Proposed Construction of Nyachenge | MLPWHUD/SDHUD/ | South Kisii 189 Open
AHP Project (with associated AHP /064/2024-2025 | Mugirango Tender
amenities and infrastructure)

22. Proposed Construction of the Ritibo- MLPWHUD/SDHUD/ | South Kisii 189 Open
Riochora AHP Project (with AHP /065/2024-2025 | Mugirango Tender
associated amenities and
infrastructure)

23. Proposed Construction of Sironga MLPWHUD/SDHUD/ | West Nyamira 756 Open
AHP Project (with associated AHP /066/2024-2025 | Mugirango Tender
amenities and infrastructure)

24. Proposed Construction of Manga AHP | MLPWHUD/SDHUD/ | West Nyamira 734 Open
Project (with associated amenities and | AHP /067/2024-2025 | Mugirango Tender
infrastructure)

25. Proposed Construction of Vetlab AHP | MLPWHUD/SDHUD/ | Galole Tana River | 203 Open
Project with associated amenities and | AHP /068/2024-2025 Tender
infrastructure

26. Proposed Construction of Mapenzi MLPWHUD/SDHUD/ | Mapensi Tana River | 406 Open
Estate AHP Project with associated AHP /069/2024-2025 Tender
amenities and infrastructure

217. Proposed Construction of Karatina MLPWHUD/SDHUD/ | Mathira Nyeri 680 Open
AHP Project (with associated social AHP /072/2024-2025 Tender
amenities and infrastructure)

28. Proposed Construction of Mukurwe- MLPWHUD/SDHUD/ | Mukurwe-ini Nyeri 319 Open
ini AHP Project (with associated AHP /073/2024-2025 Tender

social amenities and infrastructure)
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S/No. | Tender Description New Tender No. Constituency | County No. Method
of
Units

29. Proposed Construction of Oljororok MLPWHUD/SDHUD/ | Oljororok Nyandarua | 487 Open
AHP Project (with associated social AHP /075/2024-2025 Tender
amenities and infrastructure)

30. Proposed Construction of Nyahururu- | MLPWHUD/SDHUD/ | Laikipia West | Laikipia 807 Open
Asian AHP Project (with associated AHP /076/2024-2025 Tender
social amenities and infrastructure)

3L Proposed Construction of Ahero AHP | MLPWHUD/SDHUD/ | Makadara Nairobi 118 Open
Project (with associated social AHP /077/2024-2025 Tender
amenities and infrastructure)

32. Proposed Construction of Mbotela MLPWHUD/SDHUD/ | Makadara Nairobi 91 Open
AHP Project (with associated social AHP /078/2024-2025 Tender
amenities and infrastructure)

33. Proposed Construction of Machakos MLPWHUD/SDHUD/ | Machakos Machakos | 570 Open
Town Phase 2 Affordable Housing and | AHP /080/2024-2025 | Town Tender
associated social infrastructure

34. Proposed Construction of Nyeri Town | MLPWHUD/SDHUD/ | Nyeri Town Nyeri 1 Open
Mudavadi Modern Market UDD/085/2024-2025 Tender

35. Proposed Construction of Othaya MLPWHUD/SDHUD/ | Othaya Nyeri 1 Open
Mudavadi Moderrn Market UDD/086/2024-2025 Tender

4. The submission/closing date of the following tenders has been extended from Tuesday 10th
December, 2024 at 9.00 a.m. to Friday 10t January, 2025 at 9.00 a.m.

S/No. | Tender Description New Tender No. Constituency | County No. Method
of
Units

1. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Lurambi Kakamega | 1,890 | Open
Milimani Mixed Use AHP | AHP/039/2024-2025 Tender
Development (with associated social
amenities and infrastructure)

2. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Kiambu Town | Kiambu 2,016 | Open
Kiambu Town AHP Project (with | AHP/040/2024-2025 Tender
associated social amenities and
infrastructure)

3. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Kitale Trans- 2,240 | Open
Kitale Prison AHP Project (with | AHP /047/2024-2025 Nzoia Tender
associated social amenities and
infrastructure)

4. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Makadara Nairobi 2,258 | Open
Makongeni 1A AHP Project in Nairobi | AHP /059/2024-2025 Tender
(with associated social amenities and
infrastructure)

5. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Kanduyi Bungoma 2,034 | Open
Kanduyi Airstrip (Smart city) AHP | AHP /070/2024-2025 Tender
Project  (with  associated social
amenities and infrastructure)

6. Proposed Construction and Finance of | MLPWHUD/SDHUD/ | Mvita Mombasa 1,752 | Open
Hobley Estate AHP Project and | AHP /079/2024-2025 Tender
associated social infrastructure

5. Clarifications to the following tenders have also been made;
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NO. | PROJECT TENDER NUMBER | CLARIFICATION RESPONSE
NAME
Proposed MLPWHUD/SDHUD/ | a). The tender requires a cumulative project value of | This shall remain as was provided in the

Construction and
Finance of the
Kiambu Town
AHP Project(
With associated
social amenities
and

AHP/40/2024- 2025

Ksh 13.2 billion across three completed projects, with
each project having a minimum value of Ksh 4.4
billion. Kindly confirm if there is flexibility in this
requirement, considering the lack of precedent for
projects exceeding Ksh 4 billion within the local
market. Alternatively, we request guidance how this
criterion may be met under these circumstances.

Tender Document

infrastructuture) b) The tender document references the price per This shall remain as was provided in the
square meter as Ksh 42,000. Kindly confirm the Tender Document
correct figure to avoid discrepancies in our pricing
calculations.

2 | Proposed MLPWHUD/SDHUD/ | a) The Bill of Quantities for BLOCK TYPE C isnot | Corrected / revised tender documents has

Construction of AHP/058/2024- 2025 | in the document been re-uploaded.

Ntimaru AHP

Project( with b) The rates for MECHANICAL AND Corrected / revised tender documents has

associated ELECTRICAL WORKS from Page 404 to page 601 | been re-uploaded.

amenities and has been filled; Clarrify if they are the correct rates.

infrastructure)

3 | Proposed MLPWHUD/SDHUD/ | a). Request for single line diagrams for electrical The diagrams can be found on pages 1058-

Construction of
Karagita Phase 2
AHP Project
(with associated
social amenities
and
infrastructure)

AHP/044/2024-2025

mainboards.

1061 and 1082-1085 of the tender package
including Bills of Quantities and
Drawings.

b) Some tenders require that we submit the
documents in Excel format while others state we
submit in PDF.

ITT 20.1 of the tender document: In
addition to the original of the Tender, the
number of copies is: One soft copy in PDF
which is a replica of the original bid
document submitted.

This instruction is issued pursuant to
Section 74(i)(j) of the Public Procurement
and Assets Disposal Act, 2015.

The tenderer shall return a priced copy of
the Bills of Quantities.
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NO. | PROJECT TENDER NUMBER | CLARIFICATION RESPONSE
NAME
c). The tender documents has missing quantities in Corrected / revised tender documents has
the Bills of Quantities in various items i.e To be been re-uploaded.
specific Block A, Block B, Kindergarten, Police
Station and Market;" REF ERRORS" in most
Substructure and superstructure Quantities
4 | Proposed MLPWHUD/SDHUD/ | I) Page 432 plumbing summary page, request for 1) Page 432- Omissions under mechanical
Construction of AHP/045/2024-2025 | clarification for omissions installations are prime cost sums to be
Buffalo Mall 2) Page 692 electrical summary page, the amount handled bynominated subcontractors.
Phase 1 AHP was filled in the tender document, items 1-7 are not These have been carried forward to the
Project (with included provisional and prime costsums bill, Page

associated social
amenities and
infrastructure)

3) Page 694 Grand summary, Plumbing and
Electrical work are not in the scope

4) The Bills of Quantities for the tender are missing
5) Club houses is in the BOQ but not included in the
Grand Summary

6) The approximated tender amount is given as 4.5
billion, however it should be 4.65 billion

7) The tender name is not consistent with the grand
summary .. i.e Is it construction only, or construction
and finance?

8) I\1EP Items are missing in the summary (Also
missing in summary per block)

9) Powerhouse BQ details are missing for Electrical
BQ

10) Is the cost of mechanical, electrical and external
works(Boundary wall, swimming pool, civil works,
sewer, underground water tank) included in the
proposed kes 40,000/M2

404, Item J. The Contractor should only
price for profits and attendance for
the“omissions” under prime cost sums.
2) Page 692- The amounts filled are for
prime cost sums related to electrical
installations. Thesehave been carried
forward to the provisional and prime cost
sums bill, Page 404.The Contractorshould
only price for profits and attendance for
these items.

3) The plumbing and electrical works are
in the scope, however they have not been
carried forwardin the Grand Summary
Page. These amounts need to be carried
forward to the Grand SummaryPage.
Corrected / revised tender
documents has been re-uploaded.
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NO. | PROJECT TENDER NUMBER | CLARIFICATION RESPONSE

NAME

5 | Proposed MLPWHUD/SDHUD/ | I) P351-P367 Block A quantity errors 1 P351-P367 Block A quantity errors - The
Construction of AHP/080/2024-2025 | 2) P368-P385 Block B quantity errors pages refered to are for Commercial
Machakos Town Centre and Power House BQ pages and
Phase 2 not for Block A
Affordable 2 P368-P385 Block B quantity errors -
Housing and The pages refered to are for Power House
Associated Social an Pump room BQ pages and not for Block
Infrastructure) B

6 | Proposed MLPWHUD/SDHUD/ | The Tender document has some Quantities missing Corrected / revised tender documents has

Constrcution of
Lodwar Phase 1
AHP Project(
with social
amenities and
infrastructure)

AHP/049/2024-2025

in some bills hence we are unable to price. This
includes the following works: -

1. Kindergarten

2. Power House Substructures

3. Pump Room

been re-uploaded.

Construction +
Finance of
Proposed
Construction of
the Makongeni
AHP project
(Phase 1B) in
Makadara
Constituency in
Nairobi County
with associated

social Amenities

MLPWHUD/SDHUD/
AHP/ 111 /2024-2025

1. There is no preliminaries

2. The builders work scope is mixed, and the tender
starts with electrical.

3. The tender uploaded does not capture the Builders
works and Mechanical works.

4. The Tender document is missing the entire Bills of
Quantities for the following Works: -a . Basket Ball
Pitchesb. Guard Housec. Garbage Receptacle d.
Power Housese . Boundary Wallingf. Civil Works —
Sewerg. Mechanical and Plumbing Installations

Corrected / revised tender documents has
been re-uploaded.

and
infrastructure.
8 | Proposed MLPWHUD/SDHUD/ | a) As Per NCA Categories herein attached, states that | The project is above 500,000,000.00 and
Construction of AHP/052/2024-2025 | projects below 500,000,000/~ should be under NCA | its under NCA1
Bondo AHP 2 and as per the tender mandatory requirements we
Project (With have noted the NCA requested is NCA 1. Kindly
associated clarify on the same.
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NO. | PROJECT TENDER NUMBER | CLARIFICATION RESPONSE

NAME
amenities and
infrastructure)

9 | Proposed MLPWHUD/SDHUD/ | a) There is no provision for the amount of Kshs. Corrected / revised tender documents has
Construction of AHP /061/2024-2025 | 55,950,800.00 for mechanical works on the Grand been re-uploaded.
Marimanti Summary
Affordable b) Electrical Installation; Studio and One room units
Housing and is specified as one but under the summary they are
Associated Social separated.
Infrastructure.

10 | Proposed MLPWHUD/HUD/A | 1). Bill No.03 contains provisional sums adding up | Yes, the provisional sums should be part of

Construction of HP/060/2024-2024 to KES 28,390,000.00. Should these costs be the tender sum.
the Jamaa AHP included in the tender sum? The Contractor's overheads and profits on
Project (with specified items should be priced, added to

associated social
amenities and
infrastructure)

the amount and included in the tender
sum also.

2). Provisional sums have been included for
Landscaping, Clothes drying areas and Access road.
Clarify I these costs should be included in the tender
sum, and if these works are to be executed by the
bidder.

The works are to be included in the tender
sum. Decision on who will execute
the works will be made by the Employer.

Clarify if the provisional sum for the Access road is
Kenya Shillings Fifteen Million or Ten Million

The correct provisional sum for the Access
Road is Kenya Shillings Fifteen Million
(Kshs 15,000,000.00).
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NO.

PROJECT
NAME

TENDER NUMBER

CLARIFICATION

RESPONSE

3.A. Works by AHP Juakali ArtisansPrime cost
sums have been provided for works to be done
by Juakali Artisans.Kindly clarify the following: a)
Are the artisans to be engaged as sub-contractors? If
so, are theygoing to be nominated or domestic? b)
Who will be providing the insurance of the workers
and third partyinsurance?c) Who will provide the
insurance of the works for scopes to beexecuted by the
Artisans?d) What are the terms of engagement
between these subcontractorsand the bidder?

a) The Juakali artisans will be engaged as
nominated sub-contractors.

b) The insurance will be provided by the
main contractor.

c) Refer to item ‘b’ above.

d) The terms of engagement are to be
negotiated with the Employer at contract
signing stage.

B. Prime cost sums for Launch,
Commissioning and Handover

a) Is this part of the tender sum?

b) Will such costs be borne by the bidder and
reimbursed via

certificate ? or will the amounts be paid in advance?

a) Yes, the sums are part of the tender
sum. b)
The costs will be borne by the bidder and
reimbursed via certificate.

C. Prime cost sums for marketing and sales
a) Is this part of the tender sum?

b) Will such payments be made by the bidder to
BOMA YANGU? Or

will this be direct payment from the procuring entity
to the state

agents?

a) Yes, the sums are part of the tender
sum. b)
The payments will be made by the bidder
and reimbursed via a certificate.

D. Prime cost sums for preparation of
renders and printing.

a) Is this part of the tender sum?

b) Will such payments be made by the bidder ,or will
this be a direct

payment from the procuring entity to the suppliers?

a) Yes, the sums are part of the tender
sum. b)
The payments will be made by the bidder
and reimbursed via a certificate.
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E. Prime cost sums for facilitation of Yes, the two sums are different and both
movement of the people from the site. should be part of the tender sum.
a) Is this sum different from the sum ‘Transport to
and from the site’
allowed in the general Preliminaries?
b) Is this part of the tender sum?
A. Provisional sums These are two different provisions. The
a) Provisional sums amounting to KES 100,000 have | Provisional sums amounting to KES
been included for material testing and at the same 100,000 is to cater for Civil Works
time expenses in connectionwith the testing for materials only.
materials has also been allowed for in the General
preliminaries. Clarify if this is a double provision.
A. Floor Finishes The provisional sum for each of the items
a) The quantity for item G: Allow a provisional sum should be Kenya Shillings Ten thousand
for foundation holes for 100 mm LG x 12.5 diameter only. (10,000).
bolts and item H: Allow for a provisional sum for
plates, bolts, nuts, washers etc is 0.
Clarify if this should be o0 or should be set to 1.
A. Walling-Lintolsa) Lintols in Building type B Corrected / revised tender documents has
G+14 have been omitted. Clarify if the lintols have been re-uploaded.
been intentionally omitted.

11 | Proposed MLPWHUD/SDHUD/ | a) Exclusion of specification used in the provisional Corrected / revised tender documents has

Construction of AHP/048/2024-2025 | sums been re-uploaded.

the Garissa PW b) Lift B is missing in the summary and the amount

AHP Project(with not mentioned.

associated social ¢) There are Two PC sums for MEP. One in summary

amenities and and another in grand summary

infrastructure) d) Both the PC Sums amount are not matching. it’s
unclear which amount to use and which to omit

12 | Proposed MLPWHUD/SDHUD/ | a) Under the electrical works, Block B is missing, Corrected / revised tender documents has
Construction of AHP / 076 /2024- and block A is repeated twice. been re-uploaded.
Nyahururu- Asian | 2025

AHP Project
(with associated
social amenities
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and
infrastructure)

13 | Propsed MLPWHUD/SDHUD/ | a) Some tenders require that we submit the a) Refer to Item No 8 of the Invitation to
Construction and | AHP / 041/2024-2025 | documents in Excel format while others state we Tender, Page 8 of the Bid Document and
Finance of the submit in Item No ITT 20.1, Page 30 of the Bid
Gilgil AHP PDF. Document. Soft copies of the documents
Project (with b) The Tender document has two parts — Housing should be submitted in PDF format.
associated social and Hospital (Each part has it’s own Grand Summary
amenities and page) Corrected / revised tender documents has
infrastructure) ¢)There is no Combined Grand Summary page for been re-uploaded.

both Housing and Hospital sections, which total
amount would be carried to the Form of Tender?

NB: The following shall apply to all the tenders that require the tender documents to be submitted in Excel format. No excel format will be
required to be submitted;

In addition to the original of the Tender, the number of copies is: One soft copy in PDF which is a replica of the original
bid document submitted.

All the other conditions remain the same.

Head Supply Chain Management Services

For: The Principal Secretary

State Department for Housing and Urban Development.
P.O. Box 30119 -00100 NAIROBI, KENYA

Dated 4t December, 2024
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