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INVITATION TO TENDER

TENDER No: MLPWHUD/SDHUD/UDD/ESP/062/2023-2024 — CLUSTER 62

TENDER NAME:

10.

11.

12.

PRODUCE MARKETS (ESP) IN VIHIGA COUNTY

1. The State Department for Housing and Urban Development invites sealed tender for the Proposed
Development of Esibuye and Wemilabi Fresh Produce Markets (ESP) in Vihiga County.

Tendering will be conducted under open competitive method (National) using a standardized tender
document. Tendering is open to Contractors Registered in the appropriate Category for Builders Works
(NCA category 5 and above only).

The tender is open to those who meet the requirements of eligibility as contained in this invitation and
the tender documents.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents
during office hours between 0900hrs - 1600hrs at the address given below.

A complete set of tender documents may be obtained, downloaded and viewed by interested tenderers
for free from the website www.housingandurban.go.ke. Tenderers who download the tender document
must forward their particulars immediately to the Principal Secretary, State Department for Housing
and Urban Development to facilitate any further clarifications or addendum that may be issued. Further
clarifications and Addendum shall be posted at www.housingandurban.go.ke.

Tenders shall be quoted in Kenya Shillings and shall include all applicable taxes. Tenders shall remain
valid for 120 days from the date of opening of tenders.

Completed tenders shall be submitted accompanied by a Tender Security as specified in the Tender
Data Sheet Clause ITT 21.1

The Tenderer shall chronologically serialize all pages of the tender documents submitted. Tender
Document must be tape bound and not Spiral bound. Spiral bound documents shall be automatically
disqualified. In addition, bidders MUST submit a soft copy in PDF format during bid opening which is
a replica of the original bid document. This instruction is issued pursuant to Section 74(i)(j) of the
Public Procurement and Assets Disposal Act, 2015.

Completed tenders must be delivered to the address below on or before 24" August 2023, at 11:00am.
Electronic Tenders will not be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any deadline
date and time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated
representatives who choose to attend at the address below.

Late tenders will be rejected.

The addresses referred to above are

Address for obtaining further information

State Department for Housing and Urban Development
Ardhi House, 6 Floor Room 606 B, 1%t Ngong Avenue
P.O. Box 30119 -00100

Nairobi

Address for Submission of Tenders.

State Department for Housing and Urban Development
Ardhi House, 6" Floor, Tender Box, 1% Ngong Avenue
P.O. Box 30119 -00100

PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH


http://www.housing/
http://www.housing/
http://www.housing/
http://www.housing/
http://www.housingandurban.go.ke/

Vi

Nairobi

Address for Opening of Tenders.

State Department for Housing and Urban Development
Ardhi House, 6™ Floor, Boardroom, 1% Ngong Avenue
P.O. Box 30119 -00100

Nairobi

Head, Supply Chain Management Services
For: PRINCIPAL SECRETARY

Dated: 9 August, 2023
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PART 1 - TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1. Scope of Tender

11 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Documentare specified in the TDS.

2. Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act,
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person
or hisor her sub-contractors are not debarred from participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. Tothis effect, Tenders shall be required to complete and sign the
“Certificate of Independent Tender Determination” annexedto the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS firms
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The
Procuring Entity shall, upon request, make available to any tenderer information that would give such firm unfair
competitive advantage over competing firms.

3. Eligible Tenderers

3.1 ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or any
combination of such entities in the form of a joint venture (JV) under an existing agreement or with the intent to
enter into such an agreement supported by a letter of intent. Public employees and their close relatives (spouses,
children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the case of a joint
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all the members of the JV during the tendering process and, in the event the
JV is awarded the Contract, during contract execution. The maximum number of JV members shall be specified
inthe TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial or
controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to
participate inany procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. Atenderer may be considered to have a conflict of interest for the purpose of this tendering process, if
the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or

b)  Receivesorhasreceived any direct or indirect subsidy from another tenderer; or

C) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it ina position



9)

h)

to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this
tendering process; or

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of
the works that are the subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the
Contractimplementation; or

Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document or

Has a close business or family relationship with a professional staff of the Procuring Entity who:

i)  aredirectly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or

ii) would be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring Entity
throughout the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. Atenderer that
is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for

permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer or a JV
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the
purposes of the same Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer

shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for any part of the Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
WwWw.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a

Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or

public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support
from any public entity or Government, and (iii) operating under commercial law and vested with legal rights and
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal
basis.

3.9 AFirmsand individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations,

Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the
United Nations Security Council taken under Chapter V11 of the Charter of the United Nations, Kenya prohibits
any import of goods or contracting of works or services from that country, or any payments to any country,
person, or entity in that country. Atenderer shall provide such documentary evidence of eligibility satisfactory to
the Procuring Entity, as the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,

subcontracts and labor) from national suppliers and contractors. Tothis end, a foreign tenderer shall provide in its
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be
automatically disqualified. Information required to enable the Procuring Entity determine if this condition is met
shall be provided in for this purpose is be provided in “SECTION Ill - EVALUATION AND QUALIFICATION
CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is

not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan
2


http://www.ppra.go.ke/

Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract
to foreign firms more than 10 percent of the contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can undertake
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of
contract award and signature. A selected tenderer shall be given opportunity to register before such award and
signature of contract. Application for registration with National Construction Authority may be accessed from
the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contractaward and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemption from the Competition Authority of Kenya
may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax
clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4, Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not
eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the
origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human beings and to the
environment shall not be eligible for procurement.

5.  Tenderer'sResponsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own
expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses
incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

B.  Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT 8.
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PART 1 Tendering Procedures

i) Section | - Instructionsto Tenderers (ITT)

ii)  Section Il -Tender Data Sheet (TDS)

iii)  Section 1l - Evaluation and Qualification Criteria
iv)  SectionV -Tendering Forms

PART 2 Works Requirements

i) SectionV - Drawings

ii)  SectionVI-Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section V111 - General Conditions of Contract (GCC)
ii)  Section X -Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained
directly fromthe Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site
of the Required Services and its surroundings and obtain all information that may be necessary for preparing the
Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own
expense.

8. Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The
Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The
Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works.
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable,
including the text of the questions asked by Tenderers and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documentsinaccordance with ITT 6.3. Minutes shall not identify the source of the questions asked.

8.4 TheProcuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting and the
pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification to the
Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged
pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to
ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not
be a cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the
Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre-
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arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity
will respond in writing to any request for clarification, provided that such request is received no later than the
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3,
including a description of the inquiry but without identifying its source. If specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification
result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender
Documents appropriately following the procedure under ITT 8.4.

10. Amendmentof Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering
document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who
have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring
Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their

Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance
with ITT 25.2 below.

C. Preparation of Tenders

11. CostofTendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering
process.

12.  Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the
Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are
part of the Tender may be in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the
Tender, suchtranslation shall govern.

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following:
a) Form of Tender prepared inaccordance with ITT 14;
b)  Schedulesincluding priced Bill of Quantities, completed in accordance with ITT 14and ITT 16;
C) Tender Security or Tender-Securing Declaration, inaccordance with ITT 21.1;
d)  Alternative Tender, if permissible, inaccordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordancewith ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's qualifications
to performthe Contract if its Tender is accepted;

g)  Conformity: atechnical proposal inaccordance with ITT 18;
h)  Anyotherdocumentrequiredinthe TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,



together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender
documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be
paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested.

15.  Alternative Tenders
15.1 Unless otherwise specified inthe TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section Ill,
Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.
When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.

16. TenderPricesand Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the
Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the
Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 14.1.

16.51t will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, exceptin
cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are




opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer.

17.  Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in
the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other currencies
for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet
those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the
adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eligibility inaccordance with ITT 4.

19.2 Inaccordance with Section I11, Evaluation and Qualification Criteria, to establish its qualifications to perform the
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in
Section IV, Tender Forms.

19.3 Amargin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint
ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the
criteriafor eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the Procuring
Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will
enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to
preventany corrupt influence in relation to the procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly,
if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information
submitted by a tenderer pursuant to these requirements, then the tender will be rejected.



19.9If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement process,
i) ifthe contract has beenawarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the
tenderer or any other persons have committed any criminal offence.

19.10 If atenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or
attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can
show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness of the tenderer.

20. Periodof Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with
ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting
its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender,
except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the
expiry of the initial tender validity period, the Contract price shall be determined as follows:
a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified inthe TDS;
b)  inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation
shall be based on the tender price without taking into consideration the applicable correction from those
indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in
the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security shall be ademand guarantee in any of
the following forms at the Tenderer's option:

a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b) anirrevocable letter of credit;

c)  aBanker'schequeissued by areputable commercial bank; or

d)  anothersecurity specified inthe TDS,

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT
20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 21.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by
the Procuring Entity as non-responsive.

21.51If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the




Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were
determined nonresponsive or a bidder declines to extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe
Form of Tender, or any extension thereto provided by the Tenderer; or
f) if the successful Tenderer fails to:
i) sign the Contractinaccordance with ITT 50; or
ii)  furnish aPerformance Security and if required in the TDS, and any other documents required in the
TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in
the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10A tenderer shall not issue a tender security to guarantee itself.
22. Formatand Signing of Tender

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and
the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally
authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. Submission and Opening of Tenders
23.  Sealingand Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package or
container. The Tenderer shall deliver the Tender inasingle sealed envelope, or inasingle sealed package, or in a
single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring
Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall place the following separate, sealed envelopes:



a)  inan envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
described inITT 11; and
b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
c) ifalternative Tendersare permitted inaccordance with ITT 15, and if relevant:
i) in an envelope or package or container marked “ORIGINAL —ALTERNATIVE TENDER”, the
alternative Tender; and
i) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bearthe name and address of the Procuring Entity.
b) bear the name and address of the Tenderer; and

c)  bearthe name and Reference number of the Tender.

23.2 Ifan envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened
prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified inthe TDS. When so specified in the TDS, Tenderers shall have the option of submitting
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified inthe TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and
Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

25. LateTenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26.  Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice,
duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT
22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of
the Tender must accompany the respective written notice. All notices must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;”and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance
with ITT 24.

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tendersand the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any
extension thereof.

27.  Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all

Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers'

designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if
electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS.
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27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a
valid authorization to request the substitution and is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required:;
and any other details as the Procuring Entity may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by
the members of the tender opening committee attending the opening. The number of representatives of the
Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, asaminimum:
a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  theTenderPrice, per lot (contract) if applicable, including any discounts;
c)  anyalternative Tenders;
d)  thepresenceorabsence of a Tender Security, if one was required.
e) number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the
tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on any matter related to the tendering process, itshall do so inwriting.

29. Clarification of Tenders

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
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Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” isadeparture fromthe requirements specified in the tender document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

€c)  “Omission” is the failure to submit part or all of the information or documentation required in the Tender
document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. Amaterial deviation, reservation, or omission is one that, if accepted,

would:
a)  affectinany substantial way the scope, quality, or performance of the Works specified in the Contract; or
b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the

tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to
confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

32. Non-material Non-conformities

32.1Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in
the tender related to documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with
the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in
the TDS.

33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be
the subject of correction, adjustment or amendment in any way by any person or entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
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disqualification of the tender as non-responsive.

b)  Anyerrorsinthe submitted tender arising from a miscalculation of unit price, quantity, and subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall lead
to disqualification of the tender as non-responsive. and

C) if there isadiscrepancy between words and figures, the amount in words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of award.
34.  Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will
be determined non-responsive and rejected.

35.  Marginof Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of
women, youth and/or persons living with disability, who are appropriately registered as such by the authority to be
specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only
businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated,
the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the
Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized
parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors
referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 111, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and
methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
a) price adjusmentdue to discounts offered inaccordance with ITT16;
b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT39;
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
d)  any additional evaluation factors specified in the TDS and Section 111, Evaluation and Qualification
Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts
offered in the Form of Tender, is specified in Section I11, Evaluation and Qualification Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.
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39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

40.  Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring
Entity) may not be getting value for money or it may be paying too high a price for the contract compared with
market prices or that genuine competition between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check
if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring
Entity shall proceed as follows:

)} If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity_
may accept or not accept the tender depending on the Procuring Entity's budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.11f in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may as appropriate:
a)  acceptthe Tender;or

b)  require that the total amount of the Performance Security be increased at the expense of the Tenderer to a
level not exceeding a 30% of the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works;or

d)  rejectthe Tender,

42.  Qualifications of the Tenderer
42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section 111, Evaluation and Qualification Criteria.
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42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price.

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject
the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated
Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose
Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  thelowestevaluated price.

44.  Procuring Entity's Right to Accept Any Tender,and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject
all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of
annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender
securities, shall be promptly returned to the Tenderers.

F. Award of Contract
45.  Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be
the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a
Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a
minimum, the following information:

a)  thenameand address of the Tenderer submitting the successful tender;

b)  the Contract price of the successful tender;

C) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in (¢) above already reveals the reason;

d)  theexpirydate of the Standstill Period; and

e) instructions on how to request a debriefing and/or submita complaint during the standstill period;

47.  Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
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dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not
apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or

concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of
the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

49, Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit

the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish
the Performance Security within 21days of the date of the letter.

50. Signing ofContract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period

51. Appointmentof Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at
the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the
Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to
appoint the Adjudicator.

52.  Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless
the Procuring Entity has agreed in writing that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents

required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million
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shillings.
53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe
following information:

a)  nameand address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

c)  thename of the successful Tenderer, the final total contract price, the contract duration.
d)  datesofsignature, commencementand completion of contract;
e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

54.  Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified inthe TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT11

The name of the contract is PROPOSED DEVELOPMENT OF
ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS
(ESP) IN VIHIGA COUNTY

The reference number of the Contract is:

TENDER No: MLPWHUD/SDHUD/UDD/ESP/062/2023-2024 — CLUSTER 62

B. Contents of Tender Document

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity 7
days before the date of tender opening.
ITTO9.1 For Clarification of Tender purposes, for obtaining further information and for

purchasing tender documents, the Procuring Entity’s address is:
(1) Name of Procuring Entity:
State Department of Housing and Urban Development
(2) Physical address for hand Courier Delivery to an office:
1%t Ngong avenue, Ardhi House, 6" Floor, Wing B, Room 606
(3) Postal Address;
P.O. Box 30119-00100 Nairobi
(4) Officer to be contacted:
Head, Supply Chain Management Services

Email: procurementhousingandurban@go.ke

C. Preparation of Tenders

ITT15.1 Alternative Tenders shall not be considered.

ITT 15.2 Alternative times for completion shall not be permitted.

ITT 16.5 The prices quoted by the Tenderer shall be fixed.

ITT 20.1 The Tender validity period shall be 120 days.

ITT21.1 A Tender Security shall be required. The said Tender Security shall be for Kenya
Shillings One Million Five Hundred (Kshs. 1,500,000) issued by a Reputable
Bank Valid for a period of 150 days from the tender opening date.

ITT 22.1 In addition to the original of the Tender, the number of copies is: One soft copy in
PDF which is a replica of the original bid document submitted.

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of: Power of Attorney
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

D. Submission a

nd Opening of Tenders

ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:
(1) Name of Procuring Entity: State Department of Housing and Urban
Development
(2) Postal Address Principal Secretary, State Department of Housing and
Urban Development P.O. Box 30119-00100 Nairobi
(3)  Physical address for hand Courier Delivery to an office or Tender Box: 1%
Ngong avenue, Ardhi House, 6™ Floor, Tender box
(4) Date and time for submission of Tenders: 24" August, 2023 at 11.00 a.m.
(5) Tenderers shall not submit tenders electronically.
ITT 27.1 The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:
(1) Name of Procuring Entity: State Department of Housing and Urban
Development
(2) Physical address for the location: 1% Ngong avenue, Ardhi House, 6™
Floor, Boardroom
(3) Date and time of tender opening. 24" August, 2023 at 11.00 a.m.
ITT 27.6 The number of representatives of the Procuring Entity to sign is:as guided by the

Public Procurement and Asset Disposal Act, 2015 and all amendments
thereafter and attendant Regulations.

E. Evaluation, a

nd Comparison of Tenders

ITT 32.3 The adjustment shall be based on the highest price of the item or component as
guoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate.

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in
Section 111, Evaluation and Qualification Criteria.

ITT51.1 The person named to be appointed as Adjudicator is Nairobi Centre for
International Arbitration at an hourly fee to be determined guided by fees
guidelines.

ITT 52.2 Other documents required are : None

ITT54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: Director General
Title/position: Director General

Procuring Entity: Public Procurement Regulatory Authority



http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Email address: complaints@ppra.go.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(i) the Procuring Entity’s decision to award the contract.
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SECTION 111 - EVALUATION AND QUALIFICATION CRITERIA
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GENERAL PROVISIONS

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring
Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling
equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last
day of the respective calendar year (in which the amounts for that year is to be converted) was originally
established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

(@) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in
determining the exchange rates in the Tender may be corrected by the Procuring Entity.

EVALUATION AND CONTRACT AWARD CRITERIA

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest
Evaluated Tender price shall be selected for award of contract.

PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria
and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how
to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be
considered non- responsive and will not be considered further.

The following mandatory requirements shall be used for determination of Responsiveness at the preliminary
evaluation

PRELIMINARY EVALUATION CRITERIA/ MANDATORY REQUIREMENTS FOR

SNo | \IAIN CONTRACTOR

MR1 Dully filled, signed and stamped form of tender prepared in accordance with ITT 14

MR2 Provide proof of registration with the National Construction Authority for Building Works
category NCA 5 and above with current annual contractors practicing license.

Original Tender document must be TAPE-BOUND and submitted alongside with a Soft Copy as
per TDS 22.1. Tender documents submitted as spiral bound or in a box file SHALL
AUTOMATICALLY BE DISQUALIFIED. In addition, the documents must be chronologically
serialized including the attachments.

MR3

MR4 A Tender Security shall be required. The said Tender Security shall be for Kenya Shillings One
Million Five Hundred Thousand (Kshs.1,500,000) issued by a Reputable Bank Valid for a
period of 150 days from the tender opening date.

MR5 Provide proof of power of attorney (of tender signatory if not director of the company/partner,
signed andstamped by Commissioner of Oaths).

MR6 Certificate of Incorporation/ Registration.

MR7 Valid Tax Compliance Certificate.

MR8 Dully filled, signed and stamped Confidential Business Questionnaire.

MR9 Valid CR12 form showing the list of directors /shareholding (issued within the last 12months of
tender submission) or National Identity Card(s) for Sole Proprietorship/Partnership-
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NB:
Bidders who do not meet any of the above requirements shall be considered non-responsive
and theirtenders will not be evaluated further.

TENDER EVALUATION (ITT 35)

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
(i) Alternative Completion Times, if permitted under 1TT13.2, will be evaluated as follows:

(if) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as follows:

MULTIPLE CONTRACTS
Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and
a lowest evaluated tenderer identified for each Lot. The Procuring Entity will award of Contracts as prescribed
below:
The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the
combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won
Lots.

ALTERNATIVE TENDERS (ITT 13.1)

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 3.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements.
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic
technical requirements shall be considered by the Procuring Entity.

MARGIN OF PREFERENCE

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be
loaded on evaluated prices of the foreign tenderers, where the percentage of shareholding of Kenyan citizens
is less than fifty- one percent (51%).

Contractors shall be asked to provide, as part of the data for qualification, such information, including details
of ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed

to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into

the following groups:

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares
of over fifty one percent (51%).

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares
of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender,
and the lowest evaluated tender in each group shall be further compared with each other. If, as a result of this
comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. If a tender from
Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price,
including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be
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added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using
new prices with added prices to Group B and the lowest evaluated tender from Group A. If the tender from
Group A is still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from Group
B based on the first evaluation price shall be selected.

7. Post qualification and Contract ward (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated
tenderer, subject to confirmation of pre-qualification data, if so required.
b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the lowest

evaluated tenderer shall be considered for contract award, subject to meeting each of the following
conditions.

(i.)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means (independent of any contractual advance payment)
sufficient to meet the construction cash flow of Kenya Shillings Fifty Million (Kshs. 50,000,000).

(ii.) Minimum average annual construction turnover of Kenya Shillings Two Hundred and Twenty
Five Million (Kshs. 225,000,000), equivalent calculated as total certified payments received for
contracts in progress and/or completed within the last three (3) years.

(iii.) At least Three (3) no. of contract(s) of a similar nature executed within Kenya, or the East African
Community or a broad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
Seventy Million (Kshs. 70,000,000) equivalent.

(iv.) Contractor's Representative and Key Personnel, which are specified as:

No. | Position Total Work Experience
Experience In Similar Works
(years) (years)
1 Project Manager (Bachelor of 10 5
Architecture OR Bachelor of
Quantity Surveying OR Civil

Engineering OR Contract
Management, all registered with
relevant professional bodies).
2 Site Agent (Bachelor or Diploma in| 10 5
Architecture OR Quantity Surveying OR
Civil Engineering, all registered with
relevant professional bodies).

2 General Foreman (Higher Diploma in 10 5
Building Construction OR
Construction Management OR Contract
Management OR

Civil Engineering)

v.) Contractors key equipment listed on the table “Contractor's Equipment” below and more
Yy equip quip

specifically listed as:

No. | Equipment Type and Characteristics Minimum Number required
1 |Concrete Mixer Type 5/3.5 3

2 |Concrete dumper 0.5 cu.m 3

3 |Concrete vibrator poker type N.D. 50 mm 3
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4 |Tipper Truck 15 ton. 3

5 |Dumpy level 1 3

(vi.) Further Evaluation shall be conducted after Preliminary examination for Determination of
Responsiveness. The said further evaluation shall comprise of the Detailed technical
examination and financial evaluation.

(vii.) Finally, tenders attaining the minimum score of 70 points in detailed technical evaluation
shall be subjected to financial evaluation and comparison to determine the lowest evaluated
price of the tender.

a) History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
a JV in the last Three years. The required information shall be furnished in the appropriate form.

b) Pending Litigation

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be
resolved against the Tenderer. Tenderer shall provide information on pending litigations in the
appropriate form.

c) Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last
Three Years. All parties to the contract shall furnish the information in the appropriate form about
any litigation or arbitration resulting from contracts completed or on going under its execution
over the years specified. A consistent history of awards against the Tenderer or any member of a
JV may result in rejection of the tender.

DUE DILIGENCE

Pursuant to Section 83 of the Public Procurement and Assets Disposal Act, 2015 and the attendant regulations,
due diligence shall be conducted on the lowest recommended bidder before award. The due diligence shall be
conducted on the following basis inter alia:

0] The bidder shall be assessed on the financial and the technical to carry out the project. In carrying out
the due diligence the Contractor shall be requested to authorize or provide their current Bank
statements to assess their financial capacity and capability.

(i) The bidder if currently or previously engaged on other projects in the State Department shall be
assessed on their current performance and delivery on those projects. Contractors with a poor
performance record shall not be recommended for award.

(iii)  The Bidder shall be required to further demonstrate that they can deliver on the project milestones
within the stipulated timelines.

(iv) The State Department shall make its recommendations on the basis of multiple Contracts as stipulated
under Clause 4 Multiple Contracts section Il1-Evaluation and Qualification Criteria.
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Detailed Technical Examination

Award of points for the Technical Evaluation will be as follows: -

25

No Parameter Maximum Points
1 Key personnel 20
2 General Experience 10
3 Specific Construction Experience 15
4 Schedules of contractor’s equipment 15
5 Audited Financial Report for the for the last 3 years 15
6 Evidence of Financial Resources 10
7 Detailed works program and methodology 15
Total 100
Item Description Points Max.
Scored Points
1 Key Personnel as detailed under clause 4 b (iv) of the
Evaluation Criteria
NB: Attach Curriculum Vitae and certificates
Project Manager for the firm 8
e With relevant qualifications
e With over 8 years general experience and over 5
years’ experience in similar works
e With experience below the requirements
e With no relevant experience
Site Agent with the relevant Qualifications
e With relevant qualifications
e With over 7 years general experience and over 5 7
years’experience in similar works
e With experience below the requirements
e With no relevant experience
General Foreman/Site Surveyor
o With relevant qualifications
o With over 7 years general experience and over 5 5
years’ experience in similar works
o With experience below the requirements
o With no relevant experience
2. General Experience
e Has been practicing as a Contractor for the last 10
5 years.
o Experience as Contractor below 5 years
e No Experience as a Contractor
3. Specific Experience (a max of 3No. Projects) 15

e Project of similar nature, complexity and magnitude
e Project of similar nature but of lower value than the
one in consideration.

o Not undertaken/completed project of similar nature.




4. Schedules of contractor’s equipment 15
For each specific equipment required in the construction
work being tendered for. (All the categories listed to be
considered and 3 points will be awarded for meeting each

category)
5. Financial report 15
Audited financial report last  Three [3]

years (2019, 2020 & 2021)

e Turn over greater or equal to 1.5 times the cost of
the project.

e Turn over greater or equal to the cost of the project

e Turn over below the cost of the project

6. Evidence of financial resources (cash in hand, lines of 10
credit, over draft facility etc.)
e Has financial resources equal or above the cost of the
project
e 50% of the cost of the project
e Has financial resources below 50% of the cost of the
project
e Has not demonstrated/given evidence for the
financial resources

7. Detailed works program outlining the methodology of 15
implementing the project to completion including the
defects liability period.
e Adequacy of the proposed Works program and
methodology.
e No works program or methodology provided.

TOTAL POINTS 100
MINIMUM POINTS 70

NB: Tenders attaining the minimum score of 70 points in detailed technical evaluation shall be subjected to
financial evaluation and comparison to determine the lowest evaluated price of the tender.
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1 QUALIFICATION FORMSUMMARY

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or
Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI—1.1 and 1.2, with
attachments
2 Tax Obligations for Kenyan | Has produced a current tax clearance certificate or tax Form of Tender
Tenderers exemption certificate issued by the the Kenya Revenue
Authority in accordance with ITT 3.14.
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.8
7 History of Non-Performing Non-performance of a contract did not occur as a result of Form CON-2
Contracts contractor default since 1%t January 2021
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to ITT 19.9
Tender/Proposal Securing
Declaration by the Procuring
Entity
9 Pending Litigation Tender’s financial position and prospective long-term Form CON -2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions Form CON -2
against the Tenderer since 1%t January 2022
11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or Form FIN — 3.1, with

has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya

attachments




2

3

4

5

ltem
No.

Quialification Subject

Quialification Requirement

Document To be Completed
by Tenderer

For Procuring Entity’s
Use (Qualification met or
Not Met)

Shillings Fifty Million (Kshs 50,000,000) equivalent for

the subject contract(s) net of the Tenderer’s other
commitments.

(ii) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of
finance to meet the cash flow requirements on works
currently in progress and for future contract commitments.

(iii) The audited balance sheets or, if not required by the
laws of the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last Three years
shall be submitted and must demonstrate the current
soundness of the Tenderer’s financial position and indicate
its prospective long-term profitability.
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Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings Two Hundred and Twenty Five Million
(Kshs.225,000,000), equivalent calculated as total certified
payments received for contracts in progress and/or
completed within the last Three years, divided by Three
years

Form FIN — 3.2
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General Construction
Experience

Experience under construction contracts in the role of prime
contractor, JV member, sub-contractor, or management
contractor for at least the last Five (5) years, starting 1
January 2018.

Form EXP -4.1

Specific Construction &
Contract Management
Experience

A minimum number of Three (3) similar contracts specified
below that have been satisfactorily and substantially
completed as a prime contractor, joint venture member,
management contractor or sub-contractor between 1st
January 2018 and tender submission deadline,

(number) contracts, each of minimum value Kenya
Shillings Seventy Five Million (Kshs. 75,000,000)

Form EXP 4.2(a)




8¢

1 2 3 4 5
Item | Qualification Subject Quialification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or

Not Met)

equivalent.

The similarity of the contracts shall be based on the
following:

e the minimum key requirements in terms of

physical size,

e complexity,

e construction method,
technology and/or other characteristics including part of the
requirements that may be met by specialized subcontractors




SECTION IV - QUALIFICATION FORMS

1 FORMEQU:EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment

0 Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project
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2. FORMPER-1

Contractor’s Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each

candidate.

Contractor’ Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
2. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
3. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
4, Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
5. Title of position: [ ]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]
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3 EORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial

experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]
Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:
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Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience

relevant to the project.

. Durati .
Project Role ouration of Relevant experience
involvement
main role an . . .
[ a [role a .d. . L [describe the experience relevant to this
project responsibilities onthe | [time in role] osition]
details] project] P
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Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) betakenintoconsideration during Tender evaluation;

b) resultinmy disqualification from participating in the Tender;

¢) resultinmy dismissal fromthe contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date: (day month

year):
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4.  TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

41 FORMELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

'Tenderer's actual or intended country of registration:

[indicate country of Constitution]

'Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

'Tenderer's authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

] Acrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

| In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

| In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

o Legal and financial autonomy

o Operation under commercial law

o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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42FORMELI-1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

I Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

O In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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43 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section 11,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

(| Contract(s) not performed since 1% January [insert year] specified in Section 11, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert [insertamount  |Contract Identification: [indicate complete contract name/  [insert amount]
year] and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]
/Address of Procuring Entity: [insert street/city/country]

Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

(| No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
| Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.
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Year of
dispute

Amount in dispute
(currency)

Contract Identification

Total Contract
Amount (currency),
Kenya Shilling
Equivalent (exchange
rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O
2.4.

O

as indicated below.

No Litigation History in accordance with Section I1l, Evaluation and Qualification Criteria, Sub-Factor

Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-Factor 2.4

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] | Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other

identification]
Name of Procuring Entity: [insert full name]

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]

Reason(s) for Litigation and award decision
[indicate main reason(s)]
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4.4 FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:
JV Member’s Name

ITT No. and title;

44.1. Financial Data

Type of Financial information
in

(currency)

Historic information for previous years,

(@amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3

Year 4

Year 5

Statement of Financial Position (In

formation from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

\Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate
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442 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. |Source of finance Amount (Kenya Shilling equivalent)

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section Il1, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JVV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(© be complete, including all notes to the financial statements.

d) correspond to accounting periods already completed and audited.

(| Attached are copies of financial statements® for the years required above; and complying with the
requirements

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.
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4.5 FORM FIN - 3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
' equivalent)

1

2

3
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4.7 FORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Work Estimated Average Monthly

Name of Procuring Entity’s . Completion | Invoicing Over Last Six
Contract [Current Kgnya Shilling Date Months
Contact Address, Tel, /month Equivalent] [Kenya Shilling /month)]
1
2
3
4
5
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4.8 FORMEXP-4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

Page of pages

Starting Ending Contract Identification Role of
Year Tenderer

Year

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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49 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title;

M

Similar Contract No. Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor O gV Contractor contractor
O

'Total Contract Amount

-
Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number

E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in accordance

with Sub-Factor 4.2(a) of Section IlI:

1. Amount
2. Physical size of required works
items

3. Complexity

Methods/Technology

Construction rate for key activities

o o &

Other Characteristics
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4.11FORMEXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section I,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management  Sub-contractor
Contractor \Y Contractor 0
| M M
'Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  Percentage Actual
production, as applicable) performed underithe contract L Quantity
the contract per year or part of the year 0 participation Performed
& (i) x i)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number

E-mail:

2 If applicable
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Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
1"

2. Activity No. Two
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OTHER FORMS

5.

a7

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address.

Allitalicized textisto help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
»  Tenderer's Eligibility- Confidential Business Questionnaire

»  Certificate of Independent Tender Determination

»  Self-Declaration of the Tenderer

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]
Request for Tender No.: [insert identification]
Name and description of Tender [Insert as per ITT)

Alternative No.: [insert identification No ifthisis a Tender for an alternative]
To: [insertcomplete name of Procuring Entity] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects
therein for the sum of Kenya Shillings [[Amount in figures] Kenya

Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency]
[figures] [words] )

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

Weundertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of
the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including Addenda
issued inaccordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country inaccordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];




v)

Tender Price: The total price of our Tender, excluding any discounts offered initem 1 above is: [Insert one of
the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating

xi)

xii)

xiii)

Xiv)

XV)

the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify indetail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsof ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

XVi)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the

Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or

on our behalf engages in any type of Fraud and Corruption;
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xxX)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) We,the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are not in any conflict
to interest.

b) Certificate of Independent Tender Determination —to declare that we completed the tender without
colluding with other tenderers.

C) Self-Declaration of the Tenderer —to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown
above] Date signed [insert date of signing] day of [insert month], [insertyear]

Date signed day of :

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.



A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails

ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country
Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 | Current Trade License Registration Number and
Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the Tenderer
handles.

10 | State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of

state which stock exchange
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality_
Country of Origin Citizenship __
c)  Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned
1
2
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT)...........cooiiiiiiiiceesee s Issued
Kenya Shillings (EQUIVAIENT)...........ccoiiiiiiccccce et e
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3

(e) DISCLOSURE OFINTEREST- Interestofthe Firminthe Procuring Entity.

i) Avre there any person/persons in
or relationship inthis firm? Yes/No

If yes, provide details as follows.

Names of Person

Designation in the Procuring Entity

Interest or Relationship with Tenderer

ii) Conflict of interest disclosure
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Type of Conflict Disclosure If YES provide details of the

relationship with Tenderer
YES OR NO

1 | Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 | Tenderer has the same legal representative as another tenderer

4 | Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.

5 | Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

6 | Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

8 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f)  Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name Titleor

Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that | certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

L I have read and | understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3 I amthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender
on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequested to submita Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintentionor decisionto submit, or notto submit, atender; or

d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuantto paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to
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any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].



C. SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

,0f Post Office BOX ...vvvviiviiiii e, being a resident of
......................................... in the Republicof .................................. do hereby make a statement as

follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender

....................... for......................... (insert tender title/description) for ......................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THATwhatis deponed to herein above istrue to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

......................................... Of P. O. BOX ..ot
.................................... in the Republic of ................... do hereby make a statement as follows: -

......... being a resident of

THAT | am the Chief Executive/Managing Director/Principal Officer/Director Of ............ccccccceeveenenn. (IiNSEIE
name of the Company) who is a Bidder in respect of Tender NO. .........ccccoevievieveviviicceecieveeevnn ..., O
.......................... (inserttender title/description) for .................. (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ......................... (insert name of the Procuring entity) which is the procuring
entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agentsof ......................... (name of the
procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and belief.

it St B

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L e seesesese s e e e eneeeeee. (person)  on behalf of (Name of the Business/
Company/Firm) ... declare that | have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of Authorized SIgnatory............oouiiiniiiiiiieee e seeeneens ST e
POSTHION. ...t et ettt ettt ettt eae e

Office address. .....o.viuiiii Telephone. ........oovuiiiiiiiee e,
Email. o et ettt b e e ettt e s
Name of the FIrm/COmPany . ........oouiiniiiit ittt ettt ettt et et e s bt e sateesteeeesnteeabeentesateenseeeenen e e e s
Date. . et en -2 (COmpany Seal/ Rubber

Stamp where applicable)

Witness
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APPENDIX1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply
with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted
below highlight Kenya's policy of no tolerance for such practices and behavior: -

1)  aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2)  Anperson referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -
a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or
b) ifacontracthasalready been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

¢) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
biddersto whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of
thisAct.

6)  Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7 If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;



b)

d)

f)

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

Iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

» acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed to
establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits
of free and open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect”all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining afirm's or individual's financial records and information, and making copies thereof as relevant, accessing and examining any other
documents, data and information (whether in hard copyor electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.

58




59

FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request forTenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here inafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called” the Tender™) for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a

(@)

b)

Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1

Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated
......... [Date of submission of tender] for the ............... [Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT™).

KNOW ALL PEOPLE by these presents that WE ..................... of ..ol [Name of Insurance Company]
having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto .................
[Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of .....................
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20 __

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the Instructions
to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate
its demand, provided that in its demand the Procuring Entity shall state that the demand arises from the
occurrence of any of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification
to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the
Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:.coiiieerecceeee [insert date (as day, month and year) of Tender Submission]

Tender NO.Gu.ovoveivcecece e, [insert number of tendering process]

TO i [insertcomplete name of Purchaser] I/We, the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of
our obligation(s) under the bid conditions, because we — (a) have withdrawn our tender during the period of tender
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or
refuse to furnish the Performance Security, inaccordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) ourreceiptofacopy of yournotification of the name of the successful Tenderer; or
b)  thirty days after the expiration of our Tender.
4 I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the
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Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

N Fea 1T PSPPI Capacity / title (director
or partner or sole proprietor, BIC.) e Name:

............................................................................................... Duly authorized to sign the bid
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PART Il - WORK REQUIREMENTS
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SECTION V - DRAWINGS
To be provided during implementation of the project
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SECTION VI - SPECIFICATIONS

For the full description of materials and workmanship, method of execution of the work and notes for pricing,
the Contractor is referred to the Ministry of Roads, Public Works and Housing General Specification dated
1976 or any subsequent revision thereof, and which shall be allowed in all respects unless it conflicts with the
General Preliminaries, Trade Preambles or other items in these Bills of Quantities.
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BILL OF QUANTITIES

FOR

PROPOSED DEVELOPMENT OF ESIBUYE
AND WEMILABI FRESH PRODUCE
MARKETS (ESP) IN VIHIGA COUNTY
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ITEM DESCRIPTION KSHS. CTS.
BILL NO. 1
GENERAL AND PARTICULAR PRELIMINARIES
GENERAL PRELIMINARIES
A |PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of Quantities and
Specification.
The Contractor shall be deemed to have included in his prices or rates for the various items in the Bills
of Quantities or Specification for all costs involved in complying with all the requirements for the
proper execution of the whole of the works in the Contract.
The Contractor is advised to read and understand all preliminary items.
B [ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated and shall be all the
requirements for the proper execution of the whole of the works in the Contract.
CM. Shall mean cubic metre
S.M. Shall mean square metre
LM. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number
Prs. Shall mean Pairs
B.S. - Shall mean the British Standard Specification Published by the British Standards Institution, 2
Park Street, London W.I, England.
Ditto - Shall mean the whole of the preceding description except as qualified in the description in
which it occurs.
m.s. Shall mean measured separately.
a.b.d Shall mean as before described.
Approved Shall mean approved by the Project Manager
As directed Shall mean as directed by the Project Manager
CARRIED TO COLLECTION
Preliminaries Bill 1/1 SDHUD, 2023



ITEM

DESCRIPTION

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause the
Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have
made allowance in his prices generally to cover any items against which no price has been inserted in
the priced Bills of Quantities. All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down to show the price of
each item before they will be accepted.

LIMITATIONS OF THE SITE
The site of the works shall be used solely for the purpose of executing and completing the Contract to
the satisfaction of the Architect.

The Contractor shall make every effort to avoid, and in any event shall be liable for, any undue

disturbance amounting to nuisance to the occupiers of the contiguous properties and/or to the
Government's activities by reasons of noise, dust, traffic and the like or by neglect to control his
workmen or materials and shall be responsible for all damage caused to any existing buildings,

eauinment or services of the Government on the site

PRELIMINARY INVESTIGATION OF THE SITE AND EXAMINATION OF DRAWINGS

The Contractor shall be deemed to have visited, inspected and acquainted himself with the site and
surroundings, general site and soil conditions, availability of materials, means of access or any other
matter which may affect his tender previously to tendering. If the Contractor is unable to locate the
site, he shall apply to the office of the Project Manager for direction to enable him to do so.

Details of drawings and other documents in connection therewith may be inspected at the office of
the Project Manager during normal working hours by prior appointment.

No claim arising from the Contractor’s failure to comply with the above will be considered. The
Contractor is recommended to examine the drawings and visit the site the location of which is
described in the Particular Preliminaries herein.

SETTING OUT

The Contractor shall set out the work in accordance with the dimensions and levels shown on the
drawings and shall be responsible for the correctness of all dimensions and levels so set out by him
and will be required to amend all errors arising from inaccurate setting out at his own cost and

exopense.

In the event of any error or discrepancy in the dimensions levels marked on the drawings being
discovered, the Contractor shall report such errors or discrepancies to the Project Manager for his
immediate attention. The Contractor shall not commence construction work until he has received
written instruction from the Project Manager to adjust such proved discrepancies. Upon receipt of
such instructions, the Contractor shall thereupon be responsible for adjustments necessary.

No claim for extra expense or relief from the provisions of the Contract based on any discrepancy or
error in the dimensions or levels shown on the drawings may be made thereafter.

Before any work is commenced by Sub-Contractors or specialist firms, dimensions must be checked on
the site and or building and agreed with the Contractor irrespective of the comparable dimensions
shown on the drawings. The Contractor shall be responsible for the accuracy of such dimensions.

KSHS. CTS.

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

KSHS. CTS.

BID SECURITY

The Contractor shall furnish, as part of his bid, a security as specified in the tender advertisement. The
bid security shall, at the Contractor’s option, be in the form of a certified cheque, bank draft, standby
letter of credit or guarantee from a reputable bank located in Kenya or foreign bank which has been
determined by the bidder to be acceptable to the Government. The format of the bank guarantee
shall be in accordance with the sample forms of bid security included herein, other formats may be
permitted, subject to the prior approval of the Government. Letters of credit, bank Guarantees issued
as surety for the bid shall be valid for a period of One Hundred and Fifty (150) days from the date of
Tender Opening.

PERFORMANCE BOND.

The Contractor shall find and submit on the Performance Bank Guarantee an approved bank who will
be willing to be bound to the Government in an amount equal to five per cent (5%) of the Contract
amount for the due performance of the Contract up to the date of completion as certified by the
Project Manager and who will, when and if called upon, sign a Bond to that effect on the relevant
standard form included herein (without the addition of any limitations). On the same day as the
Contract Agreement is signed, by the Government, the Contractor shall furnish within seven days
another Surety to the approval of the Government.

No payment on account for the works executed will be made to the Contractor until he has submitted
the Performance Bond to the Employer duly signed, sealed and stamped from an approved Bank.

INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of Contract. No payment on
account of the work executed will be made to the Contractor until he has satisfied the Project
Manager either by production of an Insurance Policy or an Insurance Certificate that the provision of
the forgoing Insurance Clauses have been complied with in all respects. Thereafter the Project
Manager shall from time to time ascertain that premiums are duly paid up by the Contractor who shall
if called upon to do so, produce the receipted premium renewals for the Project Manager's inspection.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so far as
may be stated otherwise herein and except for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork or
temporary works of any kind shall be used afterwards in the permanent work.

All such plant, tools and scaffolding shall comply with all regulations whether general or local in force
throughout the period of the Contract and shall be altered or adapted during the contract as may be
necessary to comply with any amendments in or additions to such regulations.

TRANSPORT TO AND FROM THE SITE
Allow for transport of workmen, materials, etc., to and from the site at such hours and by such routes
as may be permitted by the competent authorities.

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

KSHS. CTS.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality and
description unless otherwise stated. The Contractor shall order all materials to be obtained from
overseas immediately after the Contract is signed and shall also ensure they are onsite when required
for use in the works. The Bills of Quantities shall not be used for the purpose of ordering materials.

The Contractor shall be responsible for the provision of all materials, transport and workmen required
for the works except in so far as may be stated otherwise herein and shall allow for the provision of
the foregoing except for such items specifically and only required for the use of Nominated Sub-
Contractors as described herein.

Any Materials for the work condemned by the Project Manager shall be removed immediately from
the site at the Contractor's expense.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the Project
Manager at the time of taking delivery thereof, as having received them in good order and condition,
and will thereafter be responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the Project Manager at the current
market prices including Customs Duty and V.A.T., all at the Contractor's own cost and expense, to the
satisfaction of the Project Manager.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on the site before payment is effected
unless specifically exempted by the Project Manager. This includes the materials of the Main
Contractor, Nominated Sub-Contractors and Nominated Suppliers.

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather proof lock-up
sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the
Project Manager. Nominated Subcontractors are to be made liable for the cost of any storage
accommodation provided especiallv for their use.

SAMPLES

The Contractor shall furnish at the earliest possible opportunity before work commences and at his
own cost any samples of materials or workmanship, including concrete test cubes, required for the
works that may be called for by the Project Manager for his approval until such samples are approved
by the Project Manager, and the Project Manager may reject any materials or workmanship not in his
opinion to be up to approved samples.

Such samples when approved shall be deemed to represent the minimum standard for the work to
which they apply.

The Project Manager shall arrange for the testing of such materials as he may at his discretion deem
desirable, but the testing shall be made at the expense of the Contractor and not at the expense of
the Project Manager. The Contractor shall pay for the testing in accordance with the current scale of
testing charges laid down by the Ministry of Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and the method of marking for
identification shall be as laid down by the Project Manager The Contractor shall allow in his tender for
such samples and tests except those in connection with nominated sub-contractors' work.

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

PROGRESS CHART.

The Contractor is to prepare and submit within two weeks of possession of site, a time and progress
chart (in a format to be agreed with the Project Manager) showing the time and order in which he
proposes to carry out the works within the total construction time stated in the contract for the
Project Manager's approval. The chart shall show in detail the construction time and order in which
each section of the work is to be carried out and be sub-divided into trades or tasks. One copy of said
progress chart is to be handed to the Project Manager and a further copy to be retained on Site.

Upon letting of sub-contracts, the Contractor shall incorporate times and details of each separate Sub-
Contractors’ work (which information is to be agreed by the sub-contractors) and the chart shall be so
desianed to accommodate this information.

At the end of each week the Contractor shall mark on the chart in a different colour the actual times
taken to complete the respective stages and sections of the work. The Contractor shall also show the
anticipated weekly resource mobilization (labour & equipment) required (divided into labourers and
craftsmen) and shall similarly mark up the actual numbers employed. The Contractor shall prepare and
submit weekly and monthly progress reports (including photographs) in a format to be approved by
the Architect.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400 mm high consisting
of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn cypress timber posts firmly secured
at 1800 mm centres with two 75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor
is in addition required to take all precautions necessary for the safe custody of the works, materials,
plant, public and Employer's property on the site.

AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of storage and for the purpose
of erecting workshops, etc,, shall be defined on site by the Project Manager.

OFFICE AND SHEDS

The Contractor shall erect and maintain temporary office accommodation for his own use and ample
temporary watertight sheds for the proper storage and protection of materials and for the use of
artisans and remove when ordered. Floors of sheds shall be at least 150mm above ground level.

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and afterwards dismantle the
site office of the standard type, complete with furniture. He shall also provide a strong metal trunk
complete with strong hasp and staple fastening and two keys. He shall provide, erect and maintain a
lock-up type water or bucket closet for the sole use of the Project Manager including making
temporary connections to the drain where applicable to the satisfaction of Government and Medical
Officer of Health and shall provide services of cleaner and pay all conservancy charges and keep both
office and closet in a clean and sanitary condition from commencement to the completion of the
works and dismantle and make good disturbed surfaces. The office and closet shall be completed
before the Contractor is permitted to commence the works. The Contractor shall make available on
the Site as and when required by the Project Manager a modern and accurate level together with
levelling staff, ranging rods and 50 metre metallic or linen tape.

KSHS. CTS.
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ITEM

DESCRIPTION

WATER FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water required for use in the works,
including the work of Sub-Contractors. The Contractor must make his own arrangements for
connection to the nearest suitable water main and for metering the water used. He must also provide
temporary tanks and meters as required at his own cost and clear away when no longer required and
make good on completion to the entire satisfaction of the Project Manager. The Contractor shall pay
all fees and obtain all permits in connection herewith.

All water shall be fresh, clean and pure, free of earthy, vegetable or organic matter, acid or alkaline
substance in solution or suspension.

No guarantee is given or implied that sufficient water will be available from mains and the Contractor
must make his own arrangements for augmenting this supply at his own cost. Nominated Sub-
contractors are to be made liable for the cost of any water used and for any installation provided
especially for their own use and recovering payments due from the Sub-Contractors shall be the

Contractor's sole resnonsihilitv

LIGHTING AND POWER FOR THE WORKS

The Contractor shall allow for providing and maintaining a temporary electricity supply for the works
including that required by Sub-Contractors and specialist requirements on site and for connection,
metres, wiring and fittings, etc. to give artificial lighting and power necessary for the execution of the
work. The Contractor shall pay all charges in connection and clearing away and make good all works
disturbed after completion. The Contractor shall pay all fees and obtain all permits in connection
therewith. Nominated Sub-contractors are to be made liable for the cost of any electricity used and for
any installation provided especially for their own use and recovering payments due from the Sub-
Contractors shall be the Contractor's sole responsibilitv.

The Contractor shall allow for upgrading of the temporary power supply, if so required, to meet all the
requirements for the completion of the works.

SECURITY OF THE WORKS

The Contractor shall be entirely responsible for the security of all the works, stores, materials, plant,
personnel etc. both his own and Sub-Contractors and must provide all necessary watching, lighting
and other precautions as necessary by day and night to ensure due protection and security of the
works against theft, loss or damage and the protection of the public and other persons.

He shall provide all barriers, notices and watchmen to prevent access of unauthorised persons into the
site. The Contractor will be liable on all consequences of theft from the site of his own or Sub-
Contractors’ or Suppliers’ materials or equipment. Any such theft will not relieve the Contractor of his
liability for completion on time. No claim will be entertained from the Contractor for not maintaining
adequate security for both the works and the workers.

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of
the Government and/or Local Authorities, Labour Department and the Project Manager.

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects of the
Project Manager who shall at all times during normal working hours have access to the works and to
the yards and workshops of the Contractor and sub-Contractors or other places where work is being
orepared for the contract.

KSHS. CTS.
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ITEM

DESCRIPTION

CONTRACTOR'S SUPERINTENDENT/SITE AGENT

The Contractor shall provide full and adequate supervision during the progress of the works and shall
constantly keep upon each site of the works a literate English speaking Agent or Representative,
competent and experienced in the kind of work involved who shall give his whole experience in the
kind of work involved and shall give his whole time to the superintendence of the works. Such Agent
or Representative shall receive on behalf of the Contractor all directions and instructions from the
Project Manager and such directions shall be deemed to have been given to the Contractor in
accordance with the Conditions of Contract.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to re-measurements in order
to ascertain the actual quantity executed for which payment will be made. All Provisional and other
work liable to adjustment under this contract shall be left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the Project Manager. Immediately the work
is ready for measuring, the Contractor shall give notice to the Project Manager. If the Contractor
makes default in these respects he shall, if the Project Manager so directs, uncover the work to enable
all measurement to be taken and afterwards reinstate at his own expense.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated in
Section A item A6(i) of the Standard Method of Measurement. Such sums are nett and no addition
shall be made to them.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work properly
executed in respect of them upon the Project Manager's order added to the Contract Sum. Such work
shall be valued as described for Variations, but should any part of the work be executed by a
Nominated Sub-contractor, the value of such work or articles for the work to be supplied by a
Nominated Supplier, the value of such work or articles shall be treated as a Prime Cost Sum, and profit
and attendance comparable to that contained in the priced Bills of Quantities for similar items added.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A6 (ii) of the Standard Method of Measurement. Persons or firms
nominated by the Project Manager to execute work or to provide and fix materials or goods are
described herein as Nominated Sub-Contractors. Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

ADJUSTMENT OF PRIME COST SUMS.

In the final account all Prime Cost Sums shall be deducted and the amount properly expended upon
the Project Manager's order in respect of each of them added to the Contract sum. The Contractor
shall produce to the Project Manager such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items of "profit" upon Prime
Cost Sums shall be adjusted in the final account proportionately (pro-rata) to the net amount properly
expended. Items of "attendance” shall not be subject to proportional adjustment of the Prime Cost
Sums but to the physical extent of the work executed. This shall apply even though the Contractor's
priced Bills of Quantities show a percentage in the rate column in respect of this item.

Should the Contractor be permitted to tender and his tender be accepted of any work for which a
Prime Cost Sum is included in these Bill of Quantities, profit and attendance will be allowed at the
same rate as it would be if the work were executed by a Nominated Sub-Contractor.

KSHS. CTS.
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ITEM

DESCRIPTION

NOMINATED SUB-CONTRACTORS

When any work is ordered by the Project Manager to be executed by nominated sub-contractors, the
Contractor shall enter into sub-contracts and shall thereafter be responsible for such sub-contractors
in every respect. Unless otherwise described the Contractor is to provide for such Sub-Contractors any
or all of the facilities described in these Preliminaries. The Contractor should price for these with the
nominated Sub-contract Contractor's work concerned in the P.C. Sums under the description "add for
Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct
Contract" for any goods or services required in the works which are covered by a Prime Cost Sum in
the Bills of Quantities and to pay for the same directly. In any such instances, profit relative to the P.C.
Sum in the priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance upon trade and shall afford any tradesmen or other
persons employed for the execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding. The Contractor, however, shall not
be required to erect any special scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as may be ordered by the Project
Manager and the work will be measured and paid for to the extent executed at rates provided in these

Rille

NOMINATED SUPPLIERS

The Contractor shall take delivery as directed by the Project Manager of all materials or goods
supplied by the Nominated Suppliers and shall sign a receipt as having received them in good order
and condition. The Contractor shall insure, off load, transport to site, unload, hoist, provide safe
storage and thereafter be responsible for any loss or damage or replacement of any such lost or
damaged articles at his own expense and shall return empty cases if so required.

FIXING ONLY

Fix Only:-"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all
demurrage charges, load and transport to site where necessary, unload, store in weather protected
storage, unpack, assemble as necessary, distribute to position, hoist and fix only.

Fixing only items to be supplied under Provisional or Prime Cost Sums or items to be supplied by the
Government shall include the above.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the Project Manager in writing. All blasting
activities shall be carried out at the Contractor's sole risk and cost in accordance with any Government
regulations in force for the time being, and any special regulations laid down by the Project Manager
governing the use and storage of explosives.

KSHS. CTS.
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ITEM

DESCRIPTION

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the Government. Unless
the Project Manager directs otherwise, such materials shall be dealt with as provided in the Contract.
Such materials shall only be used in the works, in substitution of materials which the Contractor would
otherwise have had to supply with the written permission of the Project Manager. Should such
permission be given, the Contractor shall make due allowance for the value of the materials so used at
a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, including casing,
casing up, covering or such other means as may be necessary to avoid damage to the satisfaction of
the Project Manager and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to the Government.

In the event of any damage occurring to the works, materials, sewers, drains, gullies, paths or other
works on the site in temporary possession of the Contractor for the purpose of this contract either
from the weather, want of proper protection, defects or insufficiency of the works of any other cause
whatsoever during the progress of the works, the Contractor shall be responsible and shall without
extra charge, make good all damage and pay all costs which may be levied.

REMOVAL OF RUBBISH ETC.
Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion of
the works and remove all plant, scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Before handing over any building the Contractor shall properly clean and flush all gutters, rainwater
and waste pipes, manholes and drains and wash (except where such treatment might cause damage)
all floors, sanitary fittings and finished surfaces, clean glass inside and outside and any other parts of
the works and remove all marks, blemishes, stains and defects from joinery, fittings and decorated
surfaces generally, polish door furniture and bright parts of metal work and leave all sanitary and other
appliances in full working order. He shall also cut and weed all grassed areas, clean down external
steps, paths and roads and leave the whole in perfect condition ready for occupation. The whole of
the building shall be left watertight, clean, perfect and fit for occupation to the approval of the Project
Manager.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with the
employment of Labour and other matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include
for all costs arising or resulting from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety, health and welfare of the

warknannla

The Contractor must make himself fully acquainted with current Acts and Regulations, including Police
Regulations regarding the movement, housing, security and control of labour, labour camps , passes
for transport, etc. It is most important that the Contractor, before tendering, shall obtain from the
relevant Authority the fullest information regarding all such regulations and/or restrictions which may
affect the organisation of the works, supply and control of labour, etc,, and allow accordingly in his
tender. No claim in respect of want of knowledge in this connection will be entertained.

KSHS. CTS.
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ITEM DESCRIPTION KSHS. CTS.

A |TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires payment
by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts of more
than Kshs. 50,000.00 in value. His tender must include for all costs arising or resulting therefrom.

B |STANDARD LEVY
The Contractor's attention is drawn to the Legal Notice No. 267 of 22nd June 1990 which require
payment by the Contractor of a Standard Levy. His tender must include for all costs arising or resulting
therefrom.

C THE NCA REGULATIONS
The Contractor’s attention is drawn to The National Construction Authority Regulations Legal Notice
No. 74 dated 6th June 2014. The Contractor must ensure that the project, his workers and site
supervisors are reaistered and accredited under the NCA requlations.

D [NEMA REQUIREMENTS
The Contractor shall be responsible for complying with NEMA requirements and shall allow for all
costs arising or resulting therefrom. No claim of extension of time shall be allowed as result of
complains reaardina NEMA reauirements.

E COVID-19 REGULATIONS COMPLIANCE
The Contractor is required to comply with all COVID-19 regulations and requirements as stipulated in
by-laws (and any subsequent revisions) of the Republic of Kenya and any directives issued at any time
bv the Government of Kenva.

F |FIRM PRICE CONTRACT
Unless otherwise specifically stated, this is a firm price contract and the Contractor must allow in his
tender rates for any increase in the cost of labour and/or materials during the currency of the contract.

G VALUE ADDED TAX
The Contractor's attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b)
operative from 1st September, 1993, and any other amendments thereafter, which requires payment
of VAT on all Building Construction Contracts. The Contractor should therefore include allowance in
his rates and prices for prices for VAT and any other Government taxes currently in force.
The Contractor is to insert tender prices inclusive of VAT and the tender will be deemed to include
for all costs arising or resulting therefrom.

H |OCCUPATION CERTIFICATE
The Contractor's attention is drawn to the requirement of obtaining an occupation certificate from the
County Government of Uasin Gshu upon completion of the works and subsequent occupation of the
completed premises. The Contractor shall therefore allow for any sums or monies payable to the
County for the same including liaising with them to obtain the said Certificate.

J STAMP CHARGES
The Contractor shall allow for the payment of all stamp charges in connection with the Surety Bond
and the Contract Agreement.
CARRIED TO COLLECTION
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ITEM

DESCRIPTION

WARRANTY, GUARANTEES & MAINTENANCE MANUALS

The Contractor shall submit all warranties, guarantees and manuals for specialized materials,
workmanship and installed equipment, all in their name, to the Employer within the defects liability
period.

AS-BUILT DRAWINGS & DOCUMENTATIONS

The Contractor is to allow for costs of preparing as-built/ as-installed drawings and requisite
documentation (in a format approved by the Project Manager). These shall be submitted within the
defects liability period and shall be a true representation of all the works carried out on ground.

GENERAL SPECIFICATION

For the full description of materials and workmanship, method of execution of the work and notes for
pricing, the Contractor is referred to the Ministry of Roads, Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is issued as a separate document,
and which shall be allowed in all respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

COPYRIGHT, DETAILS TO BE PRIVATE AND CONFIDENTIAL
The copyright of these Bills of Quantities is vested in the Project Manager and they may not be
reproduced in whole or in part without the Project Manager's written permission.

The Drawings, Bills of Quantities and Contract documents applicable to this contract are restricted by
copyright. The Contractor shall treat the details of this Contract as private and confidential for his own
information only and shall not publish or disclose the details of the Contract in any trade or technical
paper or elsewhere (except as necessary for the purpose hereof) without the previous consent in

writina of the Proiect Manaaer

KSHS. CTS.

CARRIED TO COLLECTION
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ITEM

COLLECTION

Brought Forward from Page Bill 1/ 1

Brought Forward from Page Bill 1/ 2

Brought Forward from Page Bill 1/ 3

Brought Forward from Page Bill 1/ 4

Brought Forward from Page Bill 1/ 5

Brought Forward from Page Bill 1/ 6

Brought Forward from Page Bill 1/ 7

Brought Forward from Page Bill 1/ 8

Brought Forward from Page Bill 1/ 9

Brought Forward from Page Bill 1/ 10

Brought Forward from Page Bill 1/ 11

TOTAL

DESCRIPTION

KSHS. CTS.

GENERAL PRELIMINARIES

CARRIED TO SUMMARY OF BILL NO. 1
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ITEM DESCRIPTION KSHS. CTS.
BILL NO. 1
GENERAL AND PARTICULAR PRELIMINARIES
PARTICULAR PRELIMINARIES
A |PARTIES
(i) Employer
The Term "Employer" shall be deemed to mean The Principal Secretary, State Deparrtment For
Housing and Urban Development (SDHUD), represented by the Secretary, Urban and Metropolitan
Development. P.O. Box 30450-00100, NAIROBL
The term "Employer" and "Government" wherever used in the contract document shall be
synonymous.
(i) Project Manager
The term "Project Manager" or "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in the Conditions of Contract or such person or persons as may
be duly authorised to represent him on behalf of the Government.
(i) Architect
The term "Architect" shall be deemed to mean "The P.M." as defined above whose address unless
otherwise notified is Metropolitan Development Department, P.O. Box 30450-00100, NAIROBL.
(iv) Quantity Surveyor
The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is Metropolitan Development Department, P.O. Box 30450-00100, NAIROBI.
(v) Electrical Engineer
The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is Metropolitan Development Department, P.O. Box 30450-00100, NAIROBL
(vi) Mechanical Engineer
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is Urban Development Department, P.O. Box 30450-00100, NAIROBL
(vii) Civil/ Structural Engineer
The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is Metropolitan Development Department, P.O. Box 30450-00100, NAIROBL
B LOCATION OF THE SITE
The site for works is located within the jurisdiction of the County Government of VIHIGA. The
Tenderer shall be deemed to have visited the site and familiarised himself with all site conditions prior
to submission of tenders. No claims arising from tenderer's failure to do so will be entertained.
ESIBUYE IN SITUATED WITHIN EMUHAYA CONSTITUENCY WHILE WEMILABI IS LOCATED IN
LUANDA CONSTITUENCY
CARRIED TO COLLECTION
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ITEM DESCRIPTION KSHS. CTS.

A |SCOPE OF THE CONTRACT
The works to be carried out under this contract comprise of development of a Fresh Produce Markets
Comprising:
Renovation/upgrading of existing market shed, Construction of New Market Shed, Ablution Block,
Waste Cubicle, ICT Hub/Creche Block, Water Tower, Paving and Drainage Works, etc.
Services installations comprise of internal plumbing and drainage, external water reticulation, power
and lighting installations.

B DESCRIPTION OF THE WORKS
The works comprise of development of a Fresh Produce Market with associated facilities as per the
above scope to completion to the specifications given.

C MEASUREMENTS
The measurements for all Contract Bills shall be in accordance with the Standard Method of
Measurement of Building and Associated Civil Works for Eastern Africa, published by the Architectural
Association of Kenya, Quantity Surveyors Chapter; 2nd Edition Metric; (June 2008).
In the event of any discrepancies arising between the Bills of Quantities and the actual works, the site
measurements shall generally take precedence. However, such discrepancies between any contract
documents shall immediately be referred to the Project Manager in accordance with the Conditions of
Contract. The discrepancies shall then be treated as a variation and be dealt with in accordance with
the <aid Conditiong

D  [EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT
Attendance; Clause B20(a) of the Standard Method of Measurement is deleted and the following
clause is substituted:-
Attendance on nominated Sub-Contractors shall be given as an item in each case and shall be
deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation and
welfare facilities; provision of special scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials; providing light and water for their work:
clearing away rubbish; unloading checking and hoisting: providing electric power and removing and
replacing duct covers, pipe casings and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the accuracy of the same.
Provisional Sums; Clause A6(i) of the Standard Method of Measurement is deleted and the following
clause is substituted:-
The term "provisional sum" shall mean a sum provided for work or for costs
which cannot be entirely foreseen, defined or detailed at the time the tendering
documents are issued. Such sum shall be deemed to be exclusive of any profit and any attendance
required by the general contractor and provision shall be made for
the addition thereof
CARRIED TO COLLECTION
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ITEM DESCRIPTION KSHS. CTS.

A |TENDER DOCUMENTS
Tender documents are as listed in the Instruction to Tenderers.

B PRICING RATES
The tenderer shall include for all costs in executing the whole of the works, including transport,
replacing damaged items, fixing, all to comply with the said Conditions of Contract.

C  [SIGNING OF THE TENDER DOCUMENTS
The bidder shall append his / her signature and / or company's rubber stamp on each and every
page of tender document .

D [DELIVERY OF TENDER
Tenders and all documents in connection therewith must be delivered in an addressed envelope which
should be properly sealed and deposited at the offices as specified in the letter accompanying these
documents or as indicated in the advertisement.
Tenders will be opened at the time specified in the letter accompanying these Tender Documents or
as indicated in the advertisement. Tenders delivered/received later than the above time will not be
opened.

E SUFFICIENCY OF TENDER
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works, the rates and prices stated in the priced Bills of Quantities,
which rates and prices shall cover all his obligations under the contract and all matters and things
necessary for the proper execution, completion and maintenance of the works.

F CONTRACT PERIOD
The contract period in accordance with of the conditions of contract must be adhered to.
The Project Manager shall strictly monitor the Contractor’s progress in relation to the progress chart
and should it be found necessary the Project Manager shall inform the Contractor in writing that his
actual performance on site is not satisfactory. In all such cases the Contractor shall accelerate his rate
of performance production and progress by all means; such additional labour, plant, etc. and working
overtime shall be at the Contractor's cost.

G |URGENCY OF THE WORKS
The Contractor is notified that these “works are urgent” and should be completed within the period
stated in these Particular Preliminaries.
The Contractor shall allow in his rates for any costs he/ she deems that he/she may incur by having to
complete these works within the stipulated contract period.

H SIGNBOARD
Allow for providing, erecting, maintaining throughout the course of the Contract and afterwards
clearing away a signboard as designed, specified and approved by the Project Manager.

J LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for transporting workers to and
from the site during the tenure of the contract.
CARRIED TO COLLECTION
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ITEM

DESCRIPTION

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the relevant authority the
exact position, depth and level of all existing services in the area and he/she shall make whatever
provisions may be required by the authorities concerned for the support, maintenance and protection
of such services.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works including ordinary
and special dust screens, hoardings, barriers, warning signs, etc as directed by the Project Manager
and as necessary for the adequate propping and protection of existing property, finishes, workmen
employed on the site, employer's agents and the public. Any damage or loss incurred due to the
insufficiency of such protection must be made good by the Contractor. All protective devices are to be
removed on completion of the works and any necessary making good consequent upon this is to be
executed to the satisfaction of the Project Manager.

The works shall be propped, strutted and supported as necessary before any alteration or demolition
work commences. Prices shall include for all cleaning and preparatory work to structure and finishes
and for making good to all finishes on completion whether or not specifically described. Unless
described as set aside for re-use all arising debris and surplus materials shall be carefully removed
from building and carted away from site. The Contractor shall be entirely responsible for any breakage
or damage which may occur to materials required for re-use during their removal unless it is certified
by the Project Manager that such damage or breakage was inevitable as a result of the condition of
the item concerned.

MATERIALS FROM DEMOLITIONS

Any reusable materials arising from demolitions and not re-used in this contract shall become the
property of the Government. The Contractor shall allow in his rates the cost of transporting the such
materials to the location specified by the Project Manager.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is instructed to take reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruption of normal activities being carried out by the Employer. The
Contractor shall allow in his rates any expense he deems necessary by taking such care within site.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from the site as
they accumulate and upon completion of the works, remove and clear away all plant, equipment,
rubbish, unused materials and stains and leave in a clean and tidy state to the reasonable satisfaction
of the Project Manager. The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

WORKING CONDITIONS

The Contractor shall also allow in his rates for any interference that he may encounter in the course of
execution of the works for the Government may, in some cases, ask the Contractor not to proceed
with the works until some activities within the site are completed.

KSHS. CTS.

CARRIED TO COLLECTION
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ITEM DESCRIPTION KSHS. CTS.

A |PAYMENTS
All payments shall be made in accordance with the Conditions of Contract. The tenderer’s attention is
drawn to the fact that no payments shall be effected other than as prescribed. In order to facilitate
this, a list of the general component elements for the works is given at the summary page of these
specifications and the tenderer is requested to break down his tender sum commensurate to the said
elements

B |PAYMENT FOR MATERIALS ON SITE
All materials for incorporation in the works must be stored on site before payment is effected, unless
specifically exempted by the Project Manager. This is to include materials of the Contractor,
nominated sub-Contractors and nominated supbpliers.

C CLAIMS
It shall be a condition of this contract that upon it becoming reasonably apparent to the Contractor
that he has incurred losses and / or expenses due to any of the contract conditions, or by any other
reason whatsoever, he shall present such a claim or intent to claim notice to the Project Manager
within the contract period. No claim shall be entertained upon the expiry of the said contract period.

D FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document for
Procurement of Works: Building and Associated Civil Engineering Works (Issued on 22nd April, 2021
and Updated on 21st April. 2022)

E  |SPECIAL CONDITIONS OF CONTRACT
- Procuring Entity's name and address: As prescribed in the Particular Preliminaries
- Name and Ref. NO. of Contract: As prescribed in the Particular Preliminaries
- Project Manager name and Address: As prescribed in the Particular Preliminaries
- Contrator's Representative name: To be advised by the Contractor upon Contract Award.
- Key Personnel names: To be advised upon Contract Award.
- Time for completion: To be filled by the Tenderer in the Form of Tender
- Defects Notification period: 6 months
- Sections: To be advised by the Project Manager upon Contract Award.
- Electronic Transmission Systems: To be advised by the Project Manager upon Contract Award.
- Time for the Parties entering into a Contract Agreement: Within 30 days
- Commencement date: To be advised by the Project Manager upon Contract Award.
- Time for access to the Site: No later than the Commencement Date, and not later than 14 days after
Commencement Date
- Project Manager duties and Authority: Variations resulting in an increase of the Accepted Contract
Amount in excess of 1% shall require approval of the Procuring Entity.
CARRIED TO COLLECTION
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ITEM DESCRIPTION KSHS. CTS.
Special Condijtions of Contract (cont)
- Performance security with performance guarantee: 5% of the contract amount from a reputable
bank
- Liquidated and Ascertained damages: At the rate of Kshs.. 40,000... per week or part thereof
- Maximum amount of damages: 2% of the final Contract Price.
- Provisional Sums: 2%
- Adjustment for changes in cost: To be advised by the Project Manager upon Contract Award.
- Total Advance Payment: 20% of the accepted Contract Price.
- Repayment amortization rate of advance payment: To be advised by the Project Manager upon
Contract Award.
- Percentage of Certified Value Retained: 10% of the Contract Price
- Limit of Retention: 5% of the Contract Price
- Plant and Materials: To be advised by the Contractor upon Contract Award.
- Minimum amount of Interim Payment Certificates: 5% of the Contract Price
- Publishing source of commercial interest rates for financial charges in case of delayed payment: To_
be advised by the Project Manager upon Contract Award.
- Maximum total liability of the Contractor to the Procuring Entity : To be advised by the Project
Manager upon Contract Award.
- Periods for submission of insurance: 30 days
- Maximum amount of deductibles for insurance of the Procuring Entity's risks: To be advised by the
Project Manager upon Contract Award.
- Minimum amount of third-party insurance: To be advised by the Project Manager upon Contract
Award.
- The place of arbitration : Kenya
The tender has multiple sites which are indepenT of each other. As such, the tenderer may handover a
completed site individually and shall be issued with a CERTIFICATE OF PARTIAL COMPLETION. The
issuance of the certificate shall not warrant the release of first moiety as there shall be only one
A |contract. Upon expiry of the Defects Liability Period, the tenderer may be issued with a Making Good
Defect Certificate for the specific site. The first and second moiety shall be release when the last site is
completed and handed over to the Employer. No claim outside the above stated with regards to
release of first and second moiety shall be entertained
CARRIED TO COLLECTION
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ITEM DESCRIPTION KSHS. CTS.

COLLECTION

Brought forward from page Bill 1/13

Brought forward from page Bill 1/14

Brought forward from page Bill 1/15

Brought forward from page Bill 1/16

Brought forward from page Bill 1/17

Brought forward from page Bill 1/18

TOTAL
PARTICULAR PRELIMINARIES
CARRIED TO SUMMARY OF BILL NO. 1
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DESCRIPTION

KSHS. CTS.

PROPOSED DEVELOPMENT OF SUSWA, NTULELE, AND EWASO NGIRO ESP MARKETS IN NAROK

COUNTY

BILL NO. 1

GENERAL AND PARTICULAR PRELIMINARIES

BILL SUMMARY

1. GENERAL PRELIMINARIES

2. PARTICULAR PRELIMINARIES

TOTAL

PAGE NO.

Bill 1/12

Bill 1/19

GENERAL AND PARTICULAR PRELIMNARIES

CARRIED TO GRAND SUMMARY
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

BILL NO. 2: SECTION 1

MARKET SHED UPGRADING
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

To all Rehabilitation, Improvement, and

Demolition Works or works in existing

structures

The tenderer is advised to visit the site

before pricing and ascertain the nature of

the existing buildings and services. No

claims arising from the tenderer's ignorance

will be entertained.

Materials arising from demolitions will not

be used in permanent works without express

written permission from the Architect: All

salvaged materials shall become the

property of the Employer and the tenderer

shall allow in his rates the cost of

transporting such materials as directed by

the Architect. All debris arising from the

demolition works shall be cart away from

site and all existing works disturbed made

good to the Architect's satisfaction.

Tenderers should allow a discount for the

recovery of salvaged materials that can be re-

used elsewhere during the currency of the

project

Allow for protection, removal and/or re-

location of existing services.

Total carried to collection

Market Shed Improvement

Bill 2/S1/1
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY

ITEM

DESCRIPTION

QTY

UNIT RATE AMOUNT

SHED REHABILITATION

General Repairs

Demolitions and Alterations

Carefully demolition trading platforms
consisting of mansonry wall approximately
1.5m high, timber/steel/reinforced concrete
worktops and doors, and dispose the arising
material away from site

Floor Repairs

Carefully hack-off existing floor screed on
concrete bed, including sides of concrete
bed ready to receive new screed and dispose
the arising material away from site

Granolithic Floor Finish

40mm thick floor screed in cement and sand
(1:3) screed on hacked concrete bed, steel
trowelled smooth to receive terrazzo

Polished non-slip polished terrazzo paving

consisting of Snowcrete and marble

chippings (1:2) on cement and sand backing

(1:3), coloured with cement stone No.1

colouring compound in proportions of 1:10,

compound to cement; grounding and

polishing as directed and approved by the

project architect

15mm thick

120

480

480

480

SM

SM

SM

SM

Total carried to collection
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Roof Repairs

Carefully bring down any existing damaged
roofing sheets, gutters and downpipes,
including connectors and clips, as directed;
load and cart away all arising debris; make
good all disturbed surfaces. All recycleable
materials shall be stored at the selected
county government yards

Allow a sum for general repairs or steel
structure elements, including but not limited
to straighting purlins, rewelding brocken or
disjointed steel strucuture members, cutting
to size, and the like; all to project manager's
approval (50X10x5m high average size)

Replace removed roof covering as crimped
IT5 Gauge 28 of dia. 10.5m or equal to the
existing iron sheet, on z-purlins using U-
bolts including nuts and washers as
necessary; all to project manager's approval

Painting and the Like

Rub down with wire brush or any other
appropriate tool existing painted/rusted mild
steel structure members; remove old paint
and rust, remove resultant dust and clean
surface with acid, spray paint with 2 coats of
zinc phosphate primer, repair damaged
members to project engineer's approval; and
prepare metal surfaces to receive new finish
(m.s), member girths 300-400mm (max.).

950

950

1101

SM

ITEM

SM

LM

Total carried to collection

Market Shed Improvement
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Structural Steel Superstructure

Rub down with wire brush or any other
appropriate tool existing painted/rusted mild
steel structure members; remove old paint
and rust, remove resultant dust and clean
surface with acid, spray paint with 2 coats of
zinc phosphate primer, repair damaged
members to project engineer's approval; and
prepare metal surfaces to receive new finish
(m.s), member girths 300-400mm (max.).

Rainwater Goods

Bring down existing rainwater goods;
PVC/metal; including the gutter, all to project
manager's approval

The following in G28 Galvanised mild
steel

300x200mm box gutter fixed with and
including 30x2mm flat gutter strips at
600mm centres; at supported at trussed with
50x50x4mm thick SHS to engineer's details

Extra over gutter for stopped end piece with
300x200mm square outlet

200x200mm downpipe fixed to steel column
with and including mild steel straps at
600mm centres (4 No)

Extra over down pipe for swan neck

Extra over down pipe for water shoe

176

90

90

32

LM

LM

LM

NO

LM

NO

NO

Total carried to collection
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

Prepare and apply one coat of calcium
plumbate and two coats of gloss oil paint

to:

A [General surfaces of metal gutters 68 SUM

Total carried to collection

COLLECTION

A [Brought Forward from Page Bill 2/S1/1

B |Brought Forward from Page Bill 2/51/2

C |Brought Forward from Page Bill 2/S1/3

D ([Brought Forward from Page Bill 2/S1/4

E |Brought Down from Above

GENERAL RENOVATIONS CARRIED TO
SUMMARY
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Knee Wall

100mm thick wall (900mm high)

Plastering

12mm thick (minimum) lime plaster in

cement and sand (1:3) mix; steel

trowelled with cement and lime (1:5)

putty: including anti-crack wire gauze

where necessary and in joints with

concrete; all to project manager’s

direction:

Internally

Wall ends

15mm thick (minimum) cement and sand

(1:3) render, wood trowelled smooth;

includting anti-crack wire gauze where

necessary and in joints with concrete; all

to approval
Externally

Painting

Prepare and apply three (3) coats of silk

vinyl matt emulsion paint or other and
approved in:

Internally

SM

SM

LM

SM

SM

KNEE WALL TOTAL CARRIED TO

SUMMARY

Market Shed Improvement
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

CANOPY (SHEDDING)
Stub Columns
Excavation
Excavate for column pit not exceeding 1.5m

A . 54 ™M
deep commencing from the ground level
Load and cart away excavated material to a

B |, ‘ , 35 Cc™m
disposal site approved by the local authority
Concrete Works
50mm thick concrete blinding; class 15;

C 36 SM
tamped
Vibrated reinforced concrete; class 25:

D [200mm thick in column bases 36 SM

E [Substructural column 3 c™m
Formwork
Sawn formwork to:
Sides of column bases; exceeding 150mm

F | , , 9% LM
high but not exceeding 225mm high

G |Sides of substructural columns 27 SM
Total carried to collection
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

Reinforcement

High tensile round ribbed mild steel

reinforcement bars to B.S. 4461, including

spacer blocks, cutting, tying and bending

A |Assorted bars 810 KG

200x200x6mm steel base plate with 4No.
B |Holes fixed Anchor bolts (m.s) welded on 16 NO
reinforcement

Anchor Bolts
20mm diameter 450mm long bolts complete

C |with nuts and washers welded to 64 NO
reinforcement

Steel Superstructure
The following steel members,

prefabricated and installed complete with
one coat manufacturer'’s prime:

75x75x2.0mm thick SHS column with
200x200x6mm thick steel plates with 4no.
Holes welded at the top and bottom;

16 NO

2500mm long

The following in 16 No. Trusses welded

and bolted in accordance with the

fabricator's shop drawings to the

Engineer’s approva; primed with one coat

primer before fixing:

50x50x2.0mm thick SHS upper and top and
bottom chords

530 KG

F |40x40x2.0mm thick infills 146 KG

G (Ditto but purlins 1,076 | KG

Total carried to collection
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

Roof Covering
IT5 gauge 26 resincot prepainted Galvanized
corrugated crimped Iron sheets 10.80 metres

A T . : , 1,150 | SM
radius fixed with and including roof screws,
caps and washers on steel purlins
Translucent Sheets
Clear sheets of matching profile, including

B [fixing screws, caps and washers on steel 100 SM
metal runners

C [Brought Forward From Page Bill 2/S1/7

D |Brought Forward From Page Bill 2/51/8

E |Brought Forward From Above
CANOPY SHEDDING TOTAL CARRIED TO
SUMMARY
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PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
ITEM DESCRIPTION QTY | UNIT RATE AMOUNT
SUMMARY

A |General Renovations from Bill 2/S1/5

B |(Knee Wall from Bill 2/S1/6

C |Canopy (Shedding) Bill 2/S1/9
SHED RENOVATION
X INO SHEDS 1 No
TOTAL FOR SHED RENOVATION CARRIED
TO GRAND SUMMARY

Market Shed Improvement Bill 2/S1/10 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

BILL 2: SECTION 2

MARKET SHED

Market Shed Bill 2/S2/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

TYPICAL SHED

SUBSTRUCTURE [PROVISIONAL]

Clear site of all vegetation, bushes or scrubs,
A |undergrowth or the like, grub up their roots and | 523 [ SM
clear/burn arising debris

EXCAVATION AND EARTHWORK

Strip off vegetable soil, average depth 200mm
4 523 | SM
eep

Bulk Excavation in black cotton soil not
B . 314 | CM
exceeding 1.5m deep to reduce levels

Excavate trenches for strip foundation not o | oM
exceeding 1.5m deep from reduced level

Excavate for column bases not exceeding 1.50 51 M
metres deep from reduced level

Extra over all kinds of excavations for
excavations in rock

Return, fill and ram selected excavated materials
F |around foundations; water and compact in layer [ 143 [ CM
not exceeding 150mm deep

Load and cart away surplus excavated materials

G ) 385 | CM
from site
PLANKING AND STRUTTING
Allow fo holding and s orting sides of

H w for up ing upporting si TEM

excavations using any appropriate means

Carried to Collection

Market Shed Bill 2/S2/1 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

DISPOSAL OF WATER

Allow for keeping all excavations free of water
A [through pumping, bailing and other means ITEM
necessary

HARDCORE OR THE LIKE

300mm thick approved hardcore fill well packed
B |and compacted in layers not exceeding 150mm | 505 [ SM
thick

50mm Thick Quarry dust blinding to the surface
C |of hardcore; rolled smooth to receive polythene | 505 [ SM
sheeting(m.s)

ANTI-TERMITE TREATMENT

Treat surface of murram with gladiator TC or any
other equal and approved antitermite treatment
D L . 505 | SM
applied in accordance with the manufacturer's

printed instructions

CONCRETE WORK

Plain insitu concrete; class 15/20 (1:3:6 mix);

using ordinary portland cement in:

E |50mm thick blinding under Column bases 26 | SM

F |50mm thick blinding under strip foundation 57 | SM

Carried to Collection

Market Shed Bill 2/S2/2 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

Reinforced vibrated insitu concrete; class

20/20 (1:2:4 mix); using ordinary portland

cement in:
A |Column bases 8 c™Mm
B [Stub columns 3 c™Mm
C |Strip foundation footing 13 cMm
D |150mm thick floor bed 480 | SM

Damp Proof Membrane

1000 Gauge polythene or other equal and
approved plastic sheet damp proof membrane

E . . 480 | SM
laid over blinding(measured nett - allow for
300mm laps)(also extended to the ramp)
FORMWORK
Sawn Formwork to:
F |Vertical sides of column bases 26 SM
G |Vertical sides of stub columns 6 SM
H |Vertical sides of strip footing 33 SM
Edges of slab over 75mm but not exceeding
J 107 [ LM

150mm thick

Carried to Collection

Market Shed Bill 2/S2/3 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

REINFORCEMENT

High tensile round ribbed mild steel
reinforcement bars to B.S. 4461, including

spacer blocks, cutting, tying and bending

A |Assorted Reinforcement bars 2453 KG

Fabric: reference A142 mesh; 200 x 200 mm;
weighing 2.22 kg per square metre; B.S.

4483; including 400 mm laps, bendss, tying

wire and spacer blocks

C |In floor bed 480 | SM

FOUNDATION WALLING

Load bearing natural stone walling: bedded

and jointed in cement and sand (1:4) mortar

D [200mm thick foundation stones 187 | SM

DAMP PROOF COURSES

B.S 743; type A; bitumen hessian base: 150
mm laps; under walls; including levelling bed

with cement mortar (1:4) C

E |[200mm wide 104 | SM

Carried to Collection

Market Shed Bill 2/S2/4 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

COLLECTION

A |Brought forward from page Bill 2/S2/1
B |Brought forward from page Bill 2/S2/2
C |Brought forward from page Bill 2/S2/3

D |Brought forward from page Bill 2/52/4

Substructure Carried to Summary

Market Shed Bill 2/S2/5 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

STEEL SUPERSTRUCTURE

Structural Steel Superstructures
All steel work shall be primed with two

coats zinc chromate primer before fixing

and touched up with one coat after fixing.

Prices shall include cost of steel members,

assembling, fixing in position and of all

associated qusset plates, cleats, caps, splice

plates, brackets, stiffeners and any other

sundries: weiaht of the sundries is

The following in Grade 43A structural steel:-

4,000mm High steel stanchions, with 250 x
250 x 6mm thick steel gusset plates (m.s)

welded to top and bottom of stanchion, and

4 No. 25mm diameter x 250mm long steel

anchor bolts (m.s); stanchion bottom bolted

to steel stud column, to:-

A [100x100x4mm thick SHS column 938 KG

Fittings

250x250x6mm MS gusset plate with 4 NO. holes
to receive bolts; 2No to anchor columns to
foundation; 2No to anchor truss to column;
complete with 4No holes for bolts

25mm diameter 250mm long bolts with
144 | NO
head,nut and washer

Carried to Collection

Market Shed Bill 2/S2/6 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

Painting

P d ly 3 coats of i d
A repare' an' apply 3 coats of premium grade 176 | sm
gloss oil paint on metal surfaces

Carried to Collection

COLLECTION
A |Brought forward from page Bill 2/S2/6

B [Brought Down from Above

Steel Superstructure carried to Summary

Market Shed Bill 2/S2/7 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ROOF CONSTRUCTION AND RAINWATER
DISPOSAL

STEEL TRUSSES

All steel work shall be primed with two

coats zinc chromate primer before fixing

and touched up with one coat after fixing.

Prices shall include cost of steel members,

assembling, fixing in position and of all
associated qusset plates, cleats, caps, splice
plates, brackets, stiffeners and any other

sundries: weiaht of the sundries is

The following in Grade 43A structural steel,

hoisted and fixed approximately 4,000mm

high, including truss to beam/ column

A |76.1 x 3.25mm dia. CHS upper chord 965 | KG
B [Ditto. to lower chord 595 | KG
C |48.3 x 2.9mm dia. CHS infills 793 | KG
D |50 x 50 x 4mm SHS angle bracing 501 KG
E |16mm diameter anti- sag rods 143 | KG
F [60 x 60 x 4mm SHS tie beam 724 | KG
H (50 x 50 x 3mm SHS connectors 349 | KG
J  [100 x 50 x 3mm RHS rafter beam 487 | KG
K [250 x 385 x 2.5mm flashing 28 KG
L |16mm diameter anti- sag rods 28 KG

Total carried to collection

Market Shed Bill 2/S2/8 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

Fittings
250x250x6mm gusset plate with 4 NO. holes to
receive bolts

144 | NO

25mm diameter 250mm long bolts with
B 144 | NO
head,nut and washer

Purlins
C |125x50x20x2mm thick steel Z-purlin 560 | LM

Roof covering

IT5 gauge 28 resincot prepainted Galvanized
corrugated crimped Iron sheets 10.80 metres 950 | sM
radius fixed with and including U-bolts cups and

washers on steel purlins

RAINWATER GOODS

The following in G28 Galvanised mild steel

350x250X2.5mm thick box gutter fixed with and
jointed with mastic and bolts and fixed to roof

trusses (m.s) with and including approved
40x40x2mm brackets at 600mm centres, laid to
falls to gutter outlets

(m.s).

Extra over gutter for stopped end piece with
200x200mm square outlet

200x200mm downpipe fixed to steel column
G |with and including mild steel straps at 600mm 32 LM

centres
H |Extra over down pipe for swan neck 8 NO
J |Extra over down pipe for water shoe 8 NO

Total carried to collection

Market Shed Bill 2/S2/9 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

Painting

Prepare and apply one coat of calcium

plumbate and two coats of gloss oil paint to:

A |General surfaces of metal gutters 48 SM

B |Ditto down pipes 26 SM

Total carried to collection

COLLECTION

C |Brought forward from page Bill 2/S2/8

D ([Brought forward from page Bill 2/52/9

E |Brought forward from page above

ROOFWORK TOTAL TO SUMMARY

Market Shed Bill 2/S2/10 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

FINISHES

Floor finishes (Granolithic)

40mm thick floor screed in cement and sand
A |(1:3) screed on hacked concrete bed, steel 525 | SM
trowelled smooth to receive terrazzo

Polished non-slip polished terrazzo paving

consisting of Snowcrete and marble chippings

(1:2) on cement and sand backing (1:3),

B |coloured with cement stone No.1 colouring 525 LM

compound in proportions of 1:10, compound to

cement; grounding and polishing as directed

and approved by the project architect

Finishes carried to Summary

BILL SUMMARY: MARKET SHED

C |Substructure from Bill 2/S2/5
D (Steel Superstructure from Bill 2/S2/7
E |Roofwork from Bill 2/S2/10

F |Finishes from Above

G |MARKET SHED

H [X1NO MARKET SHEDS

MARKET SHED TOTAL CARRIED TO GRAND
SUMMARY

Market Shed Bill 2/S2/11 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

BILL NO. 2: SECTION 3

ICT HUB & CRECHE BLOCK

ICT Hub and Creche Bill 2/S3/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM DESCRIPTION QTY| UNIT | RATE | AMOUNT (KES)

ICT HUB & CRECHE

SUBSTRUCTURE [PROVISIONAL]

SITE PREPARATION

Clear site of all vegeration, bushes or scrubs, grub 76| sm
up their roots and clear/burn arising debris

Bulk Excavation in black cotton soil and cart away 761 em
all excavated materials away from site

EXCAVATION AND EARTHWORK
Excavate trenches for foundation strip footings

C |commencing at stripped level, not exceeding 1.50 | 21 M
metres deep.

D [Ditto but for column bases 9 ™M

Return, fill and ram selected excavated materials
around foundations

Load and cart away surplus excavated materials

F ‘ 11 c™M
from site
PLANKING AND STRUTTING AND DISPOSAL
Allow for planki i hold si

G ow for p anking and. strutting to uphold sides ITEM
of excavations as required

H [Allow for keeping all excavations free of water ITEM
HARDCORE OR THE LIKE
300mm thick approved hardcore fill well packed

J |and compacted in layers not exceeding 150mm 47 [ SM
thick
50mm thick quary dust blinding on surfaces of

K 47 | SM

hardcore

Carried to Collection

ICT Hub and Creche Bill 2/S3/1 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT | RATE | AMOUNT (KES)
ANTI-TERMITE TREATMENT
Chemical anti-termite treatment executed
A |completed by an approved specialist underaten | 47 [ SM
year guarantee to: Surfaces of filling
CONCRETE WORK
Plain insitu concrete; class 15/20 (1:3:6 mix); using
B |ordinary portland cement in: 50mm thick blinding | 21 SM
under foundation strip footing
C [Ditto to column bases 9 SM
Reinforced vibrated insitu concrete; class 20/20
(1:2:4 mix) using ordinary portland cement in:
D [Foundation strip footings 5 CcM
E [Column bases 3 CcM
F |Columns 1 CcM
G [150mm thick floor bed 57 SM
FORMWORK
Sawn softwood Formwork to:
H |Vertical sides of strip footings 14 [ SM
Edges of slab over 75mm but not exceeding
J . 37 LM
150mm thick
K |Vertical sides of column bases 9 SM
L [Vertical sides of columns 8 SM
Carried to Collection
ICT Hub and Creche Bill 2/S3/2

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

REINFORCEMENT

Reinforcement in different sizes. High yield

square twisted bars or ribbed reinforcement to

KS5573:2005 Kenya standard specification for

cold worked high yield steel bars for

reinforcement of concrete bars for
reinforcement ( or other equal and approved)
with and including tying wire, distance blocks

and ordinary spacers, all necessary cutting,

bending and laying. The rate shall be deemed

toinclude the binding wire and the spacer
block

Assorted reinforcement bars in strip footing

Ditto in column bases
Ditto in columns

Fabric; reference A142 mesh; 200 x 200 mm;
weighing 2.22 kg per square metre; B.S. 4483;
including 400 mm laps, bends, tying wire and
spacer blocks In floor bed or steps

FOUNDATION WALLING
Load bearing natural stone walling: bedded

and jointed in cement and sand (1:4) mortar;

reinforced every alternate coarse with 16G
hoop iron

200mm thick walls

Polythene sheeting; 1000 gauge; 300 mm laps;

laid on:

Surfaces of hardcore filling to receive concrete

PLINTH FINISHES
Cement and sand (1:4) render 20mm thick to

plinths

500

300

110

57

79

47

16

KG

KG

KG

SM

SM

SM

SM

Carried to Collection

ICT Hub and Creche

Bill 2/S3/3

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT | RATE | AMOUNT (KES)
PAINTING AND DECORATING
Prepare and apply three coats black
bituminous paint to:
A |Rendered surfaces 16| SM
Carried to Collection
COLLECTION
B |Brought Forward from Page BILL 2/S3/1
C |Brought Forward from Page BILL 2/S3/2
D |Brought Forward from Page BILL 2/S3/3
Substructure Total Carried to Summary
ICT Hub and Creche Bill 2/S3/4

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

SUPERSTRUCTURE WORK

EXTERNAL WALLING

Natural / quarry blue or grey stone smooth
chisel dressed wallingbedded, bonded and
jointed in cement. sand (1:3) mortarreinforced

as necessary with hoop irons at every alternate

course

200mm thick walling, including horizontal key-
pointing to approval

INTERNAL WALLING

Machine cut "Ndarugo” or equal and

approved quarry stone walling bedded,

bonded and jointed in cement sand (1:3)

mortarreinforced as necessary with hoop iron

at every alternate course.

200mm thick walling

DAMP PROOF COURSES

B.S 743; type A; bitumen hessian base; 150
mm laps; under walls; including levelling bed

with cement mortar (1:4) C

200mm wide

RINGBEAM

Insitu concrete class 20 vibrated and

reinforced as described in:

300 x 200 mm beams

70

29

45

SM

SM

LM

CM

Carried Forward to Collection

ICT Hub and Creche

Bill 2/S3/5

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

REINFORCEMENT

High yield square twisted bars or ribbed

reinforcement to K§573:2005 Kenya standard

specification for cold worked highyield steel

bars for reinforcement of concrete bars

forreinforcement ( or other equal and

approved) The rate shall bedeemed to include

binding wire and spacer blocks used

Assorted bars in Beams

FORMWORK

Sawn softwood formwork to:

Sides and soffits of beams

400

37

KG

SM

Carried Forward to Collection

COLLECTION
Brought Forward From Page BILL 2/S3/5

Brought Down From Above

Superstructure Total Carried to Summary

ICT Hub and Creche

Bill 2/S3/6

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT | RATE | AMOUNT (KES)
ROOF CONSTRUCTION
The following in roof trusses with nailed or
bolted connections including hoisting and
fixing in position not exceeding 6.0meters
above ground floor level In sawn treated
cypress Grade 2
A [150x50mm rafters 43 LM
B [150x50 joists 29 LM
C [100x50 struts and ties 41 LM
Common cypress timber including nailing to
position
D [150x50mm rafters 48 LM
E [200x50mm ridge board 14 LM
F [150x50mm timber purlins 58 LM
100x50mm wallplate fixed with and including
G |200mm long 12mm diameter rag bolts cast into| 50 [ LM
beams at 1500mm centers
The following in trusses connections
(Provisional)
H |200x25 steel cleat 84 NO
J [100x100x2mm steel angle cleat of length 100 84| NO
16mm diameter mild steel anchor boltwith hook
K 84 NO
at 1800mm c¢/c
In wrot cypress
L [Fascia board with tapered edge 43 LM
Carried to Collection
ICT Hub and Creche Bill 2/S3/7

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

T&g eaves boarding

25mm thick tounged and grooved boarding in
100mm wide strips secret nailed to and including
softwood brandering laid sloping to the profile of
roof trusses including timber brackets
200x50x600mm at 50 c/c with 3 labors on one
edge to details

Roof covering

IT5 Gauge 22 BP950 profiled sheets 906mm wide
(857 effective cover)

2mm thick mild steel gutters and fittings

100x100mm box galvanized steel gutter including
joints in running length fixed to rafters with and
including brackets at rafter centres

Extra over gutter for 100mm diameter outlet
Ditto 90 degrees bend
Stopped end to 100x100mm gutter

1.0mm thick mild steel down pipes and
fittings

100x100mm box profile downpipe fixed with and
including mild steel holder bats plugged and
screwed to walls

Extra over down pipe for 100x100mm swan neck
bend

Ditto for 100x100mm shoe

26

118

43

12

SM

SM

LM

NO

NO

NO

LM

NO

NO

Carried to Collection

ICT Hub and Creche

Bill 2/S3/8

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT | RATE | AMOUNT (KES)
Prepare and apply three coats pinotex
decorative preservative or other equal and
approved to timber surfaces
A |Fascia board 43 LM
B |Eaves boarding 26 | SM
Carried to Collection
COLLECTION
C |Brought Forward from Page BILL 2/S3/7
D |Brought Forward from Page BILL 2/S3/8
E |Brought Down from Above
Roof Construction Total Carried to Summary
ICT Hub and Creche Bill 2/S3/9

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM DESCRIPTION QTY| UNIT | RATE | AMOUNT (KES)

DOORS

STEEL CASEMENT DOORS

Supply and fix the following purpose made

mild steel doors:mosquito gauze and sheet

metal hood etc assembled and fixed

toopening including cutting and pinning lugs

to concrete orblockwork surround and

bedding frame in cement and sandmortar

(1:4) (Grille, 3 lever "Union"” or approved

equivalent steellock and Glazing included )

Door overall size 900x2100mm high (Entrance

A 4 NO
doors)
Prepare and apply 3 coats of approved gloss
paint to exposed steel surfaces
B |Steel door surfaces 16 SM
IRONMONGERY
Matt finish heavy duty polished brass
ironmongery as per Union Catalogue or other
equal and approved, complete with matching
screws and accessories, including preparation
of sample board and catalogue to be delivered
to the Architects office for insbpection and
Rubber door stop fixed to concrete floor,or
C [masonry walling with and including rawl bolt - 4 NO

Union Catalogue.or other equal and approved

Doors Total carried to Summary

ICT Hub and Creche Bill 2/S3/10 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

WINDOW

Supply & fix the following purpose made steel

casement window fabricated from standard

sections complete with frames, mullionsand

transomes including all necessary locking and

window stays,screws and nuts once shop

primed before delivery to site

Steel casement window size 2000 x 1500mm high

GLAZING

4mm clear sheet glass and glazing to metal

windows including fixing with approved putty

In panes not exceeding 0.10 square metres

PAINTING AND DECORATING

Touch up primer, prepare and apply two
undercoats and one finishing coat gloss paint on
metal work General surfaces of mild steel
windows( both sides)

WINDOW CILL

150 x 45mm thick precast concrete window cill
throated and bedded in cement and sand (1:3)
mortar to racked external wall window cill:
building ends to window jamb

12

24

NO

SM

SM

LM

Windows Total carried to summary

ICT Hub and Creche

Bill 2/S3/11

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

WALL FINISHES

EXTERNAL WALL FINISHES

Supply labor and material for key pointing to
masonry walls in cement/sand (1:3) mortar

12mm thick cement and sand (1:3) render with
wood float finish to ring beam

Prepare and apply one undercoat and two
finishing coats first quality plastic emulsion

paint to:

Rendered concrete or keyed surfaces, externally

INTERNAL WALL FINISHES

12mm (minimum) two-coat lime plaster, with

steel trowelled finishincluding anticracking

mesh or gauze where neccessary to jointson

walls, beams, columns as described to:

Masonry and Concrete surfaces

PAINTING AND DECORATING

Prepare and apply three (3) coats of silk vinyl

matt emulsion paintor other and approved in:

Plastered concrete surfaces

70

15

15

147

147

SM

SM

SM

SM

SM

Wall finishes total carried to summary

ICT Hub and Creche

Bill 2/S3/12

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

FLOOR FINISHES

SCREED

Insitu cement and sand (1:3) screeded beds

with necessary balancing for different floor

finishes
32mm thick wood float screed to receive non slip
ceramic tiles flooring

NON SLIP CERAMIC TILING

Supply and fix 8mm thick approved first

quality non - slip ceramic floor tiles including

bedding, bonding, jointing with cement grout

pointing in stained cement laying to falls

where necessary
300 x 300mm rustic ceramic floor tiles to

bathrooms and kitchen.

SKIRTING
150 high x 25mm thick ceramic skirting including

bedding, bonding, jointing with cement grout
pointing in stained cement laying to falls where
necessary

RAMP
Allow a sum for provision of concrete ramp

consisting of 150mm thick concrete bed on 1000
gause damp proof membrane and 300mm thick
hardcore blinded with 50mm thick quarry dust;
inclusing excavations as necessary at entrance of
ablution block approx 2 SM as per architects
specifications

Artificial Turf Grass Carpet

Supply and install 20mm artificial turf grass,
including glue and other accessories

48

48

51

24

SM

SM

LM

SUM

SM

Floor Finishes Total Carried to Summary

ICT Hub and Creche

Bill 2/S3/13

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT | RATE | AMOUNT (KES)

CEILING FINISHES
Celotex softboard

A |12mm thick celotex softboard ceiling 47 | SM
Cornice

B |25 x 100mm celotex cornice 55 LM
PAINTING AND DECORATING
Prepare and apply three (3) coats of silk vinyl
matt emulsion paintor other and approved in:

C |Ceiling surfaces 47 | SM
Ceiling Finishes Carried to Summary

ICT Hub and Creche Bill 2/S3/14

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY| UNIT

RATE

AMOUNT (KES)

SUMMARY: CRECHE AND ICT HUB
Substructures from Bill 2/S3/4
Superstructures from Bill 2/S3/6
Roof Construction from Bill 2/S3/9
Doors from Bill 2/S3/10
Windows from Bill 2/S3/11
Wall Finishes from Bill 2/S3/12
Floor Finishes from Bill 2/S3/13

Ceiling Finishes Bill 2/S3/14

ICT HUB & CRECHE BLOCK TOTAL

X 2NO. ICT HUB & CRECHE BLOCK

TOTAL FOR ICT HUB & CRECHE BLOCK
CARRIED TO GRAND SUMMARY

ICT Hub and Creche

Bill 2/S3/15

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

BILL NO. 2: SECTION 4

ABLUTION BLOCK

Ablution Block Bill 2/S4/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM DESCRIPTION QTY| UNIT [RATE| AMOUNT (KES)

ABLUTION BLOCK

SUBSTRUCTURE [PROVISIONAL]

SITE PREPARATION
Clear site of all vegeration, bushes or scrubs, grub up

A . . ) 66 | SM
their roots and cleat/burn atising debtis

B Bulk Excavation in black cotton soil and cart away all 0| oM

excavated materials away from site

C ||[Excavate to reduce levels, not exceeding 1500mm deep | 30 | CM

EXCAVATION AND EARTHWORK

Excavate trenches for foundation strip footings
D |lcommencing at stripped level, not exceeding 1.50 metres | 23 CM

deep.

E Return, .ﬁll and ram selected excavated materials around 45 CM
foundations

F [[Load and cart away surplus excavated materials from site | 11 CM

G ||[Extra over all kinds of excavation for excavation in rock | 10 CM

PLANKING AND STRUTTING AND DISPOSAL

Allow for supporting sides of excavations to preventing

H L . ITEM
from collapsing into excavation bottoms

J ||Allow for keeping all excavations free of water ITEM
HARDCORE OR THE LIKE

K 300mm thick approved hardcore fill well packed and 66 SM

compacted in layers not exceeding 150mm thick

Carried to Collection

Ablution Block Bill 2/S4/1 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

50mm thick quary dust blinding on surfaces of hardcore

ANTI-TERMITE TREATMENT

Chemical anti-termite treatment executed completed by
an approved specialist under a ten year guarantee to:
Surfaces of filling

CONCRETE WORK

Plain insitu concrete; class 15/20 (1:3:6 mix); using
ordinary portland cement in: 50mm thick blinding under
foundation strip footing

Reinforced vibrated insitu concrete; class 20/20 (1:2:4

mix) using ordinary portland cement in:

Foundation strip footings
Steps

150mm thick floor bed
FORMWORK

Sawn softwood Formwork to:

Vertical sides of strip footings

Edges of slab over 75mm but not exceeding 150mm
thick

REINFORCEMENT

Reinforcement in different sizes. High vield square

twisted bars or ribbed reinforcement to KS573:2005

Kenya standard specification for cold worked high yield

steel bars for reinforcement of concrete bars for
reinforcement (or other equal and approved) with and

including tying wire, distance blocks and ordinary
spacers, all necessary cutting, bending and laying. The
rate shall be deemed to include the binding wire and the
spacer block

[Assorted reinforcement bars in strip footing

66

66

27

66

18

37

180

SM

SM

SM

CM

CM

SM

SM

LM

KG

Carried to Collection

Ablution Block

Bill 2/S4/2

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM DESCRIPTION QTY| UNIT [RATE| AMOUNT (KES)

Fabric; reference A142 mesh; 200 x 200 mm; weighing
2.22 kg per square metre; B.S. 4483; including 400 mm
laps, bends, tying wire and spacer blocks; In floor bed or
steps

66 SM

FOUNDATION WALLING

T.oad bearing natural stone walling: bedded and jointed in

cement and sand (1:4) mortar

B ||200mm thick walls 22 SM

Polythene sheeting; 500 gauge; 150 mm laps; laid on:

C [[Surfaces of hardcore filling to receive concrete 66 SM

PLINTH FINISHES

D ||Cement and sand (1:4) render 20mm thick to plinths 11 SM

PAINTING AND DECORATING

Prepare and apply three coats black bituminous paint to:

E |Rendered surfaces 11 SM

Carried to Collection

COLLECTION
F |[Brought Forward From Page BILL 2/S84/1
G [Brought Forward From Page BILL 2/S4/2

H |Brought Down From Above BILL 2/S84/3

Substructure Total Carried to Summary

Ablution Block Bill 2/S4/3 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT [RATE| AMOUNT (KES)
SUPERSTRUCTURE WORK
EXTERNAL WALLING
Natural / quarry blue or grey stone smooth chisel
dressed walling bedded, bonded and jointed in cement,
sand (1:3) mortar reinforced as necessary with hoop irons
at every alternate course
A 200mm thick walling, including horizontal key- pointing 9 SM
to approval
INTERNAL WALLING
Machine cut "Ndarugo" or equal and approved quarry
stone walling bedded, bonded and jointed in cement,
sand (1:3) mortar reinforced as necessary with hoop iron
at every alternate course
B [[200mm thick walling 34 SM
C [[100mm thick walling 22 SM
DAMP PROOF COURSES
B.S 743; type A; bitumen hessian base; 150 mm laps;
under walls; including levelling bed with cement mortar
1:4) C
D |200mm wide 45 LM
E [[100mm wide 11 LM
RINGBEAM
Insitu concrete class 25 vibrated and reinforced as
described in:
F |[Beams 3 CM
Carried to Collection
Ablution Block Bill 2/S4/4

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT |RATE| AMOUNT (KES)
REINFORCEMENT
High vield square twisted bars or ribbed reinforcement to
KS573:2005 Kenvya standard specification for cold
[worked high vield steel bars for reinforcement of
concrete bars for reinforcement (or other equal and
approved) The rate shall be deemed to include binding
wire and spacer blocks used
A ||Assorted bars in Beams 305 KG
FORMWORK
Sawn softwood formwork to:
B ||Sides and soffits of beams 26 SM
Carried to Collection
COLLECTION
C |[Brought Forward From Page No. BILL 2/S4/4
D |Brought Forward from Above
Superstructure Total carried to Summary
Ablution Block Bill 2/S4/5

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT [RATE| AMOUNT (KES)
ROOF AND RAINWATER DISPOSAL
(PROVISIONAL)
ROOF COVERINGS
Prepainted GI and Aluzinc Metal roofing as BP760 Pre-
A |painted Box profiled sheets or other equivalent and 88 SM
approved gauge 26
Roofing accessoties
B 3OQmm girth gdge capping to match roofing sheets s | 1M
nailed to the timber purlins
ROOF STRUCTURE
[All structural roof timber to be treated general grade
sawn cypress to approval
C [[150x50mm Rafters 52 LM
D |[[150x50mm Tie beams 48 LM
E |[100x50mm struts and ties 54 LM
F [[100x50mm Putrlins 28 LM
G |[[100x50mm Wall plate 36 LM
OINERY
Treated wrot cypress (prime grade)
50 x 25mm thick eaves vent battens nailed at 300mm
centres with galvanised nails including 50 x 50mm
brandering at 500mm centres and coffee tray mesh; 25 x
12mm beading to edges
H |Horizontal suspended eaves boarding 16 SM
J [1250 x 25 mm fascia and barge board 37 LM
Carried to Collection
Ablution Block Bill 2/S4/6

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY| UNIT |RATE| AMOUNT (KES)
Gauge 24 galvanized mild steel
150mm x 150mm (450mm girth) gutter fixed with and
A |lincluding approved mild steel brackets screwed onto 17 | LM
fascia board (m/s) at 1000mm centres
150 x 150mm box-profile downpipe fixed with and
B |lincluding approved mild steel holder bats screwed onto 12 [ LM
masonty or concrete
RAIN-WATER GOODS (PROVISIONAL)
C Extra over ditto for swan neck projection with 600mm 4 NO
offset
D |Ditto for bend 4 NO
E |[Ditto horse shoe projection with 350mm offset 4 NO
F [[Ditto gutter outlets 4 NO
G |[Ditto stopped ends 4 NO
PAINTING AND DECORATING
Prepare and apply one coat primer, one undercoat and
two coats acrylic paint on woodwork
H ([General surfaces 10 SM
J [[Surfaces over 100mm but not exceeding 200mm girth 37 LM
Carried to Collection
Ablution Block Bill 2/S4/7

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

COLLECTION
Brought Forward frrom Page BILL 2/S3/6

Brought forward from Page No. BILL 2/83/7

Roof and Rainwater disposal carried to Summary

Ablution Block

Bill 2/S4/8

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

DOORS

STEEL CASEMENT DOORS

Supply and fix the following purpose made mild steel

doors: Standard door complete with hinges, permanent

vent with mosquito gauze and sheet metal hood etc

assembled and fixed to opening including cutting and
pinning lugs to concrete or blockwork surround and

bedding frame in cement and sand mortar (1:4) (Grille, 3

lever "Union" or approved equivalent steel lock and
Glazing included )

Door overall size 900x2100mm high (Entrance doors)
45mm Thick semi-solid core flush doors faced both sides
with mahogany veneer, lipped all round with softwood

Flush Door overall size 900mm wide x 2100 mm high
complete with polishing and appropriate clear lacquer all
done to the satisfaction of the Architect

Ditto but with double action hinges swing both ways
(PWD)

Frames

Wrot cypress selected and kept clean; including approved

painting to:

150 x 50mm frame with two labours; 25mm thick
quadrant; 40mm wide x 12mm thick architrave; priming
with aluminium paint; Prepare and apply 3 coats of
approved lacquer to exposed timber surface.

46

NO

NO

NO

LM

Carried to Collection

Ablution Block

Bill 2/S4/9

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

IRONMONGERY

Matt finish heavy duty polished brass ironmongery as per

Union Catalogue or other equal and approved, complete

with matching screws and accessories, including
preparation of sample board and catalogue to be

delivered to the Architects office for inspection and

collection of the sample board thereafter.

100mm steel butt hinges with screws Union Catalogue or
other equal and approved

3-lever mortice lock Union complete with aluminium
lever handles - equal and approved

Rubber door stop fixed to concrete floor,or masonry
walling with and including rawl bolt - Union Catalogue.or
other equal and approved

12

10

PAIRS

NO

NO

Doors Total carried to summary

Ablution Block

Bill 2/S4/10

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

WINDOWS

MILD STEEL WINDOW FRAMES

Supply & fix the following purpose made steel casement
window fabricated from standard sections complete with

frames, mullions and transomes including all necessary
locking and window stays, screws and nuts once shop

primed before delivery to site

Steel casement window size 2400 x 600mm high
Steel casement window size 900 x 600mm high

GLAZING

5mm obscured sheet glass and glazing to metal windows
including fixing with approved putty

In panes not exceeding 0.10 square metres

PAINTING AND DECORATING

‘Touch up primer, prepare and apply two undercoats and
one finishing coat gloss paint on metal work General
surfaces of mild steel windows( both sides)

WINDOW CILL

150 x 45mm thick precast concrete window cill throated
and bedded in cement and sand (1:3) mortar to racked
external wall window cill: building ends to window jamb

10

NO

NO

SM

SM

LM

Windows Total carried to summary

Ablution Block

Bill 2/S4/11

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

WALL FINISHES

EXTERNAL WALL FINISHES

20mm half-round key pointing in cement and sand (1:2);
complete with painting in key joints with black
bituminous paint; all to architects satisfaction

12mm thick cement and sand (1:3) render with wood
float finish to ring beam

Prepare and apply one undercoat and two finishing coats

first quality plastic emulsion paint to:

Rendered concrete or keyed surfaces, externally

INTERNAL WALL FINISHES

12mm (minimum) cement sand (1:3) render to receive
ceramic tiles in toilet units

12mm (minimum) two-coat lime plaster, with steel
trowelled finish including anticracking mesh or gauze

where neccessary to joints on walls, beams, columns as
described to:

Stone walls

CERAMIC WALL TILING

Supply and fix approved coloured ceramic wall tiles
including bedding in cement grout and pointing with

coloured grout complete with pvc corner pieces

Walls in washrooms

PAINTING AND DECORATING

Prepare and apply three (3) coats of silk vinyl matt

emulsion paint or other and approved in:

Plastered walls surfaces

69

26

95

83

130

60

130

SM

SM

SM

SM

SM

SM

SM

'Wall Finishes Total carried to summary

Ablution Block

Bill 2/S4/12

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

FLOOR FINISHES

SCREED

Insitu cement and sand (1:3) screeded beds with
necessary balancing for different floor finishes

32mm thick wood float screed to receive non slip
ceramic tiles flooring

NON SLIP CERAMIC TILING

Supply and fix 10mm thick approved first quality non -

slip ceramic floor tiles including bedding, bonding,

jointing with cement grout pointing in stained cement

laving to falls where necessary

300 x 300mm rustic ceramic floor tiles to bathrooms and
kitchen.

SKIRTING

150 high x 25mm thick ceramic skirting including
bedding, bonding, jointing with cement grout pointing in
stained cement laying to falls where necessary

RAMP

Allow a sum for provision of concrete ramp consisting
of 150mm thick concrete bed on 1000 gause damp proof
membrane and 300mm thick hardcore blinded with
50mm thick quarry dust; inclusing excavations as
necessary at entrance of ablution block approx 2 SM as
per architects specifications

55

50

70

SM

SM

LM

SUM

Floor finishes Total carried to Summary

Ablution Block

Bill 2/S4/13

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM DESCRIPTION

QTY

UNIT

RATE

AMOUNT (KES)

BILL SUMMARY: ABLUTION BLOCK
A |[Substructure

B |Superstructure

D [[Roof and Rainwater Disposal

E |Doors

F ||Windows

G ||Wall finishes

H ||Floor Finishes

J [|ABLUTION BLOCK TOTAL

K ([X_2NO. ABLUTTION BLOCKS

GRAND
SUMMARY

TOTAL FOR ABLUTION BLOCK CARRIED TO

Ablution Block

Bill 2/S4/14

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

BILL NO. 2: SECTION No.5

WASTE CUBICLE

Waste Cubicle Bill 2/S5/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM |DESCRIPTION QTY | UNIT | RATE AMOUNT

PROPOSED REFUSE BIN
SUBSTRUCTURES
(All provisional)
Excavate oversite average 200mm deep to

A |remove vegetable soil, load, wheel and deposit 33 SM
as directed, later spread on site as directed
General excavation to reduce levels not

B . 15 SM
exceeding 1.5m deep
Excavate for foundation strips in normal soil not

C |exceeding 1.5m deep starting from reduced 19 c™m
level
Return fill and ram selected excavated material

D _ 26 cM
around foundations.
Load, wheel and cart away from site surplus

E |excavated material and deposit in approved 41 c™m
dumping area.
Extra over all kinds of excavation for excavating

F : . 3 c™M
rock irrespective of class.
Allow for keeping excavations free from all

G : : 1 | ITEM
water by pumping or otherwise.
Ditto; for plunking and strutting to sides of

H , 1 | ITEM
excavations.
250mm thick approved broken quarry stone

J . 24 SM
hardcore filling in well compacted layers.
50 mm thick stone dust blinding to surfaces of

K 24 SM
hardcore
Carried Forward to Collection

Waste Cubicle Bill 2/S5/1 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM |DESCRIPTION QTY | UNIT | RATE AMOUNT

Dragnet FT termiticide 0.5% solution to be
applied at the rate of 4 litres per square metre
on top of hardcore filling over foundation walls

A |or equal and approved treatment strictly in 24 SM
accordance with manufactureurer's printed
instructions and subject to a TEN YEAR
GUARANTEE
50 mm plain concrete (1:4:8) blinding to:

B [Foundation strips 12 SM
Vibrated reinforced concrete class 20/20mm

C [Foundation strips 2 c™M

D |150mm thick ground floor slab 28 SM
High tensile ribbed bars to BS 4461
including bends, hooks and trying wire, and
spacers

E [Assorted reinforcement bars 247 KG
Steel fabric mesh reinforcement type A142

F |weighing 2.22Kg/M2 and to BS 4483 and with 28 SM
150 mm side laps (measured net - no allowance
Sawn formwork to :

G |Sides of strip foundations 8 SM
Edges of ground floor bed exceeding 75mm but

H : . 22 | ™M
not exceeding 150mm girth.
1000 lyth heeting laid und

J gauge polythene sheeting laid under )8 M
concrete floor bed.
Carried Forward to Collection

Waste Cubicle Bill 2/S5/2 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM |DESCRIPTION QTY | UNIT | RATE AMOUNT

Surface treatment
Masonry
200 mm thick approved natural stone walling

A . . 26 SM
bedded and jointed in cement sand (1:3) mortar
Plinth area finishes
12mm Thick cement and sand (1:3) wood float

B , 7 SM
render to plinth area
P d ly th ts black bit ti

c r?pare and apply three coats black bitumastic 7 SM
paint to rendered area
Carried Forward to Collection

COLLECTION

D |Brought Forward from Page BILL 2/S5/1

E Brought Forward from Page BILL 2/S5/2

F |Brought Down from Above
Total for substructure carried to summary

Waste Cubicle Bill 2/S5/3 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

WALLING

200 mm thick approved stone walling; bedded
and jointed in cement sand (1:3) mortar; with
keyed and pointed joints both internally and
externally

Bituminous or other equal approved damp-

proof course; 3 ply membrane

Horizontal; 200mm wide under walls

COPING

75 mm thick Weathered and Throated
saddled - back grey precast concrete Coping

jointed in cement:sand (1:3) mortar

For 200 mm thick walls

33

21

19

SM

LM

LM

Total for Walling Carried to Summary

Waste Cubicle

Bill 2/S5/4

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

EXTERNAL OPENING (GATE)

MS Grille grille framed with 40x25x3mm

thick R.H.S sections including assembly and

fixing to opening cutting and pinning lugs

to masonry blockwork and bedding frame in

cement and sand mortar (1:4) in:-

Gate: Double leafed; swinging; overall size

2000x1800 mm, each leaf size 1000x1800 mm 1

high all as per the Architects details

Prepare and Apply Three Coats of Gloss Qil

Paint to:-

General surfaces of Steel gate

NO

SM

Total for External Opening (Gate) Carried to

Summary

Waste Cubicle

Bill 2/S5/5

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM |DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO.4
FINISHES.
Wall Finishes
Keyi d pointi to joints to both ext [

A ey|r.19 and pointing to joints to both externa 67 SM
and internal surfaces
Floor finishes.
50 mm thick plain cement and sand (1:4)

B . 25 SM
bedding screed steel trowelled smooth to falls

C [Ditto 100mm high skirting (Provisional) 18 LM
Total for Element No. 4 ( Finishes) Carried to
Bill Summary

Waste Cubicle Bill 2/S5/6 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM (DESCRIPTION QTY | UNIT | RATE AMOUNT

BUILDERS WORKS SUMMARY

A |Substructures

B |Walling

C [Doors

D [Finishes

E |WASTE CUBICLE TOTAL

F [X_ 2NO. WASTE CUBICLES
WASTE CUBICLE TOTAL CARRIED TO GRAND
SUMMARY

Waste Cubicle Bill 2/S5/7 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

BILL NO. 2: SECTION NO. 6

WATER TOWER

WATER TOWER Bill 2/S6/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION UNIT | QTY RATE AMOUNT
ELEVATED WATER TANK
(All Provisional)

SUBSTRUCTURES
Clear site of all bushes, scrub, and

A Jundergrowth, grab up their roots and burn SM 22
the arising materials on site

) Column pit excavations commencing from M p
ground level but not exceeding 1.5m deep
Ditto but exceeding 1.5m deep but no

C . cM 4
exceeding 3.0m deep

D |Extra over all kinds of excavations for rock @)Y 2

£ Load and cart away excavated materials to a M 6
site approved by the local authority
Backfilling

" Backfill approved imported murram around M 5
foundations and compact
Column Base
Plain in-situ concrete class 15/20; tamped:

G |50mm thick under column bases SM 11
Carried Forward to Collection

WATER TOWER Bill2/S6/1 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM DESCRIPTION UNIT [ QTY RATE AMOUNT

Formwork

Vibrated reinforcement concrete; class

25/20:
A |Column Base CM 4
B |Columns CM 2

C ]Sawn formwork to:

Edges of concrete blinding not exceeding

D ) LM 26
75mm high
E |Edges of column bases; 75-150mm high LM 26
F |Column Sides SM 15
High yield deformed steel bar
reinforcement to B.S 4449; including
cutting, bending, tying wire, and spacer
block;
G |Assorted reinforcement bars KG 750
Base Plate
400x400x20mm thick mild steel base plate
H . . NO 4
with 4 in no. holes
450mm long holding down bolts; 25mm
J NO 16

diameter complete with nuts and washers

Carried Forward to Collection

WATER TOWER Bill 2/S6/2 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION UNIT | QTY RATE AMOUNT
COLLECTION

A |Brought forward from page Bill 2/56/1

B |Brought Down from Above
TOTAL FOR SUBSTRUCTURES CARRIED TO
SUMMARY

WATER TOWER Bill 2/S6/3 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION UNIT | QTY RATE AMOUNT
STEEL TOWER
All steel work shall be primed with two
coats zinc chromate primer before fixing
and touched up with one coat after fixing.
Prices shall include cost of steel members,
assembling, fixing in position and of all
associated gusset plates, cleats, caps,
splice plates, brackets, stiffeners and any
other sundries; weight of the sundries is
aggregated with the weight of the
member to which they are attached; All to
be in accordance to the Project Manager's
details and approval
150x150x10mm thick SHS column; 3m long
A . KG 1,535
with top and bottom plates (m.s)
B |75x75x6mm RSA vertical braces KG 1,151
C |50x50x6mm thick SHS beams KG 282
D |50x50x6mm thick RSA horizontal braces KG 141
E ]254x146mm (31kg/m) Uninversal Beam KG 312
F ]200x100x24kg/m Universal beam KG 896
G |50x50x4mm thick RSA support angles KG 123
H |Ditto on under tank KG 212
50x50x6mm thick RSA under walking
J KG 297
platform
Carried Forward to Collection
WATER TOWER Bill 2/S6/4 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION UNIT | QTY RATE AMOUNT

A |Prefabricated cat ladder to engineer's detail LM 12
B JRailing around walkway to detail SM 23
C |3mm thick chequered plate SM 15

Supply, deliver and install a pressed steel

water tank of dimension

5000x5000x2000mm high. Capacity of
D |Tank shall be 50,000litres. The tank to NO 1

come complete with 40mm ball valve,

tank cover & mosquito proof inspection

vent.

Carried Forward to Collection

COLLECTION

E |Brought forward from page BILL 2/S5/4
F  |Brought Down from Above

TOTAL FOR STEEL TOWER CARRIED TO

SUMMARY

SUMMARY

G |SUBSTRUCTURES Bill 2/S6/2
H |STEEL TOWER Bill 2/S6/5
J |TOTAL FOR WATER TOWER

X 2NO. WATER TOWER

TOTAL FOR STEEL TOWER CARRIED TO

MAIN SUMMARY

WATER TOWER Bill 2/S6/5 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS
(ESP) IN VIHIGA COUNTY

BILL NO. 2: SECTION 7

SEPTIC & SOAK-PIT

Septic & Soak-pit Bill 2/S17/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS

(ESP) IN VIHIGA COUNTY
ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
SEPTIC TANK (30CM)
Earth works
A |Clear site of grass, and existing temporal 20 SM
structures; cart away or burn arisings.
B |Excavate for pit commencing from arising 25 CM
ground level not exceeding 1.5m deep.
Ditto exceeding 1.50 but not exceeding 3.00m
C 10 CM
deep.
E [Cart away surplus excavated materials from site. 25 C™M
F  |Return fill and ram selected excavated materials. 10 CM
Plain concrete (1:4:8) in:-
G [50mm blinding under base slab. 20 SM
Vibrated reinforced concrete class 25 in:-
H |150mm Thick base slab. 20 SM
J [Ditto 250 x 150mm Beams 2 ™M
K |Ditto Scum Buffle 1 @)Y
L [Ditto Dividing Wall 1 C™M
M |150 mm Thick cover slab. 20 SM
Walling
N [200mm thick solid quarry stone wall in 38 SM
cement:sand (1:3) reinforced with hoop iron at
every two alternative course
Carried to Collection
Septic & Soak-pit Bill 2/S17/1 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS

(ESP) IN VIHIGA COUNTY
ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
Reinforcement
A |Assorted rainforcement bars 1050 KG
B [BRC A142 fabric mesh reinforcement. 20 SM
Sawn form work to:-
C |Soffites of suspended slab. 25 SM
D [Edge of ground slab 225mm high. 20 LM
E |Ditto suspended slab 225mm ditto. 20 LM
F [Sides of dividing wall 15 SM
Boxing size 600x450mm to form opening for
G 2 NO
manhole cover.
H [12mm Thick sulphate-resisting water proof 65 SM
render to concrete work.
Supply and fix concrete filled, heavy duty
J [manhole coverssize 600x450mm complete with 3 NO
frame including greasing before fixing.
Sundries
K |Form or leave slot size 300x200mm in wall 16 NO
L |Ditto in 250mm thick concrete wall for large pipe. 2 NO
Waterproofed cement and sand render (1:3) as
described to:
25mm smooth screeds to concrete floors laid to
M 25 SM
falls
N |15mm finish to wall surfaces 95 SM
P |Ditto to concrete cover slab and plinths 20 SM
Carried to Collection
Septic & Soak-pit Bill 2/S17/2 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS
(ESP) IN VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

SOAK-PIT
Excavations

Excavate pit for circular soak pit to a diameter of
A |1.5m commencing from ground level and not 3 CM
exceeding 1.5 m deep

B |Ditto exceeding 1.5m but not exceeding 3m deep| 3 CM

C |Ditto exceeding 3m but not exceeding 4.5m 3 CM

Allow for any necessary removal of all general

D . > 1 | ITEM
waters by pumping,bailing etc

E |Allow for the necessary planking and strutting 1 ITEM
Natural Stone Walling
150mm thick walling bedded and jointed in

F  |cement sand (1:3) mortar and reinforced every 25 SM
alternate course with hoop iron
Backfilling
A d iable drai t filling f

G ppro.ve permiable drainage stones filling for 1 M
soakpit

H |Approved red soil fill 3 SM

Carried to Collection

Septic & Soak-pit Bill 2/S17/3 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS
(ESP) IN VIHIGA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

Collection Page

A [Total Brought Forward From BILL 2/S7/1
B |Total Brought Forward From BILL 2/S7/2

C |Total Brought Forward From BILL 2/S7/3

D |SEPTIC & SOAK-PIT TOTAL

E [X__2NO. SEPTIC & SOAK-PITS

TOTAL FOR SEPTIC AND SOAK-PIT CARRIED
TO GRAND SUMMARY

Septic & Soak-pit Bill 2/S17/4 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

BILL NO. 2: SECTION 8

CHAIN LINK FENCE

Chainlink Cover Bill/S8/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

CHAIN LINK FENCE
Site Clearance

Inspect fence line and clear all grasses, bushes and scrub,
including all obstacles and burn the arising material on site

Holes

Dig holes in murram/black cotton soil, 800mm average
depth; 300mm average diameter and spread excavated
materials on site

Fence Post

Provide and install 2400mm (above ground level) cranked
precast concrete (1:2:4) mix fence post reinforced with 4
number 8mm diameter deformed steel bars and 6mm
diameter stirrups at 200mm centres, complete with 8
number holes for strained barbed wire, morticed in
concrete (1:2:4) mix surround, size 100x100mm

Exra over ditto for concrete struts with one number holes
for bolts and cranked to support main posts and corner
posts, complete with bolts, nuts, and washers

Barbed Wire

6 strands of 12.5 gauge galvanized steel barbed wire
stretched and tied with galvanized steel wire to precast
concrete post (m.s)

Chain Link

2,000mm 14 gauge galvanized steel mesh chain link, opened,
stretched and tightly tied to barbed with galvanized steel tying
wire; bottom side covered in 100mm deep soil benching and
top end properly tied up

500

168

168

20

500

500

LM

NO

NO

No

LM

LM

Carried Forward to Summary

Chainlink Fence Bill 2/S8/1

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY UNIT| RATE AMOUNT

PEDESTRIAN GATE
Stub Column
Excavation

A |Excavate for gate column pit starting from the ground 4 CM
level but not exceeding 1.5m deep

B |Return, fill and ram selected excavated material around 3 CM
stub columns

C |Load and cart away surplus excavated materials from site 1 CM
Concrete
Plain in-situ concrete; class 15 (1:3:6); using ordinary
portland cement to:

D |50mm blinding to pad footing 3 SM
Reinforced in-situ concrete class 20/20; using ordinary
portland cement to:

E [300mm thick pad footing 3 SM

F  |Stub column 1 CM
Formwork

G |Sawn formwork to size of pad footing exceeding 225mm 13 LM
but not exceeding 300mm wide

H [Sawn formwork to sides of excavation 4 SM

Carried Forward to Summary

Chainlink Fence Bill 2/S8/2

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Reinforcement

High tensile round ribbed mild steel reinforcement bars to
B.S. 4461, including spacer blocks, cutting, tying and

bending

Assorted reinforcement bars

300x300x8mm gusset plate with 4 NO. holes to receive
bolts

20mm diameter 50mm long bolts with head,nut and
washer

Steel Column
3000mm high 100x100x4mm thick steel gate column with

200x200x8mm mild steel plate with 4 NO holes welded at
the bottom

Painting

Prepare and apply one coat lead oxide primer on general
metal surface

Ditto but three coats of gloss oil paint
Gate
1200x2100mm grill framed mild steel gate with

40x25x3mm RHS sections with a 500 wide steel plate at
the center including assembly and fixing

Painting

Prepare and apply one coat lead oxide primer on general
metal surface

Ditto but 3 coats of gloss oil paint

70

16

16

KG

NO

NO

NO

SM

SM

NO

SM

SM

Carried Forward to Summary

Chainlink Fence Bill 2/S8/3

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

MAIN GATE

Concrete Gate Pillar

Excatave for reinforced gate column commencing from
the ground level but not exceeding 1.5m deep

Return, fill and ram selected excavated materials around
column base

Load and cart away surplus excavated material from site
Formwork

Sawn softwood formwork to:

Sides of column pad footing exceeding 225mm but not
exceeding 300mm thick

Column sides
Reinforcement

High tensile round ribbed mild steel reinforcement bars to
B.S. 4461, including spacer blocks, cutting, tying and

bending

Assorted reinforcement bars
Concrete

Plain in-situ concrete; class 20; using ordianary portland
cement to:

50mm thick concrete to pad footing blinding

Reinforced vibrated concrete; class 15; using ordinary
portland cement to:

300mm thick concrete pad footing

Columns

10

90

CM

CM

CM

LM

SM

KG

SM

SM

CM

Carried Forward to Summary

Chainlink Fence Bill 2/S8/4

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY UNIT| RATE AMOUNT
Plaster
A [12mm thick render in cement sand (1:3) mix to hacked 1 SM
concrete column surface; wood flooted
Steel Gates
Galvanisd mild steel grille framed gate with 40x25x3mm
thick RHS sections at 150mm centres including locking
devices and accessories,assembly and fixing to opening
cutting and pinning lugs to concrete or blockwork and
bedding frame in cement and sand mortar (1:3) to
architects details:
B [5000x2100mm high vehicular gate with two equal leaves 1 NO
C |Prepare, prime and apply to coats undercoat and one coat 21 SM
oil gloss paint to metal surfaces
Carried Forward to Summary
SUMMARY
D |Brought Forward from Page Bill 2/S8/1
E |Brought Forward from Page Bill 2/S8/2
F |Brought Forward from Page Bill 2/S8/3
G |Brought Forward from Page Bill 2/S8/4
H [Brought Forward from Above

TOTAL FOR CHAINLINK

X 1INO CHAINLINK

TOTAL
CHAINLINK
CARRIED TO GRAND SUMMARY

Chainlink Fence Bill 2/S8/5

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

BILL 2: SECTION 9

PAVING AND DRAINAGE

Paving and Drainage Bill 2/Sg/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ESP MARKETS - RENOVATION WORKS

PAVING

PARKING, PAVED SIDEWALK, LOADING ZONE

A. Site Clearance and Top soil Stripping

Clear site including removal of trees, hedges,
bushes and other vegetation and other deleterious
materials, grub up roots and backfilling of holes left
by removal of stumps and roots in accordance with
the Specifications, as shown on the drawings and as
instructed by Engineer.

B. Earthworks
No separate payments shall be made for the

overhaul of the material and the cost of such
haulage shall be included in the rates and or price
items of excation include disposal of surplus

material awav from site )
Excavation in soft material to formation level n.e

1.5m deep ,transport over any distance and
stockpile for re-use or spoil and compaction of the
formation level to 95% modified AASHTO and to
the approval of the Enaineer.

Ditto item 2 in Hard material

Provide and compact soft material as fill material as
shown in the drawing and as directed by the
Engineer

C. Grading and Gravelling Works
Heavy Grading with watering and compaction as

instructed

Light Grading and reshaping existing open
areas/carriageway/parking to camber, including
slopes and ditches as instructed

Allow for disposal of excavated material to an
approved disposal site

SM

CM

@Y

@Y

SM

SM

@Y

3000

3000

240

900

3000

Total Carried Forward to Summary

Paving and Drainage Bill 2/Sg9/1

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

8

10

11

12

Provide, spread, water and compact lateritic
(natural) gravel from specified thickness at 95%
MDD.- gravelling

D. Natural Material for Subgrade, Sub-base and Base

Provide, spread, water, process and compact 300
mm improved subgrade to 100% MDD (AASHTO
T99) in two layers of 150 mm thickness.

Provide, place, water and compact Natural Gravel
Material to 95% MDD (AASHTO T180) of sub base
quality for base for the walkways of thickness
100mm and on the carriageway and parking to a
consolidated thickness of not more than 300mm as
shown in the drawings and as instructed by the

Fnaineer

Prepare surface provide, place, handpack (200mm
in One layer)and compact quarry chips (natural blue
stone) to refusal densities on the carriageway and
parking as directed by the Engineer.

Graded Crushed Stone Base and Subbase
Provide, spread, water, process and compact

Graded Crushed Stone as per (AASHTO T99) and
Engineers specifications for subase or base

™M

™M

CM

@)Y

CM

900

900

900

Total Carried Forward to Summary

Paving and Drainage Bill 2/Sg/2

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

13

14

15

E. Concrete Works

Provide and fix on the carriageway and parking
interlocking concrete paved unishaped blocks
(monolithic single layer precast concrete blocks) of
any specified colour/size & shape, with approved
pattern of 60 mm thick having average crushing
strength of 50 N/mm2 on average thickness of 50
mm complete with uniformly graded river sand
cushioning properly compacted with a mechanical
compactor to required level, grade and camber as
instructed by Engineer. Rate to include bedding
sand and that to fill the joints, ties and edge
restraints

Provide, lay in place and joint 600x600x50mm well
cured paving slabs on 50mm well compacted
sand/quarry dust bed to footpaths/islands and
around the blocks as stipulated in the special
Soecifications.

F. Drainage works

No separate payment shall be made for the
haulage of surplus or unsuitable excavated material
and the cost of such haulage shall be included in
the rates and/or prices

Clear site and excavate for minor drainage
structures including access Culverts in soft material,
compaction of the invert of the excavation and
backfilling of the excavated material or removing
the excavated material to spoil

SM

SM

CM

3000

200

Total Carried Forward to Summary

Paving and Drainage Bill 2/89/3

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
ITEM DESCRIPTION UNIT | QTY RATE AMOUNT

Provide, Lay and Joint Pipes with Concrete class 15/20 to

16 |Beds, Sorrounds and Haunches as per the specification and
as directed by the Enagineer
(@) 900mm diameter LM 24
(b) 600mm diameter LM
(b) 450mm diameter LM
Concrete class 25/20 to Headwalls, Wingwalls, Aprons, Toe
Beams and other Drainage Structures
Provide and place concrete class 20/20, including

17 reinforcementand shuttering; all in accordance with M 1
the specifications and in conformity with the
Enaineer's instructions

18 [Invert Block Drains
Provide and place invert block drains with two
course side slabs including bedding and backfilling
with selected material; all in accordance with the LM | 200
specifications and in conformity with the Engineer's
instructions
Shallow IBD
Provide all materials lay and joint shallow IBD as

19 directed by the Engineer to form mitre drains. Rate ™M | 150
to include provision of 100mm well compacted bed
and jointed by 1:3 cement mortar
Total Carried Forward to Summary

Paving and Drainage Bill 2/S9/4 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
ITEM DESCRIPTION UNIT | QTY RATE AMOUNT
Untrapped gully pot and polyresin frames
Provide all materials and construct standard
untrapped gully pot in concrete class 20/20
20 |reinforced with BRC A142 and with 350x500mm NO 2
polyresin frames and covers conforming with
standard specifications
G. Road Furniture
21 |Concrete road Kerbs
Provide material, transport, handle, mix and place
(a) Raised straight precast kerbs 130mmx220mm LM 400
22 |Channel blocks
Provide, lay and joint 125 x 100mm channel blocks M | 400
to roads, footpaths and shoulders
23 |Quadrants
Provide and lay quadrants of radius less than 1.0m LM 50
24 |P.c.c bollards - Provisional
Provide and erect p.c.c bollards in class 20/20
concrete of size 1.2x2x0.2xembeded to a depth of NO 0
0.3m at place and as directed by Engineer
25 |Road marking in thermoplastic paint
Prepare road and parking area surface, supply
approved tack coat and road thermoplastic paint,
spray approved tack coat, mark out and paint as
instructed by the Engineer
(@) White paint, 100mm wide SM 0
(b) Yellow paint, 100mm wide SM 0
26 |Road signs
Provide, excavate for and erect road signs, including NO 0
backfill as instructed by the Engineer
Total Carried Forward to Summary
Paving and Drainage Bill 2/S9/5 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

27

28

29

30

31

32

LANDSCAPING

Preparation

Strip off vegetable soil and dispose the arising
material on site as directed by the Project Manager;
average depth 300mm; prices to include double
handling and haulage at least 500m away from site

300mm thick approved imported red soil; free from
rocks and other foreign material; compacted in one
layer to engineers satisfaction

50mm thick approved imported red soil; mixed with
manure (30%); in fine tilt; spread on ground to receive
turfing

Supply,plant,water,weed and tend well "Kikuyu Grass"
or any other approved by Project Manager to full
establishment at 100mm spacing both ways

Trees

Excavate holes about 600mm deep, remove soil and
replace with redsoil mixed with manure, plant "Thika
Palm" or any other approved local yard landscaping
tree as directed by the project manager, and maintain
to full establishment

Allow a sum for maintaining trees and grass for six
months after completion of construction works on site

SM

SM

SM

SM

NO

ITEM

500

500

500

500

24

Total Carried Forward to Summary

Paving and Drainage Bill 2/S9/6

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION UNIT | QTY RATE AMOUNT

COLLECTION

33 |Brought Forward from Page Bill 2/59/1
34 |Brought Forward from Page Bill 2/59/2
35 |Brought Forward from Page Bill 2/S9/3
36 |Brought Forward from Page Bill 2/S9/4
37 |Brought Forward from Page Bill 2/S9/5

38 |Brought Forward from Page Bill 2/59/6

PAVING AND DRAINAGE TOTAL CARRIED TO GRAND
SUMMARY

Paving and Drainage Bill 2/S9/7 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

BILL NO. 3: SECTION 1

ELECTRICAL INSTALLATIONS

Electrical Installations MT Bill 3/S1/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
ITEM DESCRIPTION UNIT [ QTY | RATE AMOUNT
(KES)

ELECTRICAL WORKS

1 |MAINS / SUBMAINS
Supply and install front access lockable metal
clad IP65-rated meter board suitable for wall
mounting and manufactured in 18SWG

1.1 galvanised mild steel sheet, to be finished in LS 1

cream (or appropriate colour) powder coating.
Wiring as shown on the schematic (the other
details as per Particular Specification), complete
with the following:-
i) Space for 1Phase Meter
ii) Space for KPLC cut-out including studs for
mounting KPLC seals
iii) Sealable studs for all cover plate screws, din-
rail and all necessary accessories
iv) 6mm perspex viewing window
v) Heavy duty rubber lining for all the perspex
viewing windows
vi) 120Amps MCB
Supply and install purpose made Free-standing,
fully wired front access lockable metal clad IP65-
rated feeder pillar panel suitable for floor
mounting and manufactured in 18SWG

1.2 galvanised mild steel sheet, finished in cream (or s 1
appropriate colour) powder coating and to be
raised/mounted on 300mm high concrete base.
Wiring as shown on the schematic (the other
details as per Particular Specification), complete
with the followina-
i) 200Amps SP/N copper busbars - KPLC supply
(Sealable)
if) T00Amps MCB as mains incomer
iii) 63Amps MCB
iv) 50Amps MCB
v) 30Amps MCB
vi) 32Amps MCB
vii) 6Amps MCB
viii) Direct Online Starter
Total Carried to Collection

Electrical Installations MT Bill 3/S1/1 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1.3

1.4

1.5

1.6

1.6

1.7

Allow for labelling the meter board and feeder
pillar panel under this section including all the
incoming and outgoing circuits as per the
specifications.

Supply and install earthing for the feeder panel
and meter board under this section comprising
25x3mm copper tape lead, 1200mm long x
15mm shank diameter, copper earth electrode
as Furse or approved equivalent complete with
driving stud and tape to rod clamp, 300mm x
300mm x 300mm deep concrete inspection
earth pit with removable waterproof cover,
600mm x 600mm copper earth mat, soil achieve
earthing value below 5-Ohms and all other
necessary accessories

Allow for testing and commissioning of the

entire electrical
installations under this section

Provision for power connection power
connection to the site from KPLC ( To be
expended as per KPLC quotation, with the
discetion of the PM)

Supply, install and 3x4 sq. mm PVC/SWA/PVC
from the feeder panel to the water pump.

Supply, install and 3x16 sq. mm PVC/SWA/PVC
from the meter board to the feeder panel.

Item

No.

LS

Item

LM

LM

10

10

Total Carried to Collection

Electrical Installations MT

Bill 3/S1/2

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM DESCRIPTION UNIT | QTY | RATE AMOUNT

COLLECTION
1.8 |From Page Bill 3/51/1

1.9 |From Page Bill 3/S1/2

1.91 |MAINS/SUBMAINS TOTAL

1.92 |X2NO. MAINS/SUBMAINS

MAINS/SUB-MAINS TOTAL TO SUMMARY

Electrical Installations MT Bill 3/S1/3 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

2.1

2.2

2.3

2.4

ICT/CRECHE BLOCK

Supply, Install and connect the following lighting

fittings or approved
equivalent complete with lamps, tubes,

suspensions and all other

necessary accessories or approved equivalent

a) Type A (Lighting)
b) Type B (Lighting)
¢) Type D (Security Lighting)

Supply, install and connect lighting points for
one way switching

comprising wiring in 3x1.5 sq.mm PVC single
core copper cables

drawn in concealed / surface HG PVC conduits,
circular looping boxes

and all other necessary accessories

Supply, install and connect lighting points for
two way / two way with

intermediate switching comprising wiring in
3x1.5 sg.mm PVC single

core copper cables drawn in concealed / surface

HG PVC conduits,
circular looping boxes and all other necessary

accessories

Supply, install and connect the following
moulded plastic lighting

switches on recessed switchboxes as "MK" logic
or approved

equivalent complete with all necessary
accessories:

(@ 1gang 1 way
(b) 3 gang 1 way
(c) 1 gang 2 way

No.
No.
No.

No

No

No
No
No

Total Carried to Collection

Electrical Installations MT

Bill 3/S1/4

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
ITEM DESCRIPTION UNIT [ QTY | RATE AMOUNT
Supply, install, and connect 63Amp, 8 way SP/N
2.5 consumer units complete with the following N 1
. o.
MCBs as Merlin Gerin or approved equivalent, as
shown on schematic wiring drawing
a) 5A SP MCB No. 4
b) 8A SP MCB No. 1
c) 30A SP MCB No. 2
Supply, install and connect ring main power
points wiring in 3x2.5 sg. mm single core PVC
2.6 |cables drawn in concealed 25mm HG PVC No. 7
conduit and all accessories necessary for flush
mounting.
Supply, install and connect 13 Amp switched
standard twin socket outlet as "MK" logic or
2.7 . . No. 7
approved equivalent and all accessories
necessary for flush mounting.
Total Carried to Collection
COLLECTION
2.8 |From Page Bill 3/S1/4
2.9 |From Above
2.91 |ICT/CRECHE TOTAL
2.92 |X 2NO.ICT/CRECHE
TOTAL FOR OFFICE BLOCK CARRIED TO
SUMMARY
Electrical Installations MT Bill 3/S1/5 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT |

3.1

3.2

3.3

3.4

3.5

MARKET SHEDS

Supply, Install and connect the following lighting

fittings or approved equivalent complete with
lamps, tubes, suspensions and all other
necessary accessories or approved equivalent
(see electrical summary page for fitting type

description)

a) Type E (Lighting)
b) Type F (Lighting)
) Type G (Lighting)

Supply, install and connect lighting points for

one way switching /photocell comprising wiring

in 3x1.5 sg.mm PVC single core copper cables
drawn in surface Galvanized Steel conduits,
circular looping boxes and all other necessary
accessories

Supply, install and connect 3x1.5 sq.mm PVC

single core copper cables drawn in concealed /
surface HG PVC conduits and all other necessary

accessories from the office block to the
adaptable boxes for each market shed.

Supply, install and connect 150mm x 150mm
metallic adaptor boxes at each market shed

Supply, install and connect - 5A, 70 - 105 lux
photocell kit, IP 65 as Furse or approved
equivalent for wall mounting.

No.
No.
No.

No

No.

No.

No.

40

14

3.6

MARKET SHED TOTAL

3.7

X 2NO. MARKET SHED

TOTAL FOR MARKET SHED CARRIED TO
SUMMARY

Electrical Installations MT

Bill 3/S1/6

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY| RATE AMOUNT

4

411

4.1.2

41.3

4.1.4

ABLUTION BLOCK

Supply, Install and connect the following lighting
fittings or approved equivalent complete with
lamps, tubes, suspensions and all other
necessary accessories or approved equivalent
(see electrical summary page for light fitting
type description)

a) Type A (Lighting)
b) Type C (Lighting)
¢) Type D (Security Lighting)

Supply, install and connect lighting points for
one way switching comprising wiring in 3x1.5
sgq.mm PVC single core copper cables drawn in
concealed / surface HG PVC conduits, circular
looping boxes and all other necessary
accessories

Supply, install and connect lighting points for
two way / two way with intermediate switching
comprising wiring in 3x1.5 sq.mm PVC single
core copper cables drawn in concealed / surface
HG PVC conduits, circular looping boxes and all
other necessary accessories

Supply, install and connect the following
moulded plastic lighting switches on recessed
switchboxes as "MK" logic or approved
equivalent complete with all necessary

accessories:
(@ 1gang 1 way
(b) 2 gang 2 way

No.
No.
No.

No

No

No
No

15

11

Total Carried to Collection

Electrical Installations MT

Bill 3/S1/7

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

4.1.5

4.1.6

4.1.7

4.1.9

4.2

Supply, install, and connect 63Amp, 8 way SP/N
consumer units complete with the following
MCBs as Merlin Gerin or approved equivalent, as
shown on schematic wiring drawing

a) 5A SP MCB
b) 30A SP MCB
c) 25A SP MCB

Supply, install and connect ring main power
points wiring in 3x2.5 sg. mm single core PVC
cables drawn in concealed 25mm HG PVC
conduit and all accessories necessary for flush
mounting.

Supply, install and connect 13 Amp switched
standard twin socket outlet as "MK" logic or
approved equivalent and all accessories
necessary for flush mounting.

Supply, install and connect instant shower
heater power points wiring in 3x4 sg. mm single
core PVC cables drawn in concealed 25mm HG
PVC conduit and all accessories necessary for
flush mounting.

Supply, install and connect instant shower
heater shower heads as Maxi Ducha Ultra
Lorenzetti or approved equivalent complete with
all necessary accessories.

Supply, install and connect moulded plastic 20
Amp. Double Pole Switch on recessed
switchboxes as "MK" logic or approved
equivalent complete with all necessary
accessories:

No.

No.
No.
No.

No.

No.

No.

No.

No.

—_

Total Carried to Collection

Electrical Installations MT

Bill 3/S1/8

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY

ITEM DESCRIPTION UNIT [ QTY | RATE AMOUNT
Supply, install and connect ring main power
points wiring in 3x2.5 sg. mm single core PVC

5.5 [cables drawn in concealed 25mm HG PVC No. 1
conduit and all accessories necessary for flush
mounting.
Supply, install and connect 13 Amp switched

5.6 standard twin socket outlet as "MK" logic or N 1

. o.

approved equivalent and all accessories
necessary for flush mounting.
Total Carried to Collection
COLLECTION

5.61 |From Page Bill 3/S1/7

5.62 |From Page Bill 3/51/8

5.63 |From Above

5.64 |ABLUTION BLOCK TOTAL

5.65 |X 2NO. ABLUTION BLOCKS
TOTAL FOR ABLUTION BLOCK CARRIED TO
SUMMARY

Electrical Installations MT Bill 3/S1/9 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
ITEM DESCRIPTION UNIT | QTY | RATE AMOUNT
SUMMARY
1 [MAINS/SUB-MAINS Bill 3/S1/3
2 |ICT HUB/CRECHE BLOCK Bill 3/S|1/5
3 |MARKET SHED Bill 3/S|1/6
4 |ABLUTION BLOCK Bill 3/S|1/9
ELECTRICAL WORKS FOR 3NO MARKETS
CARRIED TO GRAND SUMMARY

FITTINGS TYPE DETAILS

| o ! Type A- 1200mm, 1x36W, 4650im, IP20, IKDZ. 4000K neutral white Single Geiling Mounted
[ W LED Batten as Thom PopPack LED 4500-840 HF L1200
| Type B - 1200mm, 2x24W, 4650im, IP20, IKDZ, 4000K neutral white Single o
FI Cailimg Mounted
 — LED Eatten as Thomn PopPack LED 4500-840 HF L1200
oy Type C - B00mm, 1x17W , 2300Im, IP20, IKO2, 4000K Neutral Whits Single N
—&— LED Batten as Thom PopPack LED 2300-240 HE LG00 Ceiling Mounted
(@ Type D - 26W, 1800im, IPE5, K10, 4000K Meutral White LED Bulkhead Light s
bl as Thonux Lighting CailingWall Mounted
7
& Type E - 100W, 9500im, IPE5, IKD, 57T00K Neutral White LED FloodLight A e e of B0° towards worki
'“‘|j as Philips LED BVP174 LEDOS/ICW shhrE m ot ot s o e
-
& Type F - 30W, 2600m, IPG5, IKD7, S700K Neutral White LED FloodLight ARkt BAGRT At s oF B care i
\l_j a3 Philips LED 174 LED® alliBral un an angle of rwards working area.
.
&=, Type G - 50W, 5250im, IP65, IKO7, 4D00K Neutral White LED FloodLight R PR S o B it i
as Philips EVF154 LEDS2 / 840 PSU 50W VIWE CE e e AN O LR W A

Electrical Installations MT Bill 3/S1/10 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

BILL NO. 3: SECTION NO. 2

HIGH MAST LIGHTING

HIGH MAST LIGHTING Bill 3/S2/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

BILL NO. 3 : 30M HIGH MAST LIGHTING

Item [Description Qty [Unit Rate Amount

Supply, deliver, install and set to work the
following:-

30m highmast eight sided (Octagonal) Structure as

4.0
described in the technical specifications.

41 Luminaire carriage assembly for mounting the flood
"~ |lights

200W,LED Floodlights fittings complete with control
4.2 8 |No.
gear and lamp

Electrical winch for lowering and raising the
4.3 [luminaire carriage assembly as described in the 1 |No.
specifications.

44 [Foundation work as described in the specifications. 1 |No.

4.5 |Installation of one beacon light for each mast 1 [No.

46 Lockable Control Pillar to house KPLC meter and 1IN
. 0.
associated switchgear.

4.7 |4 way consumer Unit 1 [No.
4.8 |40A Double Pole contactor. 1 [No.
49 |[15A Miniature Circuit breaker 1 [No.

Carried Forward to Collection

HIGH MAST LIGHTING Bill 3/S2/1 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

Item |Description Qty |Unit Rate Amount

40A current operated earth leakage circuit breaker

4.10 1 [No.
with rated leakage current of 0.05A ©
4.11 |63A MCB with enclosure 1 [No.
Earthing comprising of a 6.0mm? earth lead and
1800mm long by 15mm @ copper earth electrode
412 with driving tip and rod to cable clamp installed 1 INno
' within a square 300mm by 300mm x 500mm depth '
concrete manhole with removable cover marked
"Earth".
4.13 [10.0mm?x 2core PVC/SWA/PVC copper cable 150 |M
4.14 [Trenching, cable laying, tilling and back filling 150 (M

4.15 |Cable glands to terminate underground cable above | 2 [No.

Allow for 6 months initial maintenance of the
416 | . 1 |Item
Highmast

Allow for lightning protecting installation
4.17 |complete with air terminal base (arrestors), and 1 [No.
any other necessary accessories.

2 . )
418 2.5mm* 2 core flexible cable from the terminal 75 |m

block to the luminaires.

Allow for final connection to the luminaires in

4.19 |Twin with earth 1.5mm?* Copper PVC Insulated 18 |M
cable

Carried Forward to Collection

HIGH MAST LIGHTING Bill 3/S2/2 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

Item |Description Qty |Unit Rate Amount

Allow for painting of the mast with reflective
red/white paint to meet the requirements of the

4.20 A 1 |No.
Kenya Civil Aviation (KCAA) and Energy and
Petroleum Regulatory Authority (EPRA).
Allow for dusk to dawn timer switch with

4.21 |contactor control system with an overriding 1 |No.

switch

Carried Forward to Collection

COLLECTION

4.22 |Brought Forward from Page Bill 3/52/1
4.23 [Brought Forward from Page Bill 3/52/2

4.24 [Brought Down from above

Sub Total for TNo. - 30M Highmast

X 1NO High Mast Lighting

HIGH MAST LIGHT TOTAL CARRIED TO
GRAND SUMMARY

HIGH MAST LIGHTING Bill 3/S2/3 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

AMOUNT

BILL NO. 3 SUMMARY

SUMMARY ELECTRICAL INSTALLATIONS

B |HIGH MAST LIGHTING

A [ELECTRICAL INSTALLATIONS Bill 2/S2/3

Bill 2/s1/10

TOTAL CARRIED TO BILL SUMMARY

ELECTRICAL INSTALLATIONS
MAIN SUMMARY

Bill 3/1

SDHUD, 2023



BILL 4: SECTION 1

MECHANICAL INSTALLATIONS




PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

ELEMENT NO. 1: ABLUTION BLOCK

SANITARY FITTINGS (Provisional)

Supply,deliver, install, test and commission the
following sanitary appliances complete with all the
connections to services, waste, jointing to supply
overflows and plugging and scewing to the floors

Water Closet (WC) Pan

Squatting WC Pan size 740x740mm manufactured from
Grade 304 (18/10) Stainless Steel of 1.2 mm gauge
complete with 20 mm turn up and flange all round, a
flush bowl pressed into one piece with the raised
treaded pattern foot plates on both sides and in front of
the flush bowl, a rear entry 32mm spreader pipe,
100mm Waste outlet for fitting to a standard 100mm
PVC Waste Connector. To be as Franke or Approved
Equivalent.

W(C Flush Valves

40mm diameter quiet exposed water closet flush valve,
chrome plated, back entry, with integral vacuum
breaker, non-hold-open features and non-return valve,
inlet control stop, transition fittings and wall plate
comprising flush valve, bent flush pipe and rubber pipe
connector. The flush valve to be handle type. To be as
'Flush Master’ or equal and approved.

SBSD Kitchen sink

Single bowl, single drainer stainless steel kitchen sink of
size 1000 x 500mm as manufactured by ASL 140 or
equal and approved. The bowl size to be 420 x 355 x
150mm deep complete with chrome plated 40mm
waste fittings, plugs, chain stays, overflow, INo. 15mm
diameter chrome plated sink bib tap, chrome plated
bottle trap with 75mm deep seal and chain waste fitting.

No

No

No

Carried Forward to Collection

SANITARY & PLUMBING Bill 4/S1/3

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM DESCRIPTION QTY|UNIT| RATE KSHS

Wash Hand Basin (Counter Top)

Countertop wash hand basin size 635 x 500mm with
one tap hole, 32mm diameter chrome plated chain
waste, chain stay hole, chrome plated non-conculsive
time delay press action pillar tap and heavy duty plastic
bottle trap (32mm 'P' trap) with 75mm seal. All to be as
Twyfords "CAPRICORN" or equal and approved.

Urinal bowl (1No.)

Ceramic urinal bowls firmly fixed on the wall with
chrome plated screws complete with 40mm diameter
heavy duty plastic bottle p-trap with 75mm deep seal
and 40mm diameter chrome plated outlet with grating.

Urinal Flush Valves

25mm diameter Urinal bowl flush valve for above urinal
bowls complete with, back entry, with integral vacuum
breaker, non-hold open features and non-return valve,
inlet control stop and wall plate comprising flush valve,
bentchrome plated flush pipe and rubber pipe
connector.

Stand pipe

15mm 2Metres long GMS stand pipe each complete
witli 15mm chrome plated pegler bib tap

Shower Fitting and pillar tap

Shower fitting comprising 20mm diameter stop cock,
G |Instant shower fitting as Lorenzetti Instant Shower Bello [ 2 [No.
Banho Ultra and Cobra 211- 15 Star Pillar tap

Carried Forward to Colllection

SANITARY & PLUMBING Bill 4/S1/4 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

Disabled Persons Water Closet and Wash Hand Basin
Facility

Wheel chair accessible W.C facility Comprising of the
following:-

i)Close coupled W.C with 7.5 litre cistern with bottom
inlet and overflow.The bowl shall be of size
375x560x420mm high.The bowl and cistern shall be
manufactured from vitreous china complying with B.S
3402 .The unit shall be complete with valveless cistern
fittings including syphon, 1 /2" side inlet ballvalve, 3 /4"
side overflow, plastics flushbend, inlet connector and
reversible metallic chrome plated cistern lever.There
shall also be a heavy duty seat (25mm high) and cover
with chrome plated metal hinges, toilet roll holder, 610
x 450 x 6mm thick mirror and robe hook.

ii)Semi pedestal wall mounted W.H.B of size
600x500x545mm high with flexible connectors to waste
and taps.The basin shall be manufactured from vitreous
china complying with B.S 3402.1t shall have one L/H tap
hole with 1/2" chrome plated lever action pillar tap,
chrome plated waste with height adjustable trap,
pedestal and wall fixing bolts.

iii) Hinged support rail with toilet roll holder 770mm
long manufactured in nylon coated aluminium and
mounted on a wall fixing plate size 230x100 mm, 4No
600mm grab rails with covered wall plates. The set shall
be as Twyfords DOC.M wheelchair accessible W.C.
facility or approved equivalent.

Hand Drier.

Automatic hand drier in white colour, operaing on an
infra red automatic sencing system with safty cut - out
complete with plastic rawl plugs and fixing screws. The
hand drier to have a heating capacity of 2.1 Kw and
perfomance flow rate of 135c¢fm (3.82 m>/min) and to
be of size 270x264x143 deep as "WANDSWORTH
BUNNIE'"' Model HDZ or approved equivalent

set

No

Carried Forward to Colllection

SANITARY & PLUMBING Bill 4/S1/5

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

Soap Dispenser.
Soap dispenser of capacity 1.136 litres complete with

plastic rawls plug fixing screws, lock and key complete

with initial gel. The soap dispenser to be as "ZALPON'S"

Mark 7 Model of size 125x100x290mm high or
approved equivalent.

Mirrors

6mm thick polished plate glass, silver backed mirror
with beveled edges, size 610x497mm plugged and
screwed to wall with 4No. Chrome plated chrome
capped screws and 5mm thick foam back rest.

Toilet Brush Holder.
Toilet brush holder in vitreous china mounted onto

cocealed screw to wall wedges.

Toilet Roll holder.

Fully recessed toilet roll holder in vitreous China of size
165x165 mm in approved colour as "TWYFORD VC"
9806 WH or equal and approved.

Robe Hook
Vitreous China in approved colour mounted onto

cocealed screw to wall wedges in approved colour. As
"TWYFOND OCEAN" OC 6858 WH or approved
equivalent.

Flexible tubing

12mm diameter 300mm long Copper tubing bent as
required including jointing to GMS pipe and fitting
complete with 15mm diameter angle valve.

No

No

No

No

No

No

Carried Forward to Colllection

SANITARY & PLUMBING Bill 4/S1/6

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM DESCRIPTION

QTY

UNIT

RATE

KSHS

COLLECTION

A [Brought Forward from Bill 4/S1/1
B [Brought Forward from Bill 4/51/2
C |Brought Forward from Bill 4/S1/3

D |Brought Forward from Bill 4/S1/4

TOTAL SANITARY FITTING CARRIED TO SUMMARY

SANITARY & PLUMBING Bill 4/S1/7

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY|UNIT| RATE KSHS

INTERNAL PLUMBING

Supply, deliver and install for fixing of the following PPR

pipework and fittings as described and shown on the

drawings including jointings, couplings etc necessary

for the proper and satisfactory functioning of the

system to the Engineer's approval, pipe jointing shall be

by polyfusion or use of electric coupling.

Tenderer must allow in their prices for all the couplings,

connectors,unions joints, all the Metal/plastic threaded

adaptors where required for the connection of sanitary

fixtures, valves, sockets, sliding and fixed joints, support

raceways, isolating sheaths, elastic materials, expansion

arms and bends, crossovers etc. as required in the

running lengths of pipework and also where necessary,

for pipe fixing clips, holder bats plugged and screwed,

and pipe sleeves through structural members.

PPR-C pipework
A |63 mm diameter PPR pipe 7 | M
B |50 mm ditto 10 | LM
C |40 mm ditto 11| LM
D |32 mm ditto 3| WM
E |25 mm ditto 13 | LM

Extra over PPR-C pipework for the following

Bend/elbow
F |50 mm diameter bend 2 | No.
G (40 mm ditto 4 | No.
H |32 mm ditto 1 | No.
J |25 mm ditto 10 | No.

Carried Forward to Colllection

SANITARY & PLUMBING Bill 4/S1/8 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY|UNIT| RATE KSHS
internal Plumbing Continues...
Tees
A |40mm diameter equal tee 1 | No.
B (32mm ditto 1 | No.
C |25mm ditto 5 [ No.
D |63 x 50mm diameter unequal tee 2 | No.
E |63 x25mm ditto 1 | No.
F |50 x 40mm ditto 2 | No.
G (50 x 25mm ditto 3 | No.
Reducers
H |63 x 40mm diameter reducer 1 | No.
J |50 x 40mm ditto 2 | No.
K 140 x 32mm ditto 1 | No.
L |32 x 25mm ditto 4 | No.
Peglar Gate Valves
M 40mm diameter full way gate valve with wheel head and > | No.
jointing to tubing as 'PEGLAR' or approved equivalent.
N [32mm ditto 1 | No.
P [20mm ditto 1 | No.
Unions
Q |75mm -ditto- 1 | No
R [50mm -ditto- 1 | No
S [40mm -ditto- 0 [ No
T [32mm -ditto- 1 | No
U |25mm -ditto- 1 | No
Carried Forward to Colllection
SANITARY & PLUMBING Bill 4/S1/9 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY|UNIT| RATE KSHS
internal Plumbing Continues...
Sockets
A |63mm diameter pipe socket 2 [No.
B [50mm diameter ditto 2 [No.
C |40mm diameter ditto 3 [No.
D |25mm diameter ditto 4 |No.
Transition fittings
E [40mm x11/4" transition fittings 8 | No.
F [32mm x 1" ditto 4 | No.
G [25mm x 3/4" ditto 4 | No.
H |25mm x 1/2" ditto 10 | No.
Carried Forward to Colllection
COLLECTION
J |Brought Forward from Bill 4/S1/6
K |Brought Forward from Bill 4/S1/7
L |Brought Forward from Above
TOTAL INTERNAL PLUMBING CARRIED TO
SUMMARY
SANITARY & PLUMBING Bill 4/S1/10 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM DESCRIPTION QTY|UNIT| RATE KSHS

INTERNAL AND EXTERNAL DRAINAGE.

Supply and fix uPVC soil system to BS 4660 and BS 4515
and mU PVC waste systems to BS 5255 with screwed

and socketed joints to BS 21. solvent welded joints shall
be as per the system's manufacturer's written
instruction. Tenderer must allow in their pipework prices
for all the couplings, connectors, joints etc as required
in the running lengths of the pipework and also where
necessary for fixing clips, holder bats plugged and
screwed.

UPVC and Mupvc pipework

A |150mm diameter golden brown UPVC class 'D' pipes | 48 | Lm
B |100mm diameter golden brown class 'D' pipes 48 | Lm
C | 50mm diameter waste pipes 14 | Lm
D |40mm diameter waste pipes 8 | Lm
Extra over UPVC pipework for the following:-
E |[100mm diameter sweep bend 4 | No.
F |100x50mm diameter reducing bush 2 | No.
G [100mm diameter long radius bends 1 | No.
H |[100mm diameter WC connector 5 [ No.
I [100mm diameter weathering slate and vent cowl 1 | No.
5 100x50mm diameter trapped floor gulley c/w grating 7 | No.
and cover
K |50mm diameter sweep tee 2 | No.
L |40mm diameter sweep tee 6 | No.
M |50mm dia diameter sweep bend 2 | No.
N [40mm dia diameter sweep bend 8 | No.
P [50mm diameter access plug 1 | No.
Q |40mm diameter access plug 4 | No.
R [40x32mm diameter socket reducer 6 | No.

Carried Forward to Colllection

SANITARY & PLUMBING Bill 4/S1/11 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

Internal and External Drainage Continues...

Gulley Trap
300x300x200mm deep concrete gulley trap complete

with 100mm diameter UPVC 'P' Trap gulley and 14 SWG
cover with handle.

Inspection Chambers:

Construct man hole size 600x450mm and approx.
750mm deep with 200mm thick wall and 200mm thick
base of concrete class N15. Man hole to be complete
with 250mm thick benching with drain channels and
15mm internal plaster, top slab/screed, backfilling,
carting away of surplus material and making good. The
Manhole to be Complete with Man hole cover size
600x450mm and frame all in light duty cast iron with
greased air tight seal and recessed cover for concrete
infill.

No.

No

Carried Forward to Colllection

COLLECTION
Brought Forward from Bill 4/51/9

Brought Down from Above

TOTAL FOR INTERNAL & EXTERNAL DRAINAGE
CARRIED TO SUMMARY

SANITARY & PLUMBING Bill 4/S1/12

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY|UNIT| RATE KSHS
SUMMARY PAGE
A |SANITARY FITTINGS Bill 4/S1/5
B |INTERNAL PLUMBING Bill 4/51/8
C |INTERNAL AND EXTERNAL DRAINAGE Bill 4/51/10
D |SANITARY & PLUMBING TOTAL
E |X 2NO.SANITARY AND PLUMBING
TOTAL SANITARY & PLUMBING CARRIED TO MAIN
SUMMARY
SANITARY & PLUMBING Bill 4/S1/13 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

O N w >

BILL NO. 4; SECTION NO. 2

WATER RETICULATION

EXTERNAL RETICULATION

Supply, deliver and install for fixing of the
following PPR pipework and fittings as described
and shown on the drawings including jointings,
couplings etc necessary for the proper and
satisfactory functioning of the system to the
Engineer's approval, pipe jointing shall be by
polyfusion or use of electric coupling.

Tenderer must allow in their prices for all the
couplings, connectors,unions joints, all the
Metal/plastic threaded adaptors where required
for the connection of sanitary fixtures, valves,
sockets, sliding and fixed joints, support
raceways, isolating sheaths, elastic materials,
expansion arms and bends, crossovers etc. as
required in the running lengths of pipework and
also where necessary, for pipe fixing clips, holder
bats plugged and screwed, and pipe sleeves
through structural members.

PPR-C pipework

63 mm diameter PPR pipe
40 mm ditto
32 mm ditto

25 mm ditto

Extra over PPR-C pipework for the following

Bend/elbow
40 mm ditto

32 mm ditto

25 mm ditto

10

60

10

60

11

10

LM

LM

LM

LM

No.

No.

No.

TOTAL EXTERNAL PLUMBING CARRIED TO
SUMMARY

WATER RETICULATION

Bill 4/S2/1

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY | UNIT RATE AMOUNT
Tees
A [63mm diameter tee 1 No.
B [40mm ditto 3 No.
C [32mm ditto 1 No.
D |25mm ditto 1 No.
E |32 x 25mm diameter unequal tee 1 No.
Reducers
F |63 x 32mm diameter reducer 1 No.
G |40 x 25mm ditto 1 No.
H |32 x25mm ditto 1 No.
Peglar Gate Valves
50mm diameter full way gate valve with wheel
I |head and jointing to tubing as 'PEGLAR' or 1 No.
approved equivalent.
J |32mm ditto 3 No.
K [32mm Non Return Valve 1 No
Unions
L [40mm -ditto- 6 No
Sockets
M  |40mm diameter pipe socket 10 No.
N |32mm diameter ditto 2 No.
P |25mm diameter ditto 10 [No.
Transition fittings
Q |63mm x 2" transition fittings 2 No.
R |40mm x 11/4" ditto 18 No.
S |25mm x 1/2" ditto 3 No.
TOTAL INTERNAL PLUMBING CARRIED TO
COLLECTION
WATER RETICULATION Bill 4/S2/2 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

WATER TANKS

Vertical close end plastic moulded tank of
capacity 10,000litres.The tank to be assembled
complete with cover and having screwed
connections for inlet, outlet, overflow, 32mm
medium pressure ball valve, drain pipes and any
other necessary item for its proper functioning.
The tank shall be mounted on a platform and
shall be as ROTO Model or approved equivalent.

Excavations Excavate trench for pipe not
exceeding 100mm diameter and not exceeding
700mm deep averaging 500mm deep part return
fill, ram and part cart away

Valve/Water Meter Chamber Meter chamber
size 450x450x600mm deep with 100mm concrete
(1: 3: 6) base 50mm block sides rendered all
round in cement and sand (1:4) and with
approved hinged and flanged cast iron cover and
frame including all necessary excavation, disposal
and formwork.

Pipe Sleeves 100mm diameter heavy duty PVC
Class 41 pipe sleeves for crossing over pathways
and driveways. The sleeves will be encased in
150mm concrete sorround.

100

40

No

Lm

No.

Lm

Carried Forward to Collection

WATER RETICULATION

Bill 4/S2/3

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA
COUNTY

ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

Bulk and check Water Meters 32mm bulk water
meter as ‘Kent’ or equal and approved equivalent
for the connection to the water main supply to
site and include county charges.

Water Booster Pumps

A set of automatic electrically driven booster
pumps one duty and the other standby, capable
of delivering 5 m*/hr against a head of 10m with
as DAYLIFF DB4-40 or equal and equivalent. The
pump shall be complete with 60litre pressure
B |vessel, controls and control panel, electrical works| 1 Set
including wiring and fitting from the isolator to
pumps, control panel and float switches. and all
necessary accessories required for proper and
satisfactory operation complete with anti-
vibration mounted platform.

Testing and commissioning

Allow for sterilization of the cold water system,
C |pressure testing and commissioning of the| SUM
Plumbing installation.

Carried Forward to Collection

COLLECTION
Brought Forward from Page Bill 4/S2/3

Brought Down from Above

TOTAL ROOF TANKS CARRIED TO SUMMARY

WATER RETICULATION Bill 4/S2/4 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
SUMMARY
A [EXTERNAL PLUMBING Bill 4/S2/1
B [INTERNAL PLUMBING Bill 4/S2/2
C |WATER TANKS Bill 4/52/4
D |WATER RETICULATION TOTAL
E [X 2NO WATER RETICULATION
TOTAL WATER RETICULATION CARRIED TO
MAIN SUMMARY
WATER RETICULATION Bill 4/S2/5 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

Item

Description

Qty

Unit

Rate

Amount

BILL NO. 4: SECTION NO. 3
BOREHOLE DRILLING AND EQUIPING

PRELIMINARY AND GENERAL ITEMS

Performance security
Insurance for the works
Third party Insurance

Insurance for the workmen

Contractor's mobilization

Mobilization and demolition of contractor's
plant and equipment including but not limited
to drilling units, tank erection equipment, test
pumping equipment, borehole development
equipment, materials, personnel and other
required supplies.

Allow for site clearance and geological survey
for ground water exploration

Allow the Provisional Sum of KSh. 200,000 to
cover supervision costs of Engineers assigned
on the project from the Employer's head office
to cover expenses for communications,
transport, allowances, etc to be expended as
directed by the Project Manager.

Add a percentage of item A above for
contractor's overheads and profit.

Sum
Sum
Sum

Sum

Lump
sum

Sum

PC

%

PRELIMINARY AND GENERAL ITEMS TOTAL
CARRIED TO SUMMARY

BOREHOLE DRILLING AND EQUIPING

Bill 4/S3/1

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

Item Description Qty | Unit | Rate Amount

DRILLING OF THE BOREHOLE 230M DEEP

Drilling of 203mm (8") diameter borehole from
A 100 | LM
0 - n.e 100m below surface

B |Ditto but 100 - n.e 250m depth 130 | LM
Supply and installation of n.i.d 152mm (6")

diameter plain mild steel casing heavy duty
54mm/152 and 6mm/203 to KS 06-259 and BS
1387.

160 | LM

Supply and installation of n.i.d 152mm (6")
diameter mild steel casing (M/s Plasma cut well 50 LM
screens provision) heavy duty 5.4mm/152 and

6mm/203 to KS 06-259 and BS 1387.

Supply and installation of n.i.d 254mm (10")
E |diameter plain mild steel casing heavy duty 20 LM
6mm/254 to KS 06-259 and BS 1387.

Supply and installation of filter gravel pack (2-
20 | Ton
4mm)

Development of the boreholes (12 hrs for the
borehole)

Test pumping and recovery measurements to
ascertain borehole yield. (Test pumping for 36 H

r
24hr and recovery measurements for 12hr for

the borehole)

Construction of borehole head-works around
well head by constructing a concrete plinth and
a chamber measuring 2mxTmx1m with class
J|20/20 mass concrete floor slab and walls. 1 No.
Chamber to have painted Gauge16 steel plate
lockable access cover Tmx1m with anti-theft
and weather resistant padlock.

TOTAL CARRIED TO COLLECTION PAGE

BOREHOLE DRILLING AND EQUIPING Bill 4/S3/2 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
Item Description Qty | Unit | Rate Amount |
A |Supply and fix 6" borehole steel cap 1 No.
. . Lump
B |Place a bentonite sanitary seal 10m deep. 1
sum
Allow costs for providing water for all ]
um
C [requirements of the contract, field camp, 1 P
sum

drilling works etc for the site.

Collect water samples and carry out full water
quality analysis (chemical and bacteriological
D [analysis) in a reputable laboratory acceptable 1 No.
to the Project Manager and submit water
quality test report.

Allow costs for collecting formation samples
E |and prepare Geological logging charts for the 1 No.
borehole

Complete the prescribe WRMA Borehole
F |drilling completion report and submit to 1 No.
WARMA. Total for Drilling of the Borehole

Allow costs for conducting hydrogeological
G [survey and completion of report for the 1 No.
borehole

TOTAL CARRIED TO COLLECTION PAGE

BOREHOLE DRILLING AND EQUIPING Bill 4/S3/3 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
Item Description | Qty | Unit | Rate Amount

COLLECTION PAGE

A |Total brought forward from page Bill 4/S3/2

B |Total Brought Forward from Page Bill 4/S3/3
TOTAL FOR DRILLING OF BOREHOLE
CARRIED TO
SUMMARY PAGE

BOREHOLE DRILLING AND EQUIPING Bill 4/S3/4 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

Item

Description

Qty

Unit

Rate

Amount

EQUIPPING OF BOREHOLE

Provide, install and comission a submersible
electric pump capable of delivering 8m3/hr
against a head of 250m . Size of casing is
152mm. For example "Dayliff" DS8-50 7.5kW
PUMP END-4 or other equal and approved

PEDROLLO 4PD/10 7.5 Kw SUB-MOTOR or
other equal and approved

Provide, install and commission a 3 phase,
415Vac,

MP-1204 Electronic/ soft starter with motor
overload protection & other functionalities for
the above pump comprising of the following:-

i) Appropriate rating contactor
i) Appropriate rating thermal overload relay

iii) Over/under voltage phase failure protection
relay

iv) Voltmeter

v) Voltmeter selection switch

vi) Water level relay

vii) Appropriate Ammeter

viii) Appropriate MCCB for the mains

ix) Start, Stop/reset push button (Green marked
"START", and Black/Red Marked
"STOP/RESET")

Lump
sum

Lump
sum

Lump
sum

TOTAL CARRIED TO COLLECTION PAGE

BOREHOLE DRILLING AND EQUIPING

Bill 4/S3/5

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY

Item

Description

Qty

Unit

Rate

Amount

x) Pilot indicator lights (green marked "PUMP
RUN", red marked "OVER LOAD TRIPPED",
yellow marked "BOREHOLE LOW, white marked
"TANK HIGH" etc

xi) Hours run counter range 0 - 99999 hours

xii) MP-1204 Electronic/ soft starter with motor
overload protection & other functionalities

NB: A schematic and control wiring diagram
MUST be supplied with the starter.

21/2" class B G.I rising main pipe c/w crane
sockets to the surface and pipe locking clamp.

Provide and install one DN63 bulk flow meter
class B (type and make to be approved by the
Project Manager) ¢/w Non Return Valve at the
well head. Rate to include all pipe and fittings
at the well head.

2" x 6"borehole cover complete with sundries

Electrode cable
Electrode pencils(pair)
16mm2 4-Core Submersible cable in

accordance to power loading of the
submersible pump drive motor

16mm? 4-Core Underground Armoured cable,
Revised Electrical loading& allowable voltage

drop
1.5mm? 2-CORE underground armoured cable

— Electrodes
63Amps Rated MCCB with enclosure in

accordance to power loading of the
submersible pump drive motor

230

440

220

150

70

LM

No.

No

LM
No.

LM

LM

LM

No.

TOTAL CARRIED TO COLLECTION PAGE

BOREHOLE DRILLING AND EQUIPING

Bill 4/S3/6

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN

VIHIGA COUNTY
Item Description Qty | Unit | Rate Amount
A |25mm PVC Airline pipes 240 | LM
B Allow a sum for testing and commissioning of 1 Lump
the borehole equipping works. sum
C |Cable Trays & Ducting for Power Cables
..|Provide 50mm Dia. HG PVC ducts for power
i) ) 140 | M
cables complete with concrete surround
i Provide concrete surround for item a) above at 5 M
ii
all road crossings & high traffic areas
....|Trenching to a depth of 600mm minimum,
iii) . -, . 140 LM
laying of ducts, backfilling of item a) above.
. .|Laying of '"HATARI' concrete tiles / cable route
iv) 20 | PCS
markers
vi)|Provide cable glands for the following cables
2) 16mm* Cables 2 | No.
3) 1.5mm? Cables 2 | No.
i Provide earthing to KPLC standard
vii
requirements:
1) 16mm? Single core earthing cables 10 | WM
2) 1500mm Pure Copper Earthing rod complete 5 N
0.
with test clamp
3) 300 x 300 mm Masonry Earthing chamber 5 N
0.
with cover
TOTAL CARRIED TO COLLECTION PAGE
BOREHOLE DRILLING AND EQUIPING Bill 4/S3/7 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN
VIHIGA COUNTY

Item Description | Qty | Unit | Rate Amount
Item Description

COLLECTION PAGE
A |Total Brought Forward from Bill 4/S3/5
B |Total Brought Forward from Bill 4/S3/6

C |Total Brought Forward from Bill 4/S3/7

TOTAL EQUIPPING OF BOREHOLE CARRIED
TO SUMMARY PAGE

SUMMARY PAGE

A |PRELIMINARY AND GENERAL ITEMS Bill 4/S3/1
B |DRILLING OF BOREHOLE Bill 4/S3/4
C [EQUIPPING OF BOREHOLE Bill 4/S3/8

BORE DRILLING AND EQUIPING TOTAL

D [X 2NO.BORE HOLES

TOTAL COST OF DRILLING AND EQUIPPING
OF THE BOREHOLE CARRIED TO MAIN
SUMMARY

BOREHOLE DRILLING AND EQUIPING Bill 4/S3/8 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA

COUNTY
ITEM DESCRIPTION AMOUNT
BILL NO. 4 SUMMARY
SUMMARY MECHANICAL INSTALLATIONS
A |SANITARY & PLUMBING Bill 4/51/11
B |WATER RETICULATION Bill 4/S2/4
D |BOREHOLE DRILLING AND EQUIPING Bill 4/S3/7

TOTAL CARRIED TO BILL SUMMARY

MECHANICAL INSTALLATIONS _
MAIN SUMMARY Bill 4/1

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA COUNTY

BILL NO. 5

PROJECT PROVISIONS

Project Provisions Bill5/0 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT | Qry

RATE

KSHS. CTS.

PROJECT PROVISIONS

Note: The following provisions are the Project
Manager's Project Provisions. The Contractor is advised

to price for other preliminaries under the General and
Particular Preliminaries Section in this tender

document.

Bidders are required to provide a quote, supplying and

delivering the same is subject to Project Manager's
approval of the brand, supplier, and specifications;
items delivered without approval shall be rejected

Project Manager's Supervision

Allow a Provisional Sum of Kenya Shillings One Million, Five
Hundred and Twelve Thousand (Kshs. 1,512,000) to be
expended as directed by the Project Manager for the
Project Management Team during the currency of the

nroiect

Project Manager's Site Office, Furniture and Equipment

Allow a Provisional Sum of Kenya Shillings Three Hundred
and Sixty Thousand (Kshs. 360,000.00) for the Project
Manager's miscellaneous account for the due performance
of the Project Manager's office, to be spent in whole or
part as instructed by the Project Manager and to be

raimhiircad anainct raraintc

Services for the Project Manager's Staff and Offices

Allow a Provisional Sum of Kenya Shillings Four Hundred
Thousand (Kshs. 400,000) to be expended as directed by
the Project Manager for design reviews, documentation
and liaison with county Government staff.

Allow a Provisional Sum of Kenya Shillings THree Hundred
Thousand (Kshs. 300,000.00) to be expended as directed by
the Project Manager for carrying out Environmental
scoping, Monitoring and requisite audits for the project
including  Implementation of the  Environmental
Management plan and obtaining NEMA license

Allow a Provisional Sum of Kenya Shillings One Hundred
and Twenty Thousand (Kshs. 120,000.00) to be expended as
directed by the Project Manager for HIV/AIDS awareness
creation and sensitization during project implementation.

Profit and Overheads

Allow for Profit and overheads in relation to items A-F
above.

PC Sum

PC Sum

PC Sum

PC Sum

PC Sum

%

1,512,000.00

360,000.00

400,000.00

300,000.00

120,000.00

Carried Forward to Collection

Project Provisions

Bill 5/1

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA COUNTY

ITEM DESCRIPTION UNIT | QTY RATE KSHS. CTS.

Project Manager's Staff
Provide for sum of Kenya Shillings Nine Hundred Thousand
(Kshs. 900,000.00) to be expended at the discretion of of

A |lthe project manager for supervision as follows: 2 No. Clerks| PC Sums 900,000.00
of Works, and 1 No. Inspector of Works
Project Manager's Vehicle
Provide a sum of Kenya Shillings Six Hundred and Four
Thousand (Kshs. 640,000.00) to be expended at the

B |[discretion of the project manager for fueling and| PC Sums 640,000.00
maintaining project manager's vehicle during the entire
project duration and defects liability period
Allow a prime cost sum of Kenya Shillings Three Hundred
Thousand (Kshs. 300,000.00) to be expended at the
descrition of the project manager for the purchase of 2No.

C . L . " PC Sum 300,000.00
Tablets for project team of minimum requirement 12.5
screen; 512GB storage and 12GB RAM including
10,000mAh battery; Dual Sim 5G
Profit and Overheads

D Allow for Profit and overheads in relation to items A-C %

(o]
above.
Project vehicle
Carried Forward to Collection
Project Provisions Bill 5/2 SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS. CTS.

Project Manager's Equipment continuous...

Project Manager's Equipment
Supply and deliver the following brand new items to

the project manager; the contractor shall provide the
project manager with full details of the supplier of the
items, including full specification for due diligence and
approval; any item delivered without express written
instruction and/or approval of the project manager
shall be rejected and payment of the same shall not be
approved; all items shall be delivered with one year

minimum quarantee:-
All-in-One Desktop computer as "HP Envy 34 All In One
PC" complete with "Window 11 Pro" operating system and
Microsoft Office Software and with the following minimum
specifications

1. Processor: Intel® Core™ i7-12400 (2.5 GHz up to 4.4

GHz, 18 MB L3 cache, 6 cores, 12 threads)

2. Graphics: NVIDIA® GeForce® GTX 1650 (4 GB GDDR6

dedicated)

3. Chipset: Intel® H670

4. Storage: 512 GB PCle® NVMe™ M.2 SSD

5. Memory: 16 GB DDR5-4000 MHz RAM (2 x 8 GB)

Supply Brand New laptop computer as "HP ENVY" or other
approved equal with the following minimum specifications;
Intel® Core™ i7-1335U (up to 4.6 GHz, 12 MB L3 cache, 10
cores, 12 threads) + Intel® Iris® Xe Graphics + 8 GB
memory(Onboard); Intel® Chipset: 512 SSD storage; 15.6"
Display; Complete with pre-installed "Window 11 Pro"
operating system and Microsoft Office Software

NO

NO

Carried Forward to Collection

Project Provisions

Bill 5/3

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMIILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA COUNTY

ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS. CTS.

COLLECTION
Brought Forward from Page Bill 5/1
Brought Forward from Page Bill 5/2

Brought Forward from Page Bill 5/3

TOTAL CARRIED FORWARD TO GRAND SUMMARY

Project Provisions

Bill 5/4

SDHUD, 2023



BILL NO. 6:

PRIME COST AND PROVISIONAL SUMS

Prime Cost + Provisional Sums Bill6/0 SDHUD, 2023



ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS. CTS.

BILL NO. 4

PRIME COST AND PROVISIONAL SUMS

PROJECT MANAGER'S PROVISIONS

Sums in this section shall be expended in whole or

in part only upon the instruction/ direction of the

Project Manager. The Contractor is advised to price

for his preliminaries under the General and

Particular Preliminaries bill in this tender document

PROVISIONAL SUMS

Allow a provisional sum of Kenya Shillings Four
Hundred Thousand only (Kshs. 400,000.00) for any
incidental/ unforseen Preparatory Works to be
expended as directed by the Project Manager.

CONTINGENCY SUM
All a provisional sum of Kenya Shilling Five Milliion

(kshs. 4,000,000.00) to cover for any unforeseen
events.

GENERAL REPAIR WORKS

Allow a provisional sum of Kenya Shillings One
Million (Kshs. 1,000,000.00) to be expended with
exclusive written authority of the Project Manager
for general repair works of existing structures within
the markets. The rates payable for works general
repair works shall be determined on pro-rata basis.

TOTAL

SUM

SUM

SUM

400,000.00

5,000,000.00

1,000,000.00

PRIME COST AND PROVISIONAL SUMS

6,400,000.00

CARRIED TO GRAND SUMMARY

Prime Cost + Provisional Sums Bill 6/1

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA COUNTY

ITEM DESCRIPTION DATE KSHS. CTS.
PROPOSED DEVELOPMENT OF ESIBUYE AND
WEMILABI FRESH PRODUCE MARKETS (ESP)
IN VIHIGA COUNTY
GRAND SUMMARY
1 GENERAL & PARTICULAR PRELIMINARIES BILL 1/20
2 MARKET SHED IMPROVEMENT BILL 2/S1/10
3 MARKET SHEDS BILL 2/S2/11
3 ICT HUB AND CRECHE BLOCKS BILL 2/S3/16
4 ABLUTION BLOCKS BILL 2/S4/14
6 WASTE CUBICLES BILL 2/S5/7
7 WATER TOWERS BILL 2/S6/5
8 SEPTIC & SOAK PITS BILL 2/S7/4
9 CHAINLINK FENCES BILL/2/S8/4
10 PAVING & DRAINAGE CHANNEL BILL 2/9/7
11 ELECTRICAL INSTALLATIONS Bill 3/1
12 MECHANICAL INSTALLATIONS BILL 4/1
13 PROJECT PROVISIONS BILL 5/3
13 PRIME COST + PROVISIONAL SUMS Bill 6/1 6,400,000.00
14 |SUB-TOTAL 1
ADD:-
15 ADD V.AT (16%)
15 |TOTAL CARRIED TO FORM OF TENDER KSHS.

Grand Summary

GS/2

SDHUD, 2023



PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE MARKETS (ESP) IN VIHIGA COUNTY

Amount in Words:

Tenderer's Official Stamp

Signed:

(Contractor)
Address:

Date:

Witness:

Signed:
Address:
Date:

Grand Summary GS/3 SDHUD, 2023
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SECTION V111 - GENERAL CONDITIONS OF CONTRACT (GCC)

STATE DEPARTMENT FOR HOUSING AND URBAN DEVELOPMENT

PROPOSED DEVELOPMENT OF ESIBUYE AND WEMILABI FRESH PRODUCE
MARKETS (ESP) IN VIHIGA COUNTY

General Conditions of Contract

1 GENERALPROVISIONS

11  Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below.
Words indicating persons or parties include corporations and other legal entities, except where the context requires
otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.
“Completion Date” means the date of completion of the Works as certified by the Engineer.

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions
of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress reports,
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the
Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or
forming part of the Permanent Works.

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any
other personnel assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time
to time by the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.




“Defect” means any part of the Works not completed in accordance with the Contract.
“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case maybe)
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days
stated in the Special Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment
Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate].
“Force Majeure” is defined in Clause19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is
payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment],
other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted
public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any
annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works,
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its
dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions
of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].
“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the

Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the




Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does
not include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the
Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under
Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the
Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form
of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports™ are those reports that may be included in the tendering documents which a ref actual
and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming
part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract
Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site
for the execution and completion of the Permanent Works and the remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed
for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of
Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in




accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring
Entity.

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the
case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the
Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13
[Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them
as appropriate.

1.2 Interpretation

In the Contract, except where the context requires otherwise:

a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in
writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting
in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of these
Conditions.

1.3 Communications
131 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:
a) Inwriting and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of
the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and
b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special
Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and
ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the
address from which the request was issued.
132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case
may be.
1.4 Law and Language
141 The Contract shall be governed by the laws of Kenya.
142 The ruling language of the Contract shall be English.
1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of

interpretation, the priority of the documents shall be in accordance with the following sequence:
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a)  The Contract Agreement,

b)  The Letter of Acceptance,

c)  The Special Conditions — Part A,

d)  the Special Conditions — Part B

e)  the General Conditions of Contract

f) the Form of Tender,

g) the Specifications and Bills of Quantities

h)  the Drawings, and

i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or

instruction.
Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.

Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the
Contract. However, the contractor:

a)  May as sign the whole or any part with the prior consent of the Procuring Entity, and
b)  may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become
due, under the Contract.

Care and Supply of Documents

The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.

Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the
Architect two copies of each of the Contractor's Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable
times.

If a Party becomes aware of an error or defect in a document which was prepared for use in executing the
Works, the Party shall promptly give notice to the other Party of such error or defect.

Timely provision of Drawings or Instructions

The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details,
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
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b)  payment of any other associated costs accrued, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall
not be entitled to such extension of time, or costs accrued.

Procuring Entity's Use of Contractor's Documents

As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents,
including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the
Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting,
repairing and demolishing the Works, and

c) inthe case of Contractor's Documents which are in the form of computer programs and other software,
permit their use on any computer on the Site and other places as envisaged by the Contract, including
replacements of any computers supplied by the Contractor.

The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not,
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the
Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2.

Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity.
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to
a third party by the Contractor, except as necessary for the purposes of the Contract.

Confidential Details

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such
confidential and other information as may be reasonably required in order to verify compliance with the
Contract and allow its proper implementation.

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private
and confidential, except to the extent necessary to carry out their respective obligations under the Contract
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall
be permitted to disclose any publicly available information, or information otherwise required to establish
his qualifications to compete for other projects.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in
the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor
similar permission for the Permanent Works, and any other permissions described in the Specifications
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify
and hold the Contractor harmless against and from the consequences of any failure to do so; and
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b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor is impeded to
accomplish these actions and shows evidence of its diligence.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority,
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the
exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's
prevailing sanctions procedures).

THE PROCURING ENTITY
Right of Access to the Site

The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within
the time (or times) stated in the Special Conditions of Contract. The right and possession may not be
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor)
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or
possession until the Performance Security has been received.

If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme].

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any

such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled

subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.
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Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow
the Contractor to obtain properly:

a)  Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and
b) any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
ii) for the delivery of Goods, including clearance through customs, and
iii) for the export of Contractor's Equipment when it is removed from the Site.

Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the
Procuring Entity's other contractor son the Site:

a)  co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].

Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clausel4
[Contract Price and Payment].

THE ENGINEER
Architect Duties and Authority

The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract.
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of
Contract.

The Architect shall have no authority to amend the Contract.

The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract.
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the
Engineer.

However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is
required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence
of such approval before complying with the instruction.

Except as otherwise stated in these Conditions:

a)  Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Architect shall be deemed to act for the Procuring Entity;

b)  the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under
the Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor
from any responsibility he has under the Contract, including responsibility for errors, omissions,
discrepancies and non-compliances; and

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the
Contractor within 14 days of receipt.
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The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions:

a)  Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b)  Sub-Clause 13.1: instructing a Variation, except;
i) Inan emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage
specified in the Special Conditions of Contract.

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with
Sub Clause 13.1 or 13.2.

d) Sub-Clausel3.4: Specifying the amount payable in each of the applicable three currencies.

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly,
with a copy to the Procuring Entity.

Delegation by the Engineer

The Architect may from time to time assign duties and delegate authority to assistants and may also revoke
such assignment or delegation. These assistants may include a resident Engineer, and/or independent
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or
revocation shall be in writing and shall not take effect until copies have been received by both Parties.
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine
any matter in accordance with Sub-Clause 3.5 [Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate,
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

a)  Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;

b)  If the Contractor questions any determination or instruction of an assistant, the Contractor may refer
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or
instruction.

Instructions of the Engineer

The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings
which may be necessary for the execution of the Works and the remedying of any defects, all in accordance
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom
the appropriate authority has been delegated under Clause 3.2.1.

The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect or
a delegated assistant:

a)  Gives an oral instruction,

b)  receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two
working days after giving the instruction, and




c) does not reply by issuing a written rejection and/or instruction within two working days after receiving
the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the
case may be).

34 Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days
before the intended date of replacement, give notice to the Contractor of the name, address and relevant
experience of the intended person to replace the Engineer.

35 Determinations

351  Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5
to agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the
Contract, taking due regard of all relevant circumstances.

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Party shall give effect to each agreement or determination unless and until revised under
Clause 20 [Claims, Disputes and Arbitration].

4 THE CONTRACTOR

41 Contractor's General Obligations

411  The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works.

412  The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

413  All equipment, material, and services to be incorporated in or required for the Works shall have their origin
in any eligible source country.

414  The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the
design or specification of the Permanent Works.

415  The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

416  If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless
otherwise stated in the Special Conditions:

a)  The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with
the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall
include additional information required by the Architect to add to the Drawings for co-ordination of
each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for
such purposes for which the part is intended as are specified in the Contract; and

d)  prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle,
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until

these documents and manuals have been submitted to the Engineer.
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Performance Security

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions
of Contract, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the
Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executed and completed the Works and remedied any defects. If the terms of the Performance Security specify
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the
Works have been completed and any defects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which
the Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to
the extent to which the Procuring Entity was not entitled to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a
copy of the Taking-Over Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may
be, the value of the Performance Security in that currency by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be
provided in the Special Conditions of Contract.

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently revoked
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's
Representative, the Contractor shall similarly submit the name and particulars of another suitable person for
such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's
Representative or appoint a replacement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the
Architect shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any competent person,
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the
Architect has received prior notice signed by the Contractor's Representative, naming the person and
specifying the powers, functions and authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clausel.4
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[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the
Contractor shall make competent interpreters available during all working hours in a number deemed
sufficient by the Engineer.

Sub-contractors

The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the
works as provided in Clause 34.2.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as

if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:

a)  The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in the Contract;

b)  The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the
commencement of each Subcontractor's work, and of the commencement of such work on the Site;
and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination
by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential
Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be
appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the
assignment takes effect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:

a)  The Procuring Entity's Personnel,
b)  Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in the execution on
or near the Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the
Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation,
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit
such documents to the Architect in the time and manner stated in the Specification.

Setting Out of the Works
The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all

parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but
the Contractor shall use reasonable efforts to verify their accuracy before they are used.
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If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin
these items of reference, and an experienced contractor could not reasonably have discovered such error and
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such costs accrued, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to this.

Safety Procedures

The Contractor shall:

a)  Comply with all applicable safety regulations,

b)  Take care for the safety of all persons entitled to be on the Site,

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid
danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under
Clause 10 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the use and protection of the public and of owners
and occupiers of adjacent land.

Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of
the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be
entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Architect for information before
each design and execution stage is commenced. When any document of a technical nature is issued to the
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

Site Data

The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date,
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site,
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be
responsible for interpreting all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have
obtained all necessary information as to risks, contingencies and other circumstances which may influence or
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and
examined the Site, its surroundings, the above data and other available information, and to have been satisfied
before submitting the Tender as to all relevant matters, including (without limitation):

a)  The form and nature of the Site, including sub-surface conditions,
b)  the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works
and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water
and other services.
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Sufficiency of the Accepted Contract Amount

The Contractor shall be deemed to:
a)  Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site
Data].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper
execution and completion of the Works and the remedying of any defects.

Unforeseeable Physical Conditions

In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including
sub-surface and hydrological conditions but excluding climatic conditions.

If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the
Contractor shall give notice to the Architect as soon as practicable.

This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue
executing the Works, using such proper and reasonable measures as are appropriate for the physical
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes
a Variation, Clause 13 [Variations and Adjustments] shall apply.

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject
to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs
(a) and (b) above related to this extent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in
similar parts of the Works, shall not result in a net reduction in the Contract Price.

The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the
Contractor's interpretation of any such evidence.

Rights of Way and Facilities
Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and

possession of the Site including special and/or temporary rights-of-way which are necessary for the Works.
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site
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which he may require for the purposes of the Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a)  The convenience of the public, or

b)  The access to and use and occupation of all roads and foot paths, irrespective of whether they are
public or in the possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

Access Route

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper
use of appropriate vehicles and routes.

Except as otherwise stated in these Conditions:

a)  The Contractor shall (as between the Parties) be responsible for any maintenance which may be
required for his use of access routes;

b)  the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any
permission which may be required from the relevant authorities for his use of routes, signs and
directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise
of any access route;

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and

e)  Costs due to non-suitability or non-availability, for the use required by the Contractor, of access
routes shall be borne by the Contractor.

Transport of Goods

Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a
major item of other Goods will be delivered to the Site;

b)  the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing
and protecting all Goods and other things required for the Works; and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,

losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall
negotiate and pay all claims arising from their transport.

Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer.
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.

Protection of the Environment

The contractor shall comply with the applicable environmental laws, regulations and policies.

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to
limit damage and nuisance to people and property resulting from pollution, noise and other results of his
operations.

The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities
shall not exceed the values stated in the Specification or prescribed by applicable Laws.




4.19 Electricity, Water and Gas

4191 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other
services he may require for his construction activities and to the extent defined in the Specifications, for the
tests.

4192 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas
and other services as may be available on the Site and of which details and prices are given in the
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these
services and for measuring the quantities consumed.

4193 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

4.20 Procuring Entity's Equipment and Free-Issue Materials

4201 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the
Specification. Unless otherwise stated in the Specification:

a)  The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that

b)  the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.

4201 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the
Procuring Entity.

4202 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default.

4203  After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.

4.21 Progress Reports

4211 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly
thereafter, each within 7 days after the last day of the period to which it relates.

4212 Reporting shall continue until the Contractor has completed all work which is known to be outstanding
at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and
including these stages for work by each nominated Subcontractor (as defined in Clause 5
[Nominated Subcontractors]),

b)  photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected dates of:

i) commencement of manufacture,
ii)  Contractor's inspections,
iii) tests, and
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iv) shipment and arrival at the Site;
d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
e)  copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under
Sub- Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

h)  comparison so factual and planned progress, with details of any events or circumstances which
may jeopardize the completion in accordance with the Contract, and the measures being (or to be)
adopted to overcome delays.

Security of the Site

Unless otherwise stated in the Special Conditions:
a)  The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.

Contractor's Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which may be
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within
the Site and these additional areas, and to keep them off adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works
which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the
Contract.

Fossils

All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity.
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from
removing or damaging any of these findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such Cost, which shall be included in the Contract Price.
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

NOMINATED SUBCONTRACTORS

Definition of “nominated Subcontractor”

In this Contract, “nominated Subcontractor” means a Subcontractor:

a)  Who is nominated by the Procuring Entity, or

b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].
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Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and
from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or
financial strength;

b)  the nominated Subcontractor does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontractor shall:

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge his obligations and liabilities under the Contract;

i) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor to
perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated
Subcontractors].

Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence
of Payments].

Evidence of Payments

Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for
retention or otherwise. Unless the Contractor:

(@) Submits this reasonable evidence to the Engineer, or

(b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse
to pay these amounts, and

i) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct
to the nominated Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay,
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the
Procuring Entity.

STAFF AND LABOR

Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate,
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor
with appropriate qualifications and experience from sources within Kenya.

Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar
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to that of the Contractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such
deductions there of as may be imposed on him by such Laws.

Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's
Personnel.

Lab or Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, employment of children, health, safety, welfare, immigration
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey
all applicable Laws, including those concerning safety at work.

Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working

hours stated in the Special Conditions of Contract, unless:

a) Otherwise stated in the Contract,

b)  The Architect gives consent, or

¢) Theworkis unavoidable, or necessary for the protection of life or property or for the safety of the Works,
in which case the Contractor shall immediately advise the Engineer, provided that work done outside
the normal working hours shall be considered and paid for as overtime.

Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures
forming part of the Permanent Works.

Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made
for all necessary welfare and hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and
protection against accidents. This person shall be qualified for this responsibility and shall have the authority
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the
Works, the Contractor shall provide whatever is required by this person to exercise this responsibility and
authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence.
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and
damage to property, as the Architect may reasonably require.

The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer
of these diseases between and among the Contractor's Personnel and the local community, to promote early
diagnosis and to assist affected individuals.

Contractor's Superintendence
Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's

obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage,
inspect and test the work




682  Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out
(including the methods and techniques required, the hazards likely to be encountered and methods of
preventing accidents), for the satisfactory and safe execution of the Works.

69 Contractor's Personnel

691  The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or
Works, including the Contractor's Representative if applicable, who:

a)  Persists in any misconduct or lack of care,

b)  Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the
execution of the Works.

692  If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
610  Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to
be outstanding at the completion date stated in the Taking-Over Certificate for the Works.

611  Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and
property on and near the Site.

612  Foreign Personnel

6121 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no
Kenyans with the required skills.

6122 The Contractor shall be responsible for the return of any foreign personnel to the place where they were
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return
or burial.

613  Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor's Personnel.

614  Measures against Insect and Pest Nuisance
The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply
with all the regulations of the local health authorities, including use of appropriate insecticide.

615  Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereof by Contractor's Personnel.

616  Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
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involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting
arrangements.

Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental,
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below
the age of 18 years shall not be employed in dangerous work.

Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join
workers' organizations of their choosing without interference.

Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and
shall not discriminate with respect to aspects of the employment relationship, including recruitment and
hiring, compensation (including wages and benefits), working conditions and terms of employment, access
to training, promotion, termination of employ mentor retirement, and discipline.

PLANT, MATERIALS AND WORKMANSHIP
Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of
Materials, and all other execution of the Works:

a) Inthe manner (if any) specified in the Contract,
b) inaproper workman like and careful manner, in accordance with recognized good practice, and

c)  with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.

Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect
for consent prior to using the Material sin or for the Works:

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and

b)  additional samples instructed by the Architect as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
Inspection

The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are being
obtained, and

b)  during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
Plant and production and manufacture of Materials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,




including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractor from any obligation or responsibility.

733  The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination,
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.

74 Testing
741 This Sub-Clause shall apply to all tests specified in the Contract.

742  Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials,
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials
and other parts of the Works.

743  The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.

744  The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests,
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the
Architect presence.

745  If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

746  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

747  The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified
tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings
as accurate.

75 Rejection

751 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant,
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then
promptly make good the defect and ensure that the rejected item complies with the Contract.

752 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity.

76 Remedial Work

761  Notwithstanding any previous test or certification, the Architect may instruct the Contractor to:
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,
b) remove and re-execute any other work which is not in accordance with the Contract, and
c) execute any work which is urgently required for the safety of the Works, whether because of an
accident, unforeseen able event or otherwise.
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The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any)
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the
Procuring Entity all costs arising from this failure.

If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in
accordance with Clause 15.

Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances:

a) When itis incorporated in the Works;

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[Payment for Plant and Materials in Event of Suspension].

Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a)  Natural materials obtained from outside the Site, and

b)  The disposal of material from demolitions and excavations and of other surplus material (whether
natural or man-made), except to the extent that disposal are as within the Site are specified in the
Contract.

COMMENCEMENT, DELAYS AND SUSPENSION
Commencement of Works

Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the
date at which the following precedent condition shave all been fulfilled and the Architect notification
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received
by the Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by
relevant authorities of Kenya;

b)  except if otherwise specified in the Special Conditions of Contract, effective access to and possession
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13
[Compliance with Laws] as required for the commencement of the Works.

¢) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided
that the corresponding bank guarantee has been delivered by the Contractor.

If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clausel 6.2 [ Termination
by Contractor].

The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.

Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a)  Achieving the passing of the Tests on Completion, and

b)  completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the
Works and Sections].

Programme

The Contractor shall submit a detailed time programme to the Architect withinl 4 days after receiving the
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notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised

programme whenever the previous programme is inconsistent with actual progress or with the Contractor's

obligations. Each programme shall include:

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to
Site, construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and
d) asupporting report which includes:

i) ageneral description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.

Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitled to rely upon the programme when planning their activities.

The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances
which may adversely affect the work, increase the Contract Price or delay the execution of the Works.

If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.

Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the
Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the
Contract,

b) acause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,
c) exceptionally adverse climatic conditions,

d)  Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous determinations
and may increase, but shall not decrease, the total extension of time.

Delays Caused by Authorities

If the following conditions apply, namely:

a)  The Contractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in Kenya,

b)  These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].
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Rate of Progress

If, at anytime:

a)  Actual progress is too slow to complete within the Time for Completion, and/or

b)  Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme],
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised
programme and supporting report describing the revised methods which the Contractor proposes to
adopt in order to expedite progress and complete within the Time for Completion.

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.

Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor.

Delay Damages

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum
amount of delay damages (if any) stated in the Special Conditions of Contract.

These delay damages shall be the only damages due from the Contractor for such default, other than in the
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from
any other duties, obligations or responsibilities which he may have under the Contract.

Suspension of Work

The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During
such suspension, the Contractor shall protect, store and secure such part or the Works against any
deterioration, loss or damage.

The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

Consequences of Suspension

If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub-

Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to
agree or determine these matters.

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

Payment for Plant and Materials in Event of Suspension




Materials which have not been delivered to Site, if:
a)  The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and

b)  the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Architect instructions.

8.11 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Architect permission to proceed. If the Architect does not give permission within
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor].

8.12 Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension
after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments].

9 TESTS ON COMPLETION
91 Contractor's Obligations

911  The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

912  The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct.

913 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified
report of the results of these Tests to the Engineer.

92 Delayed Tests

921  If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

922  If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out
the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice
to the Engineer.

923  If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be
accepted as accurate.

93 Retesting of related works
If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to
be repeated under the same terms and conditions.

94 Failure to Pass Tests on Completion

941 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],

the Architect shall be entitled to:
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a)  Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the
same remedies as are provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure to Remedy Defects].

PROCURING ENTITY'S TAKING OVER
Taking Over of the Works and Sections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below,
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in
accordance with this Sub-Clause.

The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.

The Architect shall, within 30 days after receiving the Contractor's application:

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were
completed in accordance with the Contract, except for any minor outstanding work and defects which
will not substantially affect the use of the Works or Section for their intended purpose (either until or
whilst this work is completed and these defects are remedied); or

b)  reject the application, giving reasons and specifying the work required to be done by the Contractor to
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before
issuing a further notice under this Sub-Clause.

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with
the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.

Taking Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part
of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued:

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,

b)  the Contractor shall cease to be liable for the care of such part as from this date, when responsibility
shall pass to the Procuring Entity, and

c) ifrequested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry
date of the relevant Defects Notification Period.

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works,
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum
amount of these damages.

Interference with Tests on Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been
completed.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance
with the relevant provisions of the Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such accrued costs, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall
not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

DEFECTS LIABILITY
Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as
soon as practicable thereafter, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section
(as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.
Cost of Remedying Defects

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work
is attributable to:

a)  Any design for which the Contractor is responsible,
b)  Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.

Extension of Defects Notification Period
The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension

of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they
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are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects
Notification Period shall not be extended by more than two years.

If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this
Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification
Period for the Plant and/ or Materials would otherwise have expired.

Failure to Remedy Defects

If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable
notice of this date.

If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be

executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring

Entity may (at his option):

@ Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the
Procuring Entity in remedying the defect or damage;

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance
with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise,
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and
returning Plant and Materials to the Contractor.

Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent,
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the
full replacement cost of these items, or to provide other appropriate security.

Further Tests

If the work of remedying of any defector damage may affect the performance of the Works, the Architect may
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice
within 14 days after the defect or damage is remedied.

These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects],
for the cost of the remedial work.

Right of Access

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring
Entity's reasonable security restrictions.

Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be
included in the Contract Price.

Completion Certificate

Performance of the Contractor's obligations shall not be considered to have been completed until the Architect
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his obligations under the Contract.

The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the
Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents
and completed and tested all the Works, including remedying any defects. A copy of the Completion
Certificate shall be issued to the Procuring Entity.

Only the Completion Certificate shall be deemed to constitute acceptance of the Works.

Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and extent
of unperformed obligations, the Contract shall be deemed to remain in force.

Clearance of Site

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

If all these items have not been removed within 30 days after receipt by the Contractor of the Completion
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and
restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.

MEASUREMENT AN DEVALUATION
Works to be Measured

The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particulars detailing the amounts which he considers to be entitled under the Contract.

Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to

the Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Architect in making the
measurement, and

b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be
accepted as accurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records,
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend,
the records shall be accepted as accurate.

If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate.
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify
the payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days
after being requested to examine the records, they shall be accepted as accurate.

Method of Measurement

Except as otherwise stated in the Contract:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable
Schedules.
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Evaluation

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the
appropriate rate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such
item in the Contractor, if there is no such item, specified for similar work.

Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered
as included in other rates and prices in the Bill of Quantities and will not be paid for separately.

However, for a new item of work, a new rate or price shall be appropriate for such item of work if:
a)  The work is instructed under Clausel13 [Variations and Adjustments],
b)  no rate or price is specified in the Contract for this item, and

€) no specified rate or price is appropriate because the item of work is not of similar character, or is not
executed under similar conditions, as any item in the Contract.

Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work,
prevailing market rates, together with profit, taking account of any other relevant matters.

Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work
commences.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price— tender price)/ tender price X
100.

Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed,

if:

a)  The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have
been deemed to be covered by a sum forming part of the Accepted Contract Amount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price;
and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice,
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
this cost, which shall be included in the Contract Price.

VARIATIONS AND ADJUSTMENTS

Right to Vary

Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed
by the Architect under this Clause shall in any way vitiate or in validate the Contract.

The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.

Each Variation may include:

a) changes to the quantities of any item of work included in the Contract (however, such changes do not
necessarily constitute a Variation),

b)  changes to the quality and other characteristics of any item of work,
¢) changes to the levels, positions and/ or dimensions of any part of the Works,
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d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any
associated Tests on Completion, boreholes and other testing and exploratory work, or

f)  changes to the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until
the Architect instructs after obtaining approval of the Procuring Entity.

Variation Order Procedure

Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit
to the Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and

b)  the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause
8.3 or to any of the Contractor's obligations under the Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified
as such in accordance with the Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of
Sub-Clause 13.2.2 shall apply.

Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment

shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork

Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the

specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in

the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all

the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-

recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled

to be paid:

a) The cost of any partial execution of the Works rendered useless by any such variation,

b)  The cost of making necessary alterations to Plant already manufactured or in the course of
manufacture or of any work done that has to be altered in consequence of such a variation,

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as
detailed in the Programme, and

d) the net effect of the Contractor's finance costs, including interest, caused by the variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in
certificates of payment.

Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under
Sub-Clause31.3.

Value Engineering

The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion)
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works,
or

(iv) otherwise be of benefit to the Procuring Entity.

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause
13.3 [Variation Procedure].
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If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent
Works, then unless otherwise agreed by both Parties:
a)  The Contractor shall design this part,

b)  sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in
Cost], and
ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of
any improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii),
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there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.

Variation Procedure for Value Engineering proposal

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as

soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting:

a) A description of the proposed work to be performed and a programme for its execution,

b)  the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause
8.3 [Programme] and to the Time for Completion, and

¢) the Contractor's proposal for evaluation of the Variation.

The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay
any work whilst awaiting a response.

Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by
the Architect to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the
Architect instructs or approves otherwise in accordance with this Clause.

Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment
of the Contract Price.

Provisional Sums

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions,
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall
have instructed. For each Provisional Sum, the Architect May instruct:

a)  Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and
valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in
the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such
rate, the percentage rate stated in the Special Conditions of Contract shall be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or
receipts in substantiation.
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Dayworks

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this
Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall
deliver each day to the Architect accurate statements induplicate which shall include the following details of
the resources used in executing the previous day's work:

a)  The names, occupations and time of Contractor's Personnel,

b) the identification, type and time of Contractor's Equipment and Temporary Works, and

c) the quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base
Date, which affect the Contractor in the performance of obligations under the Contract.

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these

changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to

the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay
has already been taken into account in the determination of a previous extension of time and such Cost shall
not be separately paid if the same shall already have been taken into account in the indexing of any inputs to
the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes
in Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall

not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have
included amounts to cover the contingency of other rises and falls in costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the
basis of Cost or current prices. The formulae shall be of the following general type:
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Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If
so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where:
P is the adjustment factor for the portion of the Contract Price payable.
A and B are coefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, of the Contract Price payable and
I m is the index prevailing at the end of the month being invoiced and loc is the index
prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non-adjustable portion of the payments, is a very
approximate figure (usually 0.15) to take account of fixed cost elements or other
nonadjustable components. The sum of the adjustments for each currency are added to
the Contract Price.

The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in
doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of
clarification of the source; although these dates (and thus these values) may not correspond to the base cost
indices.

In cases where the “currency of index” is not the relevant currency of payment, each index shall be converted
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this
relevant currency on the above date for which the index is required to be applicable.

Until such time as each current cost index is available, the Architect shall determine a provisional index for
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the
Procuring Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations.

CONTRACT PRICE AND PAYMENT
The Contract Price

Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation]
and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];

€) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities
and are not to be taken as the actual and correct quantities:
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i)  of the Works which the Contractor is required to execute, or
ii) for the purposes of Clausel2 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down
when preparing Payment Certificates but shall not be bound by it.

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from
the payment of import duties and taxes upon importation.

Advance Payment

The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow
support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment,
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall
be as stated in the Special Conditions of Contract.

Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in
the Special Conditions of Contract, this Sub-Clause shall not apply.

The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal
to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions elected
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by
the Procuring Entity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the
guarantee until the advance payment has been repaid.

Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through
percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause
14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of
all certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its
repayments as well as deductions for retention money) in the currencies and proportions of the advance
payment until such time as the advance payment has been repaid; provided that the advance payment
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount
less Provisional Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for
Convenience], payable by the Contractor to the Procuring Entity.

Application for Interim Payment Certificates

The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of
Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail
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the amounts to which the Contractor considers itself to be entitled, together with supporting documents which
shall include the report on the progress during this month in accordance with Sub-Clause4.21 [Progress
Reports].

The Statement shall include the following items, as applicable, which shall be expressed in the various
currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g)
below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost];

c) anyamount to be deducted for retention, calculated by applying the percentage of retention stated in the
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of
Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5
[Plant and Materials intended for the Works];

f)  any other additions or deductions which may have become due under the Contractor otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

Schedule of Payments

If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will
be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b)  Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

¢) Ifthese instalments are not defined by reference to the actual progress achieved in executing the Works,
and if actual progress is found to be less or more than that on which this schedule of payments was
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine revised instalments, which shall take account of the extent to which progress is less or more
than that on which the instalments were previously based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates
of the payments which he expects to become due during each quarterly period. The first estimate shall be
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals, until the Taking-Over Certificate has been issued for the Works.

Plant and Materials intended for the Works

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-
Clause shall not apply.

The Architect shall determine and certify each addition if the following conditions are satisfied:

a)  The Contractor has:
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
which are available for inspection, and
(i)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site,
supported by satisfactory evidence;

and either:
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b)  the relevant Plant and Materials:
i) are those listed in the Schedules for payment when shipped,
i) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Architect together with evidence of payment of freight and insurance, any other
documents reasonably required, and a bank guarantee in a form and issued by an entity approved
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause:
this guarantee may be in a similar form to the form referred to in Sub-Clausel4.2 [Advance
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected
against loss, damage or deterioration; or

c) the relevant Plant and Materials:
i)  are those listed in the Schedules for payment when delivered to the Site, and

ii)  have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will become due when
the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and
Materials.

Issue of Interim Payment Certificates

No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents,
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or
withholding made by the Architect on the Statement if any.

However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract.
In this event, the Architect shall give notice to the Contractor accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may be withheld until rectification or replacement has been completed;
and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the
work or obligation has been performed.

The Architect may in any Payment Certificate make any correction or modification that should properly be
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect
acceptance, approval, consent or satisfaction.

Payment

The Procuring Entity shall pay to the Contractor:

a)  The advance payment shall be paid within 60 days after signing of the contract by both parties or within
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and
Sub- Clause 14.2 [Advance Payment], whichever is later;

b)  The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues
Interim Payment Certificate; and
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in accordance with Sub-Clause 16.2 [Termination by Contractor].

Payment of the amount due in each currency shall be made into the bank account, nominated by the
Contractor, in the payment country (forth is currency) specified in the Contract.

Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment
Certificate is issued.

These financing charges shall be calculated at the annual rate of three percentage points above the mean rate
of the Central Bank in Kenya of the currency of payment, or if not available, the inter-bank offered rate, and
shall be paid in such currency.

The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice
to any other right or remedy.

Payment of Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by
the estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated
final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].

Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial
institution selected by the Contractor, for the second half of the Retention Money.

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days
after receiving a copy of the Completion Certificate.

Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub-
Clause 14.3 [Application for Interim Payment Certificates], showing:
a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,
b) any further sums which the Contractor considers to be due, and
€) an estimate of any other amounts which the Contractor considers will become due to him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.
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The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].

Application for Final Payment Certificate

Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six
copies of a draft final statement with supporting documents showing in detail in a form approved by the
Engineer:

a) The value of all work done in accordance with the Contract, and

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Architect may reasonably require within 30 days from receipt of said
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these
Conditions as the “Final Statement”.

However, if, following discussions between the Architect and the Contractor and any changes to the draft
final statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit
to the Procuring Entity (with a copy to the Engineer) a Final Statement.

Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in
connection with the Contract. This discharge may state that it becomes effective when the Contractor has
received the Performance Security and the outstanding balance of this total, in which event the discharge
shall be effective on such date.

Issue of Final Payment Certificate

Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver,
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

a) The amount which he fairly determines is finally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and
for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity
to the Contractor or from the Contractor to the Procuring Entity, as the case may be.

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due.

Cessation of Procuring Entity's Liability

The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount

expressly for it:

a) in the Final Statement and also,

b)  (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the
Statement at completion described in Sub-Clause 14.10 [Statement at Completion].

However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations,
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the
Procuring Entity.
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The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment
Currencies. If more than one currency is so named, payments shall be made as follows:
a) If the Accepted Contract Amount was expressed in Local Currency only:

i)  the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies,
except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application
for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph (a) (i) above;

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the
currencies and proportions specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing
on the Base Date and determined by the Central Bank of Kenya.

TERMINATION BY PROCURING ENTITY
Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require
the Contractor to make good the failure and to remedy it within 30 days.

Termination by Procuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract
based on following circumstances which shall include but not limited to:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1
[Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of
his obligations under the Contract,
c) without reasonable excuse fails:

i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or

ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial
Work], within 30 days after receiving it,

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the
Procuring Entity,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has
a similar effect to any of these acts or events, or

f)  gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
other thing of value, as an induce mentor reward:

i)  for doing or for bearing to do any action in relation to the Contract, or

i)  for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f).
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or

g) If the contract or repeatedly fails to remedy delivers defective work,
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h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the
Appendix B to these General Conditions, in competing for or in executing the Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring
Entity, under the Contractor otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do
s0. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design
documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any
balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity]
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the
Contractor for work executed in accordance with the Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the

Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring
Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the
Procuring Entity shall pay any balance to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in order
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on
Termination].

Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its
prevailing sanctions.
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Corrupt gifts and payments of commission

The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind as an inducement or reward for doing or for bearing to door for having done
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this
or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract
is made particulars of any such commission and of the terms and conditions of any agreement for the
payment there of have been disclosed in writing to the Procuring Entity.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act
(2003) of the Laws of Kenya.

SUSPENSION AND TERMINATION BY CONTRACTOR
Contractor's Entitlement to Suspend Work

If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or
Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received
the Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice.

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall
resume normal working as soon as is reasonably practicable.

If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Termination by Contractor

The Contractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the
relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days
after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment is to be made
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as
to materially and adversely affect the economic balance of the Contract and/or the ability of the
Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events.
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f)  the Contractor does not receive the Architect instruction recording the agreement of both Parties on the
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement
of Works].

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice
terminate the Contract immediately.

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contractor otherwise.

Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,

Payment and Release] has taken effect, the Contractor shall promptly:

a) cease all further work, except for such work as may have been instructed by the Architect for the
protection of life or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.

Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the
Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release],
and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this
termination.

RISK AND RESPONSIBILITY
Indemnities

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or
by reason of the Contractor's design (if any), the execution and completion of the Works and the
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution
and completion of the Works and the remedying of any defects, unless and to the extent that any such
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly
employed by any of them.

The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their
respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence,
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone
directly or indirectly employed by any of them.

Contractor's Care of the Works




1722

1723

1724

173

174

1741

1742

(@)

(b)

1743

175

1751

1752

118

Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this
outstanding work has been completed.

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works,
Goods and Contractor's Documents conform with the Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for
which the Contractor was liable.

Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they
directly affect the execution of the Works in Kenya, are:

a) War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnel,

c) explosive materials, ionizing gradation or contamination by radio-activity, except as may be attributable
to the Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

f)  design of any part of the Works by the Procuring Entity's Personnel or by others for whom the
Procuring Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventive precautions.

Consequences of Procuring Entity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and
shall rectify this loss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims]
to:

An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension
of Time for Completion], and

paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Intellectual and Industrial Property Rights

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent,
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an
infringement.

Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim,
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.
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The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging
an infringement which is or was:
a) Anun avoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works being used by the Procuring Entity:
i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the
Contractor prior to the Base Date or is stated in the Contract.

The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design
for which the Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party,
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration
upon being requested to do so by such other Party.

For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual
rights owned by the contractor or a third party from whom the contract or has received the rights to grant
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without
the rights to sub-license) to use the know-how and other technical information disclosed to the contract or
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent,
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any
other third party to the Procuring Entity.

Limitation of Liability

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor
for any in director consequential loss or damage which may be suffered by the other Party in connection with
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such
multiplier or other sum is not so stated) the Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the
defaulting Party.

Use of Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated
in the Taking-Over Certificate for the Works).

If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.

INSURANCE

General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
maintaining the insurance specified in the relevant Sub-Clause.
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Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions
of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions
of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured,
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint
insured to comply with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the currencies required
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss
or damage.

The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract
(calculated from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to
Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that
insurance is maintained in accordance with this Clause.

Neither Party shall make any material alteration to the terms of any insurance without the prior approval of
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer
shall promptly give notice to the other Party.

If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of
these premiums to the other Party, and the Contract Price shall be adjusted accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from
the insurers shall be borne by the Contractor and/or the Procuring Entity.

Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring
Party fails to effect and keep in force an insurance which is available and which it is required to effect and
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall
be paid by the insuring Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or
Sub- Clause 20.1 [Contractor's Claims], as applicable.

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to
the insurance referred to Clause 18) with insurers from any eligible source country.
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Insurance for Works and Contractor's Equipment

The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit.
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over
Certificate for the Works.

The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any
other operations (including those under Clause 11 [Defects Liability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it
is being transported to the Site and until it is no longer required as Contractor's Equipment.

Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss
or damage,

¢) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in
the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not
apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i)  apart of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which are lost or damaged as a direct result
of this defective condition and not as described in sub-paragraph (ii) below),

i)  apart of the Works which is lost or damaged in order to reinstate any other part of the Works if
this other part is in a defective condition due to a defect in its design, materials or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that
the Contractor is liable for the loss or damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for
the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable
terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1
[General Requirements for Insurances].

Insurance against Injury to Persons and Damage to Property

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring
before the issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions
of Contract, this Sub-Clause shall not apply.

Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:
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b) shall be in the joint names of the Parties,
c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and
d) may however exclude liability to the extent that it arises from:
i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in or
ii) through any land, and to occupy this land for the Permanent Works,
iii) damage which is an unavoidable result of the Contractor's obligations to execute the
iv) Works and remedy any defects, and

v) acause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
available at commercially reasonable terms.

Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed
by the Contractor or any other of the Contractor's Personnel.

The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the
Procuring Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these personnel are
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.

FORCE MAJEURE
Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance:

a) Which is beyond a Party's control,

b)  Which such Party could not reasonably have provided against before entering into the Contract,
c) which, having arisen, such Party could not reasonably have avoided or over come, and

d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below,

so long as conditions (a) to (d) above are satisfied:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as
may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity,
and

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall
be given within 14 days after the Party became aware, or should have become aware, of the relevant event
or circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either
Party to make payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the
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Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected
by the Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing his substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clausel18.2 [Insurance for Works and Contractor's Equipment].

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief
under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure],
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause
16.3 [Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Architect shall determine the value of the work done and issue a Payment
Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor
shall place the same at the Procuring Entity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of
these items to the Contractor's works in his country (or to any other destination at no greater cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the
Works at the date of termination.

Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the

Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either

or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract,

entitles the Parties to be released from further performance of the Contract, then upon notice by either Party

to the other Party of such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party
in respect of any previous breach of the Contract, and

b)  The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been
terminated under Sub-Clause 19.6.
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SETTLEMENT OF CLAIMS AND DISPUTES
Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim.
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware,
or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/
or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to
inspect all these records and shall (if instructed) submit copies to the Engineer.

Within 42days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment
claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b)  The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/
or amount claimed, and such further particulars as the Architect may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary
further particulars but shall nevertheless give his response on the principles of the claim within the above
defined time period.

Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such
part of the claim as he has been able to substantiate.

If the Architect does not respond within the time frame defined in this Clause, either Party may consider that
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in
accordance with Clause 20.3.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of
this Sub-Clause 20.3.
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Procuring Entity's Claims

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating
to any extension of the Defects Notification Period shall be given before the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension
of Defects Notification Period].

This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the

practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a)  Whether or not the issue of an instruction by the Architect is empowered by these Conditions.

b)  Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.

e) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in
any certificate.
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The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice
had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any
matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Avrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of
this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator,
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of
any of the following professional institutions;

i)  Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya

iv) Chartered Institute of Arbitrators (Kenya Branch)

v) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.
Arbitration with Foreign Contractors

Avrbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or
more arbitrators appointed in accordance with said arbitration rules.

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the
language for communications defined in Sub-Clausel.4 [Law and Language].

Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision

The award of such Arbitrator shall be final and binding up on the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.




20.10 Contract operations to continue
Notwithstanding any reference to arbitration herein,

111 the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

112 the Procuring Entity shall pay the Contractor any monies due the Contractor.
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Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions
here in shall prevail over those in the GCC.

Conditions

Sub-
Clause

Data

Part A - Contract Data

Procuring Entity’s name and Heading The Procuring Entity is State Department of

address Housing and Urban Development

Name and Reference No. of the Heading Proposed Development of Esibuye and Wemilabi

Contract And 1.1 Fresh Produce Markets (Esp) in Vihiga County
Tender No.
MLPWHUD/SDHUD/UDD/ESP/062/2023-2024 —
Cluster 62

Engineers Name and address Heading Director, Urban Development Department.

and 3.1.1 State Department for Housing and Urban
Development,
P.O Box 30119-00100,
Nairobi, Kenya

Contractor’s Representative’s 43.1 [insert the name of the Contractor’s Representative

name agreed by the Procuring Entity prior to Contract
signature]

Key Personnel names 16.9.1 [insert the name of each Key Personnel agreed by
the Procuring Entity prior to Contract signature]

Time for Completion 1.1. 24 weeks

Defects Notification Period 1.1 6 months

Sections 11 If Sections are to be used, refer to Table: Summary of
Sections below

Electronic transmission systems 1.3 N/A

Time for the Parties entering intoa | 1.6 Within 30 days

Contract Agreement

Commencement Date 8.1.1 The start date shall be 14 days after site handing over

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later
than14 no. days after Commencement Date

Architect Duties and Authority 3.1.6 (b) Variations resulting in an increase of the Accepted

(i) Contract Amount shall be as guided by the Public
Procurement and Asset Disposal Act, 2015 and all
amendments thereafter and attendant
Regulations.

Performance Security 4.2.1 The performance security will be in the form of a
performance bond in the amount(s) of 10% percent
of the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.

Delay damages for the Works 8.7& Ksh. 20,000 per week.

14.15(b) If Sections are to be used, refer to Table: Summary of
Sections below

Maximum amount of delay 8.7.1 10% of the final Contract Price.

damages

Provisional Sums 13.6. (b)(ii) | [If there are Provisional Sums, insert a percentage
for adjustment of Provisional Sums]

% - N/A

Adjustments for Changes in Cost 13.9 Not applicable

Total advance payment 1421 Not applicable
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Conditions Sub- Data
Clause
Repayment amortization rate of 14.2.5 (b) Not applicable
advance payment
Percentage of Retention 14.3.2 (¢) 10%
Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount
Plant and Materials Not applicable
14.5.3(b)(i)
14.5.3(c)(i) | Not applicable
Minimum Amount of Interim 14.6.2 10% of the Accepted Contract Amount.
Payment Certificates
Publishing source of commercial 14.8 Specify % rate per month of delayed
interest rates for financial charges payment. -According to CBK rates.
in case of delayed payment
Maximum total liability of the 17.6.2 10% of the Accepted Contract Amount
Contractor to the Procuring Entity
Periods for submission of 18.1.6 [Insert period for submission of evidence of
insurance: insurance and policy. Period may be from 14 days to
30days.]
a. evidence of insurance. 14 days
b. relevant policies 14 days
Maximum amount of deductibles 18.2.4 (d) [Insert maximum amount of deductibles] -N/A
for insurance of the Procuring
Entity's risks
Minimum amount of third-party 18.3.2 [Insert amount of third-party insurance]- N/A
insurance
The place of arbitration 20.7.2 Nairobi, Kenya
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SECTION X - CONTRACT FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM No. 2 - REQUEST FOR REVIEW

FORM No. 3 - LETTER OF AWARD

FORM No. 4 - CONTRACT AGREEMENT

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
FORM No. 6 - PERFORMANCE SECURITY [Option 2— Performance Bond]

FORM No. 7 - ADVANCE PAYMENT SECURITY

FORM No. 8 - RETENTION MONEY SECURITY
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

1.  For the attention of Tenderer's Authorized Representative

i)  Name: [insert Authorized Representative's name]

i)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3.  Notification of Award

i) Procuring Entity: [insert the name of the Procuring Entity]

i)  Project: [insert name of project]

iii) Contract title: [insert the name of the contract]

iv) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related
Complaint in relation to the decision to award the contracts.

a)  The successful tenderers

i)  Name of successful Tender

il)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings

(in words )
b)  The reasons for your tender being unsuccessful are as follows:
c) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out.
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SNo

Name of Tender Tender Price Tender’s evaluated | One Reason Why Not Evaluated
as read out price (Note a)

QPR IWIN |-

(Note a) State NE if not evaluated
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How to request a debriefing

a)
b)

d)

f)

DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i) Attention: [insert full name of person, if applicable]
i) Title/position: [insert title/position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.
If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint

a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/ position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before
the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website www.ppra.go.ke.



http://www.ppra.go.ke/

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process and is the recipient of a Notification of Intention to Award.

ii)  The complaint can only challenge the decision to award the contract.
iii) You must submit the complaint within the period stated above.
iv)  You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate to contact
us. On behalf of the Procuring Entity:

Signature:

Name:

Title/position:

Telephone:
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FORM NO. 2- REQUEST FOR REVIEW

APPLICATION NO........ccccc.... OF.....ccuuu.. 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for ......... (Tender description).

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

REQUEST FOR REVIEW

UWe. oo , the above named Applicant(s), of address: Physical address................

Tel. No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of
the above mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ........c.cenees (Applicant) Dated on................ dayof............... /...20......

SIGNED

Board Secretary

134




FORM NO 3: LETTER OF AWARD

letterhead paper of the Procuring Entity]
[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the /name of the Contract and identification
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted
) 2 (name of Procuring Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using,
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender
Document.

AULNOTIZE STGNATUIE. ...ttt et b bbbttt b

Name and Title OF SIGNALOIY: .....coviiiiiice et e s be e beer e reenre s

Name Of ProCUIING ENTILY: ...ooviiiiiiiece ettt st bt resbaena e resreene s

Attachment: CONtract AQrEEMENT: .....cviiiie ettt st be e e e e besreesresbesraenes
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FORM NO 4: CONTRACT AGREEMENT

........................................ of oo (hereinafter “the Procuring

Entity”), of the one part, and of (hereinafter
“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a)
b)
c)
d)
e)
f)
9)
h)

The Notification of Award

the Form of Tender

the addenda Nos (if any)

the Special Conditions of Contract

the General Conditions of Contract;

the Specifications

the Drawings; and

the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).

136




FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with (name of
Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").
Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (in words ), such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s)
under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum
specified therein.

This guarantee shall expire, no later than the..................... Day of............ ,2......%°, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the gUarantee.” ...........cocevveririiiinniieeeeee e

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

‘The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.

’Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee.

137




FORM No. 6- PERFORMANCE SECURITY

[Option 2— Performance Bond]

[Note: Procuring Entities a readvised to use Performance Security — Unconditional Demand Bank Guarantee
instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code] Beneficiary: [insert name and Address of Procuring Entity]
Date: [Insert date of issue] PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

4,

5

6.

By this Bond as Principal (hereinafter called “the Contractor””) and
] as Surety (hereinafter called
“the Surety”),are held and firmly bound unto_] as Obligee (hereinafter called “the Procuring Entity”) in the
amount of for the payment of which sum well and truly to be made in the
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day
of ,20 , for in accordance with the documents, plans,
specifications, and amendments there to, which to the extent here in provided for, are by reference made part here
of and are here in after referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's
obligations there under, the Surety may promptly remedy the default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and
Procuring Entity and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid
by Procuring Entity to Contractor; or

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this
day of 20
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SIGNED ON

on behalf of

By

in the capacity of

In the presence of

SIGNED ON

on behalf of

By

in the capacity of

In the presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity] Date: [Insert date of
issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. Wehave been informed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of.
(hereinafter called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(in words ) is to be made against an advance payment guarantee.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (in words ) upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been

certified for payment, or on the day of 2 2 whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas
specified in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of
the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made
prior to the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]
Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that [insert name of Contractor, which in the case of a joint venture

shall be the name of the joint venture] (hereinafter called "the Contractor™) has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up
to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has
been issued under the Contract and the first half of the Retention Money has been certified for payment, and
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)! upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or showgrounds for your demand or the sum specified there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited
to the Contractor on its account number at [insert name and address of
Applicant's bank].

5 This guarantee shall expire no later than the.................... Day of......cccoevenee. 2, ?, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.
“Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant tg
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.:

[insert identification

no] Name of the Tender Title/Description:

assignment] to:

[insert name of the

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ [insert date of notification of award] to furnish

additional information on beneficial ownership:

options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of Beneficial ownership

[select one option as applicable and delete the

Details of all Beneficial Owners

% of shares

% of voting

Whether a person directly

Whether a person

Residential address

Telephone number

Email address

Occupation or
profession

aperson rights a person or indirectly holds a right | directly or indirectly
holds in the holds in the to appoint or remove a | exercises significant
company company member of the board of | influence or control
Directly or directors of the company | over the Company
indirectly or an equivalent | (tenderer) (Yes/No)
governing body of the
Tenderer (Yes/ No)
Full Name Directly------ Directly......... 1.Having the right to |1.Exercises significant
: — 1 . % | % of voting appoint a majority of | influence or control
National identity of shares rights the board of the | over the Company
card number or directors  or  an | body of the
1. | Passport number _ equivalent governing | Company (tenderer)
Personal (I)ndlrectly """"" body of the Tenderer:
Identification Indirectly---- /_0 of voting Yes ---_-—No-_--- Yes ----- No----
Number (where | | 777 % rights 2. I§ this _rlght held .
applicable) of shares directly or indirectly?: | 2.1s this influence or
control exercised
Nationality directly or
Date of birth Direct...........ce.... indirectly?
[dd/mm/yyyy] Direct..............
Postal address
Indirect.................. Indirect............
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Details of all Beneficial Owners

% of shares

% of voting

Whether a person directly

Whether a person

aperson rights a person or indirectly holds a right | directly or indirectly
holds in the holds in the to appoint or remove a | exercises significant
company company member of the board of | influence or control
Directly or directors of the company | over the Company
indirectly or an equivalent | (tenderer) (Yes/No)
governing body of the
Tenderer (Yes / No)
2. | Full Name Directly-----— Directly......... 1.Having the right to | 1.Exercises
: — 1 - % | . % of voting appoint a majority of | significant influence
National identity of shares rights the board of the | orcontrol over the
card number or directors  or  an | Company body of
Passport number direct] equivalent governing the Company
Indirectly---------- body of the Tenderer: | (tenderer)
Personal : y :
e Indirectly---- % of voting Yes ----- NO---- Yes ----- NO----
Identification ight . .
—————— % ngnts 2.1s this right held
Number (where ! .2 .
of shares directly or indirectly?: | 2.1s this influence or

applicable)

Nationality(ies)

Date of birth
[dd/mm/yyyy]

Postal address

Residential address

Telephone number

Email address

Occupation or
profession

Direct.......coooevet.

Indirect..................

control exercised
directly or
indirectly?

Direct..............

Indirect............

e.t

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory
Authority together with other details in relation to contract awards and shall be maintained in the Government Portal,
published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership
Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information in line with the
Data Protection Act shall not be published or made public). Note that Personally Identifiable Information (PII) is
defined as any information that can be used to distinguish one person from another and can be used to deanonymize
previously anonymous data. This information includes National identity card number or Passport number, Personal
Identification Number, Date of birth, Residential address, email address and Telephone number.

[11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person

who in relation to the company:

() holds at least ten percent of the issued shares in the company either directly or indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ..........ccccoouenee. *[insert complete name of the Tenderer]
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Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person

duly authorized to sign the Tender]

Designation of the person signing the Tender: ............ccccoc... [insert complete title of the person signing the Tender]
Signature of the person named above: ..............c........ [insert signature of person whose name and capacity are shown
above]

Date this ......cccovevennne. [insert date of signing] day Of.............c....... [Insert month], [insert year]

Bidder Official Stamp




