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INVITATION  TO TENDER 
 

TENDER No: MLPWHUD/SDHUD/AHP/201/2024-2025 

TENDER NAME : PROPOSED CONSTRUCTION OF KABATI MODERN MARKET IN 
MURANGA COUNTY.  

1. The State Department for Housing and Urban Development invites sealed tender for the Proposed 
construction of Kabati Modern Market in Muranga County . 

2. Tendering will be conducted under open competitive method (National) using a standardized tender 
document. Tendering is open to Contractors Registered in the appropriate Category for Builders Works 
(NCA category 2 and above).  

3. The tender is open to those who meet the requirements of eligibility as contained in this invitation and 
the tender documents. 

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents 
during office hours between 0900hrs - 1600hrs at the address given below.  

5. A complete set of tender documents may be obtained, downloaded and viewed by interested tenderers 
for free from the website www.housingandurban.go.ke.  Tenderers who download the tender document 
must forward their particulars immediately to the Principal Secretary, State  Department for Housing 
and Urban Development to facilitate any further clarifications or addendum that may be issued. Further 
clarifications and Addendum shall be posted at www.housingandurban.go.ke.  

6. Tenders shall be quoted in Kenya Shillings and shall include all applicable taxes. Tenders shall remain 
valid for 120 days from the date of opening of tenders.  

7. Completed tenders shall be submitted accompanied by a Tender Security as specified in the Tender 
Data Sheet Clause ITT 21.1 

 
8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. Tender 

Document must be tape bound and not Spiral bound. Spiral bound documents shall be automatically 
disqualified. In addition, bidders MUST submit a soft copy in PDF format during bid opening which is 
a replica of the original bid document. This instruction is issued pursuant to Section 74(i)(j) of the 
Public Procurement and Assets Disposal Act, 2015. 

 
9. Completed tenders must be delivered to the address below on or before 12th February 2025, at 9:00am. 

Electronic Tenders will not be permitted.   

10. Tenders will be opened immediately after the deadline date and time specified above or any deadline 
date and time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated 
representatives who choose to attend at the address below.  

11. Late tenders will be rejected.  

12. The addresses referred to above are 

A. Address for obtaining further information  
 

State Department for Housing and Urban Development  
Room 606 B, 6th Floor, Ardhi House, 1st Ngong Avenue 
P.O. Box 30119 -00100  
NAIROBI.  

B. Address for Submission of Tenders. 
 

State Department for Housing and Urban Development  
Tender Box, 6th Floor, Ardhi House, 1st Ngong Avenue 
P.O. Box 30119 -00100  
NAIROBI.  

http://www.housing/
http://www.housing/
http://www.housing/
http://www.housing/
http://www.housingandurban.go.ke/


vi  

C. Address for Opening of Tenders. 
 

State Department for Housing and Urban Development  
Boardroom, 6th Floor, Ardhi House, 1st Ngong Avenue 
P.O. Box 30119 -00100  
NAIROBI.  

                    
Head, Supply Chain Management Services 
For: PRINCIPAL SECRETARY 

 

Dated: 22nd January 2025 
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PART 1 - TENDERING PROCEDURES 
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3. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 
 

 
Name of Tenderer 

 

 
Position [#1]: [title of position from Form PER-1] 

 

Personnel 
information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 
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Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 
relevant to the project. 
 

Project  Role Duration of 
involvement Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] [describe the experience relevant to this 
position]  
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PART II - WORK REQUIREMENTS  
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KABATI MODERN MARKET

PREAMBLES

EXCAVATION AND EARTHWORK

Nature of Excavation
A The Contractor must ascertain for himself the nature of the materials to be excavated and price

the work accordingly as no allowance will be made beyond the Contract Sum for any alleged
ignorance in this respect.

Site Clearance
B. The Contractor shall clear the construction areas within the site of all bushes, roots, brush,

boulders, natural obstructions, rubbish and any other natural or artificial obstructions which
would interfere with construction of buildings, roads, paths and drains.

C. Clear away all anti/termite hills and nests over the area of the site, excavate for, locate and
destroy queens.

D. Treat the cavity formed by the removal of the nest as described hereinafter under "Soil
Sterilization" and backfill with approved material well rammed and consolidated in layers not
exceeding 300 mm thick.

E. All areas of the site must be thoroughly proofed against rodents and special care must be taken
to ensure that no unconsolidated areas are left near banks and ditches.

Commencing Levels
F. Unless specifically stated otherwise the commencing levels for excavation shall be deemed to be

existing ground level or underside of reduced level excavation.

G. All measurements are based upon reduced level excavation being executed first and no
adjustment will be made should a differing sequence of operations be adopted, unless
specifically ordered by the Architect  in writing.

Excavations
H. Excavations shall be to the widths and depths indicated the drawings or to such lesser or

greater depths as the Architect may deem necessary and so instruct the Contractor in order to
obtain satisfactory foundations.

J. Any difference in the quantity of works actually executed under such instructions and that
provided in the Bills of Quantities shall be measured and valued by the Quantity Surveyor as a
variation under the relevant Conditions of Contract.

K If, however, the Contractor excavates to any greater depth or widths than are shown on the
drawings or directed by the Architect, then the Contractor shall at his own expense fill in such
extra depths and widths with concrete similar to that described for foundations to the
satisfaction of the Architect.

Bottoms to Excavation
L The Contractor shall report to the Architect as and when a secure bottom to the excavations has

been obtained and the same is ready to receive concrete.
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KABATI MODERN MARKET

PREAMBLES
M Any concrete or other work put in before excavations have been inspected and approved shall, if

so directed, be removed and new work substituted after excavations have been approved all at
the Contractor's expense.

N If so directed, the Contractor shall water and well ram the bottoms of excavations to the
satisfaction of the architect.

Measurement of Excavation Work
P Excavation work is measured net as before digging and the Contractor must allow for increase

in bulk after digging.

Trenches for pipes, cables kerbs, etc., other than drain pipes
Q Prices for excavation of trenches for pipes, cables, kerbs, etc., shall include for grading and

ramming bottoms to the levels required, all necessary planking and strutting, carefully
returning, filling and ramming selected excavated materials and for carting away any surplus
materials.

Rock
R Any rock or other hard materials encountered in excavating to the required depth which, in the

opinion of the Architect, can only be removed by wedges or compressor plant shall be paid for as
an extra and the price shall include for trimming and levelling. No blasting will be allowed.
Hard compacted murram which can be removed by pick will not be classed as rock
notwithstanding that the Contractor may decide to remove it by wedges or compressor plant.

S The Contractor must give notification to the Architect or his representative when such material
is encountered and its extent must be agreed with Architect or Quantity Surveyor or their
authorised representative before the work is carried out. No allowance will be made for rock
excavation unless the foregoing procedure has been followed.

Rates for Excavation
T The rates for excavation shall include for excavating by hand or machine in all types of materials

except rock, as previously specified. 

U Excavations for plain concrete foundations have been measured to the net sizes required by
concrete dimensions.

V An allowance for working space and formwork has been measured to reinforced concrete
foundation, but if the Architect's approval is given to pouring concrete against the face of the
excavations these items will be measured and adjusted in the Final Account.

W The rates for excavation must include for such excavating in all types of ground encountered
including sand, murram, hard murram, tree roots and loose boulders. 

Levelling
X No item is measured for levelling and consolidating ground and rates for excavations must

include for levelling and preparing the ground for concrete or other works including ramming or
rolling.
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Disposal of Water
Y The Contractor shall keep the excavations free from standing water and silt (or excavated

materials softened by water) and he shall include for the cost of pumping, construction of
temporary drains, soakaway pits, etc., as deemed necessary to achieve this. An item has been
included for this in the Bills of Quantities in each relevant section. The cost of pumping to
dispose of any spring or running water has been covered by Provisional Sum. If spring or
running water is encountered, the cost of any pumping ordered by the Architect will be paid for
in accordance with the Dayworks Schedule.

Planking and Strutting
Z Sides of all excavations must be supported in order to prevent falls from or collapse of the earth

face. The term "planking and strutting" is deemed to include any method or methods which the
Contractor elects to adopt, uphold, protect and maintain the sides of excavations. The
Contractor will be responsible for any consequences of his failure in this respect including
clearing away fallen materials and any extra concrete or other works including formwork
ordered by the Architect due to such failure. An item has been included in these Bills of
Quantities in each relevant section.

Return, Fill in and Ram
AA Material returned around foundations externally shall be selected hard, dry excavated materials

arising from the excavations free from vegetable soil, roots and rubbish carefully filled in,
spread, watered and compacted in layers not exceeding 200 mm thick. Backfilling internally
shall be hardcore, or selected hard dry granular materials as above to approval.

AB No excavations or foundation work shall be filled in or covered up until all measurements
necessary for the adjustment of variations have been made. Walling shall not be built upon the
foundations until four days after deposition of concrete.

Cart Away

AC All surplus excavated material, where so directed, and all rubbish is to be removed from the site
and the Contractor is to find his own dump and pay all charges.

Approval Before Filling

AD No fill materials shall be placed before approval has been given by the Architect for filling to
begin.

Measurement of Filling Generally

AE Filling is measured net as after consolidation.

Earth Filling
AF Levels specified to be made up with surplus soil, etc., are to be filled in with selected soil free

from vegetable growth to the approval of the Architect and is to be laid in layers not exceeding
200 mm thick, each layer to be levelled, well rammed and consolidated and watered if
necessary.
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Hardcore Filling
AG Hardcore shall consist of clean hard broken stone or rubble graded to pass in all directions a

100 mm ring with sufficient sand added to fill the interstices. The hardcore shall be well packed,
rammed and where possible, rolled with a heavy roller. Where rolling is impossible compaction
shall be by hand or by mechanical tampers. Before any concrete is laid on hardcore, the
hardcore shall be levelled and blinded with sand, rolled and well watered through a sprinkler
rose.

Borrow Pits
AH No borrow pits will be allowed to be opened on the site

Soil Sterilization
AJ Anti-termite treatment is to be carried out using one of the chemicals below and the Contractor

will be required, upon completion of the soil sterilization, to furnish a written guarantee
certifying the following:-

(a) That the chemicals applied comply with the requirements specified herein for chemical
concentration and rates of application.

(b) That the treatment will remain effective against termite infestation for a period of five years.

(c) That free re-treatment by the Contractor of any areas showing signs of infestation before the
expiry of the five year period.

Soil Sterilization
AK The chemicals used shall be one of the following:-

1 Aldrin;  0.5% applied in oil solution or water emulsion
2 Benzene Hexachloride;  0.8% of gamma isomer applied in oil solution or water emulsion.

3 Chlordane;  1.0% applied in oil solution or water emulsion
4 Dieldrin;   0.5% applied in oil solution or water emulsion
5 Termicide A;  1 part to 45 parts water
6 Lindane;  0.8% in oil solution or water emulsion
7 Pentachlorophenol;  5% in oil solution
8 Trichlorobenzene;  1 part to 3 parts oil

AL Some of the chemicals listed above are toxic to animals and plant life and must, therefore, be
applied only with caution by an experienced person. Where individual water supply systems are
proposed, precautions must be taken to prevent infiltering and endangering the water supply.
Treatment shall not be made when soils or fill is excessively wet or immediately after heavy
rains.

AM Precautions must also be taken to prevent disturbance of the treatment by animals or human
contact with the treated soil. The treated areas are to be covered as quickly as possible after
treatment.

AN The rate of applications is to be 7 litres per square meter and the areas measured include those
under floor and around wall and column foundations.
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CONCRETE WORK
Code of Practice for Reinforced Concrete Work

AP All workmanship, materials and tests in connection with reinforced concrete work are to be
conformity with B.S.  Code of Practice B S 8110 : 1985  - The Structural Use of Concrete.

Generally
AQ A competent person shall be employed whose first duty it will be to supervise all stages in the

preparation and placing of concrete. All cubes shall be made and site tests carried out under
his direct supervision.

AR All materials which have been damaged, contaminated or have deteriorated. or which do not
comply in any way with the requirements of the specification, shall be rejected and shall be
immediately removed from the site.

AS No materials shall be stored or stacked on suspended floors without the Engineer's prior
approval.

Samples
AT Samples of all materials are to be submitted for approval of the Engineer at least one week

before it is desired to commence deliveries. All condemned materials are to be removed from the
site within 24 hours.

Cement
AU Cement used shall be ordinary Portland cement and shall be obtained only from manufacturers

approved by the Engineer, and shall comply in every respect with B.S. 12. The Contractor at his
own expense may use rapid hardening Portland Cement (to B.S. 12) in order to speed up
progress of the Works. If rapid hardening Portland Cement is used, the prior approval of the
Engineer shall be obtained in writing.

AV Each consignment of cement shall be accompanied by the manufacturer's certificate showing
that a representative sample of the consignment has been tested and complies with the
appropriate specification. From time to time as requested by the Engineer, copies of the cement
manufacturer's test certificates shall be delivered to the Engineer or his representative on thesite
promptly, but such documents shall not preclude the Engineer from rejecting any cement which
does not in every way comply with the specification.

Cement Storage
AW The cement must be delivered in the manufacturer's sealed and branded bags and stored

separately in dry, water-tight stores with their floors raised above ground level and shall be at all
times carefully protected from moisture.

AX The cement shall be stored in such a way that each consignment may be identified and used in
the order of its delivery. Cement may be delivered in bulk containers provided additional
suitable arrangements are made for bulk storage on site to the approval of the Engineer.

Inferior Cement
AY Any cement which has failed to pass the tests or has been damaged by water or contaminated in

any way on site shall immediately be put into bags and removed from the site.

Aggregate
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AZ Aggregates shall be granite or other equal and approved obtained from an approved source and

shall comply with B.S. 882. They must be chemically inert, strong, hard, durable, free from
adhering coating, salts, organic or other impurities and shall be washed or screened as directed.

Fine Aggregate and Sand
BA Fine aggregate and sand shall be clean, sharp, coarse, hard siliceous materials and equal at all

times to the samples which shall be deposited with and approved by the Architect or Engineer.
It shall comply with the requirements of B.S. 882, Table 2, Zones 1,2 or 3. The caustic soda
tests for organic impurities shall show a colour not deeper than that of the standard solution.
The settling test for natural sand shall be made and after being allowed to settle for three hours
the layer of silt deposit on the coarse materials shall not exceed 10% for crushed stone and 3%
for natural sand or crushed gravel.

BB The Contractor shall supply all necessary equipment for testing of fine aggregate and sand for
use of the Clerk of Works.

Coarse Aggregates
BC Coarse aggregates shall be granite from approved quarries, clean, free from earth and

extraneous matter, and shall conform to B.S. 882. The amount of fine particles occurring in a
free state or as loose adherent shall not exceed 1% when determined by the laboratory
sedimentation test.

 
BD After twenty-four hours in water, a previously dried sample shall not gain more than 1`0% in

weight for crushed stone or 3% for natural sand or crushed gravel.

BE The four nominal aggregate sizes shall be 40 mm (1.5"): 20 mm (.75"): 10 mm (3/8"): 6 mm
(1/4") : and the grading when analyzed as described in B.S. 812 shall be within the limits given
in B.S. 882.

Aggregate Storage
BF Each grade of aggregate shall be stored in the works in separate heaps so that there shall be no

possibility of any inter-mixing. Any materials which have become inter-mixed shall be removed
from the site forthwith by the Contractor.

BG The materials shall be stored on a timber or concrete floor and the piles shall be as large as
possible, flat topped and drained.

Water
BH All water used on the Works shall be clean, free from earthy vegetable and organic matter and

from acidic and alkaline substances in suspension or solution. It shall preferably be obtained
from the water mains of the Ministry of Water and Energy Department or Water Authority and
shall be stored in proper water storage tanks to the approval of the Architect or Engineer. Any
approved water shall be tested in accordance with B.S. 3148.

Admixtures
BJ Admixtures of any kind for accelerating the setting of cement, plasticiser, hardeners, water proof 

etc., shall be used only if approved or specified by the Architect or Engineer.
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Proportion of Concrete Mix

BK The quantity of cement shall be measured by weight and each batch of concrete is to use one or
more whole bags. The quantity of fine aggregate and coarse aggregate shall be measured
separately by weight in an approved weight batching plant. Volume mixing will not be
permitted. The weight of damp aggregates must be adjusted to take into account the weight of
water in the aggregates, and must be adjusted to take into account the weight of water in the
aggregates, and this in turn will affect the amount of water to be added into the mix.

BL Throughout the carrying out of the Contract "Work Tests" are to be made from concrete drawn
from newly laid concrete or concrete about to be placed in position, such cubes being made
when directed by the Clerk of Works and in his presence. Such cubes shall be made in 150 mm
or six inch cube steel or cast from mould and shall be marked and cured strictly in accordance
with Appendices of the Code of Practice, and shall be forwarded carriage paid in time for testing
at the required age to a testing laboratory to be nominated by the Architect or Engineer.

BM Six cubes shall be made on each occasion, and cured in compliance with B.S. 1881 Part 3, 1983
concrete for each cube being from a difference batch. Three cubes shall be forwarded in time for
testing at the age of seven days from casting and three cubes in time to testing in twenty-eight
days. Each cube shall be marked with the date of casting and a distinctive reference number in
accordance with a system agreed by the Engineer. A record shall be kept of the position from
which the concrete for each set of cube was drawn, or to which it was about to be placed.

Concrete Work Cont'd
BN At least three sets of six cubes shall be cast during each week concrete is being cast including

sets of cubes for each quality of concrete used during the period.

BP Concrete is required to have the properties and give the strength in Newtons per square
millimetre as set out in the table below which is to be considered as the minimum standard that
will be accepted in the finished Works. 

BQ The workability of the fresh concrete should be such that concrete is suitable for handling,
placing and compaction so that it surrounds the reinforcement, tendons and ducts and
completely fills the formwork.

BR If the strengths required in the table are not attained and maintained throughout the carrying
out of the Contract, the Contractor will be required to increase the proportion of cement or
substitute better aggregate at his own cost so as to give concrete which does comply with the
requirements of this Clause. The Contractor may be required to remove and replace at his own
cost any concrete which fails to attain the required strength as ascertained by the Works Cube
Tests.
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Unsatisfactory Concrete Work
BS Should in the opinion of the Engineer any of the results of the specified tests of concrete or

materials be unsatisfactory, the Engineer may order the work to be stopped pending his further
instructions. Executed work for which test cubes are unsatisfactory shall be liable to rejection
and, if so directed by the Engineer, the work represented by the tests shall be cut out and re-
executed at the Contractor's expense.

BT In the case of seven day Works Cube Tests proving unsatisfactory, the work may be stopped,
but shall not be liable to rejection until the result of the twenty-eight day test  is known.

BU In the event of the results of the twenty-eight day Works Cube Tests proving unsatisfactory, the
work represented shall be immediately liable to rejection. The Contractor may, however, be
given the option of cutting three specimens from the completed work subject to the direction of
the Engineer, and preparing therefrom test cubes or cores Tests in accordance with the
requirements of Part 4 of B.S. 1881 Part 3, 1983.which shall be sent to the Testing Laboratory
for testing as for Works Cube 

BV Should the average strength of these specimens attain the specified minimum twenty-eight day
strength, the work will, subject to the Engineer's discretion be accepted. Alternatively, the
Engineer may instruct the Contractor to make a loading test as described hereinafter. The cost
of all cutting, preparation of specimens, testing and making good the portions of the structure
affected, shall be borne by the Contractor. The cost of all delays on site due to concrete not
attaining the desired strength, or caused by investigation of defects, cutting away and making
good, shall be entirely the Contractor's responsibility.

Structural Test
BW If, in the Engineer's opinion, there is a doubt as to the strength of a structure, solely or in part,

for the reason that the site-made concrete cubes fail to attain the specified fail, the Contractor
shall be reimbursed for the cost of the test. If the result of the test is not satisfactory, the
Contractor shall bear the cost of the test and the cost of correcting any defects in accordance
with the instructions of the Engineer.strength, or because of one or more circumstances
attributable to alleged negligence on the part of the Contractor to make a loading test on the
Works or any part thereof. The nature of the test and the loading shall be in accordance with
Clause 605 of C.P. 114. If the result of the test is satisfactory, except where the test has been
made because test cubes 

Formwork
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BX The formwork shall be so constructed as to remain sufficiently rigid during the placing

compaction of the concrete and shall be sufficiently tight to prevent loss of liquid from the
concrete. Vertical strutting shall be carried down to such construction as is sufficiently strong to
afford the required support without injury. All rubbish, chippings, shavings and sawdust shall
be removed from the interior of the forms before the concrete is placed, and suitable washout
holes shall be provided to facilitate this, and the formwork in contact with the concrete shall be
clean and thoroughly wetted and treated with the approved mould oil. Care shall be taken that
such oil is kept out of contact with the reinforcement and shall be used a sparingly as possible.
In no circumstances shall forms be struck until the concrete reaches a cube strength of at least
twice the stress to which the concrete may be subjected at the time of striking, and in any case
the minimum permissible times shall be as follows:-

BY No formwork is to be removed if, in the opinion of the Engineer, the concrete has not hardened
sufficiently. Approval of the Engineer shall not relieve the Contactor of his liability to make good
any concrete which may be damaged by premature removal or collapse of forms.
Notwithstanding any other clauses in this specification the responsibility for the safe removal of
the formwork rests with the Contactor.

BZ All formwork shall be removed without such shock or vibration as would damage the reinforced
concrete.

CA Forms shall be true to lines and levels and braced and strutted to prevent deformation.

CB Before placing of the concrete, bolts and fixings shall be in position and cores and other devices
used for forming openings, holes pockets, recesses, ducts or other cavities shall be fixed to the
shuttering.

CC Concrete shall not be poured in horizontal layers to a depth exceeding 1500 mm in formwork,
except where prior approval of the Engineer has been obtained.

CD Formwork is measured to the actual net surface of the concrete to be supported and the
Contractor shall allow in his prices for any waste, fixing at the various levels, straight cuttings,
splayed edges, notchings, fillets to form chamfered arises, extra materials, joints, overleaves for
angles, extra labour for narrow widths and small quantities, props, stays, struts, hangers,
brackets, edges, wiring, bolts, and everything necessary to keep all quite firm and rigid, and any
other labour and materials necessary to fix, ease, adjust and remove the formwork as described.

Normal Finish to Faces of Structural Concrete
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CE After removal of shuttering, unless instructed to the contrary, the face of exposed concrete is to

be rubbed down immediately to remove fins or other irregularities. In the event of parts of the
concrete being honeycombed, such portions are to be cut to a depth and shape required by the
Engineer and made up with fine concrete of equal quality in such a manner as shall be directed.
The face of concrete for which shuttering is not provided, other than slab, is to be smoothed
with a wooden float to give a finish equal to that of the rubbed-down surface where shuttering is
provided. The top face of a slab which is to not intended to cover with other materials is to be
levelled and floated before setting to a smooth finish at the level or falls shown on the drawings
or elsewhere. The floating must be carried out in such a way as will prevent an excess or mortar
being brought to the surface of the concrete. The top face of a slab intended to be surfaced with
mortar, granolithic, or similar materials is to be brushed with a stiff broom while still green to
remove any laitence © and to provide a roughened surface.

Fairfaced Concrete
CF Where so described or measured, faced of concrete shall be finished fair by means of formwork

lined with approved waterproof plywood so as to produce a perfectly true surface and shall have
all imperfections in the concrete face cut out, made good in cement mortar and rubbed down
with carborundum stone and finally bag rubbed with cement slurry to finish to a high standard
without trace of shuttering marks, joints or other disfigurements.

Wrought Boarded Face Formwork to give a Board Mark Finish
CG Where so described or measured, faces of concrete shall be finished fair by means of 100 mm or

150 mm (nominal) width tongued and grooved boarding of 25 mm (minimum) thickness.The
edges of all boards shall be nominal 2 mm chamfer to form controlled fins.

CH Such formwork to column faces shall be of continuous length boards between construction
joints.

CJ End joints will be permitted to beams faces, etc., and shall be tongued, staggered and well
distributed.

CK All imperfections shall be cut out and made good in concrete of equal quality.
CL The resulting concrete shall show grain and individual board marks, be free from honeycombing

and excessive air holes, of uniform colour and to the entire satisfaction of the Engineer.

Wall Ties
CM Where blockwalls abut columns or solid concrete walls two 6 mm diameter steel reinforcing bar

ties are to be cast into the concrete at vertical intervals of 400 mm. Ties to be 300 mm long and
project 150 mm into blockwork.

Holes, Pipes Etc.
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CN The Contractor shall be responsible for the co-ordination with sub-contactors for incorporating

any electrical conduits pipes, fixing blocks, chases, holes, etc., in the concrete members as
required. The Contractor shall submit full details of these items to the Engineer for approval
before the work is put in hand. Concrete fixing blocks may be embedded in the concrete
provided that the strength or effective cover of any part of the structure is not adversely affected
nor the finished work damaged by any movement of the blocks. All fixing blocks, chases, holes
etc.., to be left in concrete shall be accurately set out and cast with the concrete. No openings,
chases, holes or other voids shall be cut or formed in concrete without the approval of the
Engineer. 

Blinding Concrete
CP No casting of any concrete on the ground shall take place until the ground has been passed as

satisfactory by the Engineer. All ground to carry reinforced concrete shall be covered with a 50
mm minimum blinding layer of concrete 1:4:8. The cover for concrete under reinforcement shall
be entirely above the blinding layer.

Mixing
CQ Concrete is to be mixed in a batch mixer of approved type having a drum rotating about a

horizontal or inclined axis. The speed of the drum is to be not more than twenty and not less
than fourteen revolutions per minute. Each mixer is to be fitted with a water measuring device
capable of accurate measurement to one gallon for one cubic yard mixers and pro rate for
smaller sizes and so arranged that the accuracy is not affected by variations in the pressure of
the water supply line.

CR The fine and coarse aggregate and the cement are to be mixed for at least four turns of the
drum, after which the required amount of water is to be added gradually while the drum is in
motion and the concrete then mixed for at least one and a half minutes and until a mix of
uniform colour and consistency is attained.

CS The volume of concrete mixed in any one batch is not to exceed the rated capacity of the mixer.

CT The whole of the mixed batch is to be removed before materials for a fresh batch enter the drum.

CU On cessation of work, including all stoppages exceeding twenty minutes, the mixers and all
handling plant are to be washed out with clean water.

CV Concrete mixed as above is not to be modified by the addition of water or otherwise in order to
facilitate handling, or for any other purpose.

CW At least one slump test shall be made each day concreting is in progress under the supervision
of the Clerk of Works. The slump shall not exceed 75 mm but at 25 mm slump may be allowed
by the Engineer in certain structural members.

Transporting
CX Concrete is to be handled from the place of mixing to the place of final deposit as rapidly as

practicable by the methods which will prevent segregation or loss of ingredients and maintain
the required workability. It should be deposited as nearly as practicable in its final position to
avoid rehandling.

CY Concrete shall be placed into the forms from as small a height as possible and shall in no case
be dropped from a height of more than 1500 mm except with the approval of the Engineer.
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CZ When chuting is used, the inclination of the chute must be such as to allow the concrete to flow

without the use of excessive water and without segregation or loss of the ingredients. Details of
any proposed chuting plant must be approved by the Engineer before the plant is delivered to
the site.

DA If the Contractor wishes to distribute concrete by means of pumps, full details of the system
must be made available to the Engineer for approval.

Placing and Consolidation
DB The concrete shall be placed before setting has commenced and in any case within thirty

minutes from the time the water is added, and must not be subsequently disturbed. Concrete
shall be thoroughly compacted during the operation of placing, and thoroughly worked around
the reinforcement, around embedded fixtures, and into corners of the formwork. Mechanical
vibration with an approved type insertion vibrator shall be used. 

DC The use of mechanical vibration will not relive the Contractor of his responsibility for making
good work which may be damaged by excessive or ill-applied vibration.

DE All methods of placing and consolidation of the concrete are to be such as not to cause any
disturbance or movement to the formwork or reinforcement. After being placed in position, the
concrete is to be left absolutely undisturbed by any movements or thrusts while setting.

DF An accurate record is to be kept by the Contractor showing dates and times when various
portions of the work were concreted. The concreting foreman must not vary the approved mix
or water content without the permission of the representative of the Engineer. it may
occasionally be found that in constructed structural members or where the proportion of
reinforcement to concrete is high, the workability of the concrete must be increased locally in
order to effect full compaction. Such increase in workability shall be achieved by an increase in
the cement content of not more than 10% of the concrete by weight in any single batch and
must be made only with the approval of the representative of the Engineer.

DG The workability of the concrete must never be altered by the use of additional water or sand
alone.

Construction Joint
DH The form and location of all construction joints shall be approved by the Engineer before

commencement of work.
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DJ The Centering to form the stop shall be fitted with splay fillets on the concrete face and will be

firmly fixed and scribed around the reinforcing steel. If any concrete shall flow past the stop, it
shall be hacked off as soon as the concrete has set. Before any new concrete is placed up
against the stopped face, the concrete previously placed shall be hacked and scoured with a
wire brush to remove the scum. The joint shall then be soaked with water and covered with a
sand cement mortar of proportions in the same ration in the concrete used. In all cases of
application of mortar the punning must be adequate to incorporate the mortar in the body of the 
concrete. In no circumstances shall the concrete be allowed to finish at a break running down a
rough slope. Such cases, if found, will be treated as contrary to the specification and the
Contractor will be required to cut out the member and re-cast. In the case of horizontal joints,
any excess water and laitence shall be removed from the surface after the concrete is deposited
and before it has set.

DK Before casting slabs the haunchings or seatings for the slab shall be thoroughly hacked,
scoured and washed and covered with at least 5 mm of mortar immediately before the slab is
cast.

DL Slabs to be cast using alternate bay construction, maximum size of single panel 40 square
meters.

Column Plinths
DM Column kicker plinths 75 mm high not cast monolithically with the beam or slab will be allowed

only at the discretion of the Engineer and special precautions must be taken if permission is
granted, especially in regard to the quality of the mix used and the curing of concrete.

Curing
DN The curing of the concrete must receive particularly careful attention. The concrete shall be

covered with a layer of a sacking, canvas, hessian or suitable absorbent materials, and concrete,
formwork and covering kept constantly wet for the first seven days after casting. Foundation
concrete must be protected from falling earth and kept free from deleterious substances.

Dimensions of Finished Concrete
DP Except where specially noted, dimensions, levels, sizes, positions, and covers are to be exactly

as dimensioned or specified with the following tolerances for concrete cast in situ.

(a) For sizes of beams or columns, slab or wall thicknesses, not less than specified, nor more than
5 mm above.  Dimensions between column faces not to have a greater tolerance than 10 mm.

(b) For layout positions or dimensions horizontal or vertical 5 mm plus or minus.

(c) Levels of floor, ceilings, beams, lintels, etc., (top and bottom), 5 mm plus or minus and no
surface intended to be horizontal must slope more than 2 mm in 1 meter.

Dimensions of Finished Concrete cont'd..
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(d) Errors in plumbing 5 mm plus or minus, and no line or surface intended to be vertical must

slope more than 2 mm in 1 meter.

(e) For cover of concrete around reinforcement 3 mm plus or minus.

Permissible tolerance shall not be cumulative.
Steel Reinforcement

DQ Mild steel rod reinforcement shall comply with B.S. 4449.

DR High tensile steel rod reinforcement shall be hot rolled deformed steel complying with B.S. 4661
grade 460.

DS Welded steel fabric reinforcement shall comply with B.S. 4483.

DT The steel shall be stored so that it is kept clean and reasonably free from rust.

DU All metal for reinforcement is to be free from loose mill scale, loose rust, oil and grease, or other
harmful matter immediately before placing of the concrete.

DV All reinforcement is to be placed and maintained in the positions shown on the drawings. Some
definite method of ensuring the amount of cover required by the designer must be agreed
between the Contractor and the Engineer.

DW Reinforcement must be bent or straightened in a manner that will not injure the materials, and
in accordance with B.S. 4466.

DX All bars are to be bent cold.

DY Starter bars are to be positioned accurately.

DZ All crossings of bars are to be securely wired.

EA Bars at the top of slabs are to have substantial support.

EB The prices of all rod reinforcement are to include for cutting to lengths and for all bending,
hooked ends, etc., and for placing in position with distance pieces where necessary to ensure
the rigidity of the bars and for tying together with approved wire in order to prevent
displacement during concreting.

EC The placing of all reinforcement shall be checked by the Engineer and in no circumstances is
concrete to be deposited around any steel that has not been passed. At least forty eight (48)
hours notice shall be given to the Engineer that reinforcement will be ready for inspection.

ED Where bending schedules are provided, the measured weight of reinforcement for purposes of
payment will be taken from the bending schedules and the Contractor must make due
allowance in his rates for rolling margins and all the foregoing items and labour including
cutting to waste from random lengths.

Cover to Reinforcement
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EF The thickness of the concrete cover to reinforcement shall conform in all respects to the B.S.

Code of Practice B. S. 8110 : 1995 unless specifically shown on the drawings. Some approved
method of  ensuring the correct amount of cover shall be used.

Spacing Blocks and Chairs etc.
EG Properly formed spacing blocks of concrete with wire ties or other approved means shall be

securely wired or attached to the reinforcing bars to ensure the maintenance of the proper cover
of concrete.

EH These shall be dense concrete left with a wire brushed surface or dipped in grout before fixing.
These blocks are particularly important where the surface of the concrete is exposed to the
weather or dampness. The Contractor must ensure that the bars are securely fixed so as to
maintain their indicated positions during the progress or pouring, tamping or vibration of
concrete. Four chairs per drop are to be provided around columns to hold steel in positions and
chairs are to be made up of 12 mm diameter mild steel bars. The cost of all such fixing steel
must be allowed for the Contractor in his rates for reinforcement generally.

Precast Concrete
EJ Concrete shall all be cast in properly made strong mould to form shapes required. For work

described as "finished fair" the mould shall be lined with sheet iron or other approved material.

EK The coarse aggregate for precast concrete shall be 10 mm gauge where 1:1.5:3 mix concrete is
specified.

EL The concrete shall be of the mixes described and shall be thoroughly tamped in the mould and
shall not be removed from them until seven days after placing the concrete, but the sides may
be removed after three days providing the mould are such that the sides are easily removable
without damaging the concrete.

EM The precast work shall be cast under sheds and shall remain under same for seven days in the
mould and a further seven days after removal from the moulds. During the whole of this period
the concrete shall be shield by sacking or other approved materials and kept wet. It shall then
be removed from the sheds and stacked in the open for at least seven days to season.

EN All precast work shall be in lengths convenient for handling, unless otherwise described.
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EP Prices for precast concrete shall include for all moulds, hoisting and fixing to the levels required,
bedding and pointing in cement mortar (1:3) and for finishing exposed faces fair and smooth
where so described.

WALLING

Setting out Walling

EQ The Contractor shall provide proper setting out rods and set out all work on same for courses,
openings, heights, etc., and shall build the walls and piers etc., to the widths, depths and
heights indicated on the drawings and as directed and approved by the Architect.

Cement

ER Cement shall be described in Concrete Work.

Fine Aggregate

ES Fine aggregate for concrete blocks shall be as described for fine aggregate in Concrete Work.

Coarse Aggregate

ET Coarse Aggregate for concrete blocks shall be good, hard, clean aggregates from approved
quarries. It shall be free from all decomposed materials and shall be graded up to 10 mm all as
described for coarse aggregate in Concrete Work.

Concrete Block

EU Concrete blocks for walling shall be provided by the Contractor complying with B.S. 2028 Type
A, and made in approved block making machines or a composition as follows:-

Portland Cement; 1 Cubic Meter
Fine Aggregate (graded up to 5 mm); 3 Cubic Meters
Coarse Aggregate (graded up to 10 mm); 6 Cubic Meters

EV Blocks shall be solid or hollow two-hole type as specified and are to be made under sheds
erected by the Contractor to the directions and approval of the Architect. In hollow blocks of the
volume of the cavities shall be not less than 45% and not more than 50% of the gross 

EW The compressive strength Type A blocks shall be not less than:-

Average of 13 hollow blocks; 5.75 N/mm2 gross area
Lowest individual hollow block; 4.0  N/mm2 gross area
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EX The concrete is to be put into the machine's moulds in thin layers and all properly tamped

therein. On removal from the machines the blocks are to be carefully deposited on wet the
whole time, after which they shall be put out in the open on racks and protected with the
approved matting, sacking or straw and kept wet for a further five days, then kept in the same
position and under the same mat cover, but without wetting, for a further two days and then left
in the open without matting or wetting for a further seven wet the whole time, after which they
shall be put out in the open on racks and protected with the approved matting, sacking or straw
and kept wet for a further five days, then kept in the same position and under the same mat
cover, but without wetting, for a further two days and then left in the open without matting or
wetting for a further seven days to season. All blocks must be left with good sharp edges. The
blocks for use in the Works shall be 190 mm high and may vary in length from 300 mm to 400
mm and no variation above or below these lengths will be allowed except where required to form
proper bonding at corners, round openings, sills, lintels, beams, etc., and the like positions and
the Contractor must make or cut blocks to all the varying sizes required for these purposes and
include this in his price. days to season. All blocks must be left with good sharp edges. The
blocks for use in the Works shall be 190 mm high and may vary in length from 300 mm to 400
mm and no variation above or below these lengths will be allowed except where required to form
proper bonding at corners, round openings, sills, lintels, beams, etc., and the like positions and
the Contractor must make or cut blocks to all the varying sizes required for these purposes and
include this in his price.racks under sheds erected by the Contractor to the direction and
approval of the Architect and there left for three days and kept thoroughly 

Bonding Walling
EY The blocks shall be properly bonded together in such manner that no vertical joint in any one

course shall be within 100 mm of a similar joint in the courses immediately above or below.
Sufficient through bonders shall be provided as directed by the Architect. Alternate courses of
walling at all angles and intersections shall be carried through the full thickness of the adjoining
walls. All walling shall be built up entirely solid in blocks without void, allowance being made
for joints 10 mm thick only. All perpends, reveals and other angles of the walling shall be built
strictly true and square

Wall Reinforcement
EZ Where so specified hollow block walls shall be reinforced vertically with 10 mm diameter mild

steel bars built into the cavities of the blocks at 400 mm centres, unless otherwise specified, all
bars in walls to have a minimum lap of 350 mm.

FA Prices for walling described as reinforced must include for all extra costs involved in slotting
blocks over the vertical reinforcement.

Filling of Hollow Blockwork
FB All cavities where specified and shown above ground and all cavities below ground level shall be

filled in solid with concrete of the mix described and placed and consolidated in sections not
exceeding 1190 mm in height.

FC In reinforced walls the filling shall be carefully compacted around the reinforcement.

Blocks to be Wetted
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FD All concrete blocks and stone walling shall be well wetted before being laid and the top of walling

where left off shall be wetted before re-commencing building. Walls to be kept wet three days
after building.

Mortar
FE Mortar to be used for all walling work shall be composed of 1 part of Portland Cement to 1 part

lime to 6 parts of fine aggregate measured by volume in specially prepared dry on clean and
watertight mixing platforms, with water added afterwards from a can with a fine rose until all
parts are completely incorporated and brought to a proper consistency and then used within
thirty minutes of mixing.gauge boxes and thoroughly mixed 

FF No partially or wholly set mortar will be allowed to be used or re-mixed.

Fair Face Walling
FG Where walling is to be finished with a fair face, the concrete blocks are to be selected for freedom

from defects and the joints raked out as the Works proceed and flush pointed with a neat joint
in cement mortar. 

Joints for Walling
FH The blocks shall be bedded and jointed in cement mortar as described with beds and joints 10

mm thick, full flushed up and grouted solid as the work proceeds. Joints shall be raked out
where the surfaces or walling are to be plastered.

FJ All walling shall be properly protected while mortar is setting as the Architect shall direct.

Building Walling
FK All walls throughout the Works shall be carried up evenly in 12 mm course, no part being

allowed to be carried up more than 800 mm higher at one time than any other part and in such
cases the jointing shall 

Putlog Holes
FL Putlog holes shall be carefully, properly and completely filled up on completion of walling work.

Rough Cutting etc.
FM The Contractor shall allow in his prices for the walling which is measured net herein, for all

ordinary rough cutting, bonding, plumbing angles, forming reveals and fitting up to under side
of concrete beams, slabs and lintels etc.
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Stone Pitching

FN The ground to receive pitching shall be well compacted and the stones, which shall be flat
bedded and not less than 230 mm either way along the bearing surface, shall be punned to the
required falls and inclinations so that neither wedges nor spalls are required to keep the
pitching rigidly in place. The joints shall be no more than 13 mm thick and shall be solidly
filled with 1:3 cement mortar.

FP Stone for pitching shall be coral obtained from approved quarries. It shall be hard, sound,
durable and clean.

Stone for Walling
FQ Stone for walling shall be from an approved quarry, roughly square and built random and

uncoursed in mortar as described. The stone shall be well bonded with a minimum of one good
bond or through stone evenly spaced to each square meter. All cavities and joints in stonework
are to be filled in and flushed up solid with mortar.

FS Jointing and pointing is as detailed or instructed.

Precast Screen and Louvre Block Walling

FT Precast concrete screen blocks shall be manufactured in concrete of 30.0 N/mm2 strength
using 10 mm aggregate, the blocks shall be 390 mm and 190 mm long x 190 mm high and 150
mm on bed in accordance with detailed drawings and finished fair on all surfaces and bedded,
jointed and pointed in cement mortar with a neat flush joint.

FU Precast concrete louvre blocks shall be of similar concrete, similarly jointed and pointed and
constructed to detail drawing.

Damp Proof Course

FV Damp proof courses shall be hessian based bituminous felt to B.S. 743 Type 5A laid on and
including a levelling screed of cement and sand and lapped 230 mm at joints.

ROOFING - ASPHALT WORKS

APPROVED SUPPLIER
A. All materials shall be supplied by a firm approved in writing by the Architect and the works

executed by workmen approved by the supplier.

Guarantee
B. The Contractor shall deposit with the Architect, a written guarantee and undertaking to the

effect that during a period of not less than twelve calendar months from and after the certified
date of completion of the whole of the works the contractor shall at his own expense make good
to the satisfaction of the Architect all and any defects in the asphalt work which shall be
attributed to improper materials or faulty workmanship and shall bear the cost of any
consequential damage as shall be provided for in such guarantee.

Samples
C. The Contractor shall when required by the Architect submit samples of any material for testing.
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MATERIALS

Asphalt for roofing
D. Asphalt for roofing shall comply with B.S. 1162 tropicalised mastic asphalt for roofing purposes.

Felt underlay
E. The underlay shall be saturated "Cabro" sheathing felt complying with B.S. 1162 (or equivalent).

Insulating screeds
F. Insulating screeds shall consist of lightweight concrete composed of one part Portland Cement

and eight parts vermiculite aggregate and shall be covered with 10 mm cement and sand (1:4)
screed wood floated to receive asphalt coverings.

WORKMANSHIP

Preparation of surfaces
A. All surfaces to receive asphalt and other roof coverings are to be dry, wood floated and finished

to suppliers specifications.

Laying
B. Asphalt and other roof coverings shall be laid in bays generally not exceeding 2 m wide and

succeeding coats shall be laid at breaking joint. Junctions between bays and fillets shall be
properly married the whole being worked so that the joints are neatly made.

C. Horizontal asphalt for roof coverings shall be 20 mm thick built up into two layers each 10 mm
thick. The first layer shall be applied to sheathing felt and the final coat shall be left ready to
receive roofing tiles.

Air pockets and stains
D. Air pockets and stains on the asphalt and other roof coverings will not be permitted and the

finished work shall not ring hollow over any parts of its surface.

Joints and fillets
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E. Joints in all asphalt work and other roof coverings shall be carefully made and complete fusion

obtained to make them watertight. Fillets shall be run at all internal angles and in at least two
operations. Perfectly watertight joints shall be made around pipes passing through walls and
floors etc.

Felt underlay
F. The felt underlay shall be fixed and laid loose or partially bonded in hot bitumen with but joints.

Testing for falls
G. To ensure that asphalt and other roof coverings have been truly laid to falls, the contractor is to

arrange for the roof areas and gutters to be flushed with water in the presence of the Architect.
Any defects or depressions in the asphalt or other roof coverings are to be rectified and retested
for approval.

CARPENTRY

Terminology
A. All technical terms shall be as defined in the "Export of Timber Ordinance Export of Timber 

Rules 1965".

Timber Generally
B. The timber for carpentry and joinery shall be specified and obtained from an approved sawmill.

C. The timber for carpentry shall be Second or Select Grade for strength.

D. The timber shall be reasonably straight grained.

E. All timber for the Works is to be purchased immediately the Contract is signed and is to be open-
stacked for as long as possible before use or kiln drying.

F. All timber as it arrives on the site shall be inspected by the Architect, and any timber brought 
on to the site and not approved must be removed forthwith.

G. All timber and assembled woodwork shall be protected from the weather and stored in such a 
way as to prevent attack by termites, insects or fungi.

Species of Timber for Structural Work
H. The following softwoods shall be used for structural work;

J. Both to be second strength Grade P5 or equivalent.  Whilst either timber is suitable, intermixing 
of species will not be accepted.

K. The Contractor is permitted to propose substitute species but these shall not be used without 
the written approval of the Architect and no adjustment shall be made to the basic rates for 
softwood trusses in the event of a substitute species being accepted.
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Insect Damage
A All timber shall be free from live borer beetle or other insect attack when brought upon the Site.

The Contractor shall be responsible up to the end of the maintenance period for executing at his
own cost all work necessary to eradicate insect attack of timber which becomes evident,
including the replacement of timber attacked or suspected of being attacked, notwithstanding
that the timber concerned may have already been inspected and passed as fit for use.

Seasoning of Timber
B All timber shall be seasoned to a moisture content of not more than 18% for carpentry and 15%

for joinery. The Contractor's price must include for any kiln drying that may be necessary to
achieve these figures.

Pressure Impregnation
C The softwood described as pressure impregnated shall be treated with the "Celcure A" "Tanalith

C" full cell process. Timber must be seasoned to a moisture content not exceeding 25% before
being treated.  The treatment shall be to the minimum standard of:-

Solution concentration; 2%
Absorption of preservative; 520 Litres per cubic meter 
Net dry salt retention; 10.4 Kg per cubic meter

D After treatment, the timber shall be seasoned to the specified moisture content.

E Cut ends and faces of timber sawn, drilled and cut after treatment are to be swabbed liberally
with approved preservatives until saturated, allowed to dry and then treated with a second coat
and rates for timber must include for this. Approved preservatives are: Atlas A; Brunophan Nr
2; Cuprinol Clear or Water Repellant Clear; Ensele Woodtreat 55.

Inspection and Testing
F The Architect shall be given facilities for inspection of all works in progress whether in

workshops or on site. All timber as it arrives on the site must be inspected by the Architect and
any timber brought onto the site and not approved by him must be removed forthwith, failing
which he may arrange for the removal of the rejects and dispose of them as he may consider
advisable at the Contractor's expense.

G Notwithstanding approval having been given above, any timber incorporated in the Works found
to be in any way defective before the expiry of the maintenance period shall be removed and
renewed at the Contractor's expense. The Contractor is to allow for testing of prototypes of
special construction units and the Architect shall be at liberty to select any samples he may
required for the purpose of testing, i.e. for moisture content, or identification of species,
strength, etc.

H Where timbers need to be extended into a wall, they shall be thoroughly "brush treated" with
Ensele in addition to preservative treatment as already described above, and as much clear air
space maintained around the timber where it adjoins the wall as possible.

Clearing Up
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J The Contractor is to clear out and destroy or remove all cut ends, shavings and other woodwaste

from all parts of the building and the site generally, as the work progresses and at the
conclusion of the Work.

Workmanship
K All carpentry shall be executed with workmanship of the best quality. Scantlings and boardings

shall be accurately sawn and shall be of uniform width and thickness throughout.All carpenter's
work shall be left with sawn surfaces except where particularly specified to be wrought.

L All carpentry shall be accurately set out in strict accordance with the drawings.

M All structural timbers shall be frame or jointed together as is most appropriate in the
circumstances in accordance with the rules of good practice. Joints must be executed in strict
conformity with the drawings.

N All joints shall be secured with a sufficient number of nails disposed as shown on the drawings
and rates must include for the jointing of timbers. Surfaces must be in good contact over the
whole area of the joint before securing. Holes for nails must be pre-drilled undersize; holes for
bolts must be bored slightly over size from both sides of the timber and washers must be used
under the nut which must be tightened sufficiently to permanently secure the joint but not to
crush the timber.

P Actual dimensions of scantlings for carpentry shall not vary from the specified dimensions by
more than 3 mm in deficiency or excess but must be uniform throughout. Boards 25 mm thick
or less shall hold up to the specified size. All timbers shall be as long as possible and
practicable, in order to eliminate joints.

Joints
Q All nails, screws, bolts, connectors, etc., are to be as specified under "Metalwork" and as shown

on the drawings.

General
R The provisions contained in the "Carpentry" section shall apply also to the Joinery Section

where applicable.

Species of Timber
S The following timber of First or Prime Grade for appearance shall be used for Joinery Work in

conjunction with the term "hardwood" or  "approved hardwood":-

Standard Name; Botanical Name

Podo (for grounds, etc., only); Podocarpus spp.

African Mahogany; Khaya Nyasica

Mninga, Pterocarpus Angolensis 

Iroko (Mvula); Chlorophora excelsa

T The following may also be used as "local hardwood" (referred to hereafter) with the Architect's
approval:-
Adina; East African Afrormosia; East African Afzelia

Generally
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U All joinery work shall be accurately set out on boards to full size for the information and

guidance of the artisans before commencing the respective works, with all joints, iron work and
other work connected therewith full delineated. Such setting out must be submitted to the
Architect and approved before such respective works are commenced.

V All joinery work shall be cut and framed together as soon after the commencement of the
building as is practicable, but not to be wedged up or glued until the building is ready for
fixing same. Any portions that warp, wind or develop shakes or other defects within six months
after completion of the Works shall be removed and new fixed in their place together with all
other work which may be affected thereby, all at the Contractor's own expense.

W All work shall be properly morticed, tenoned, housed, shouldered, dovetailed, notched, wedged,
pinned, bradded, etc., as directed and to the satisfaction of the Architect and all properly glued
up with the best quality approved glue.    

X Joints in joinery must be as specified or detailed, and so designed and secured so as to resist or
compensate for any stresses to which they may be subjected. All nails, springs, etc., are to be
punched and puttied. Loose joints are to be made where provision must be made for shrinkage;
with glued joints where shrinkage need not be considered and where sealed joints are required.
Glue for load-bearing joints or where conditions may be damp must be of the resin type. For
non-load-bearing joints or where dry conditions may be guaranteed casein or organic glues may
be used. All exposed surface of joinery work shall be wrought and all arises "eased-off" by
planning and sand-papering to an approved finish suitable to the specified treatment.

Dimensions
Y 3 mm reduction off specified sizes will be allowed for each wrought face except where described

as (f) i.e. finished size in which case joinery shall hold up to the full dimensions. Dimensions of
25 mm or less shall hold up to the specified sizes.
Fixing Joinery

Z All beads, fillets and small members shall be fixed with round or oval brads or nails well
punched in and stopped. All large members shall be fixed with brass screws, the heads let in
and pellated to march the grain where natural finish timber is specified.

Mastic
AA Mastic where specified for bedding, joinery, sills, water bars, etc., is to be approved non-

hardening plastic, phlysulphide synthetic rubber or butyl composition filler or sealer.

Fiberboard
AB Fiberboard shall be "Celotex" or equal and approved.

Plywood
AC Plywood shall be from an approved source and comply with B.S. 1455, first or second grade, as

required and unless otherwise stated shall be "interior" quality. Where veneered plywood is
specified, samples must be submitted for prior approval. Where stated to be "exterior" quality,
this shall be waterproof (Bonding W.B.P.).

AD Routine tests will be required from time to time to check the quality of manufacture. Plywood
used in structural members shall be bonded with a suitable adhesive.
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Chipboard
A Chipboard shall be approved medium density resin bonded wood chipboard equivalent to B.S.

2604 with sanded finish or thickness stated. Where faced with plastic sheeting the chipboard
shall be counterbalanced.
Blockboard

B Blockboard shall be laminated board to B.S. 3444. Where faced with plastic sheeting the
blockboard shall be counterbalanced.

Flush Doors
C Flush doors shall be from an approved source and manufacture, be solid core constructed

generally in accordance with B.S. 459 finished with 6 mm veneer plywood (to Architect's
approval) and lipped all round with hardwood 12 mm thick.

D The thickness stated is the overall finished thickness.

Plastic Sheeting
E Plastic sheeting shall be Formica or equal and approved laminated sheeting 1.5mm thick fixed

with an approved adhesive. All colours are to be selected by the Architect.

Plugging Walls
F All work described as plugged shall be fixed with brass screws to plugs formed by drilling

concrete, walls, etc., with a proper tool of suitable size at 500 mm spacings and filling the holes
completely with an approved proprietary plugging compound used in accordance with the
manufacturer's instructions.
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Protect Joinery

G All fixed joinery which, in the opinion of the Architect, is liable to become bruised or damaged in
any way shall be completely cased and protected by the Contractor until the completion of the
Works.

Bottom Edges
H Bottom edges of doors shall be painted with one coat of approved primer before fixing .

Mosquito Screening
J Mosquito screening shall be "Alcad" or equal and approved aluminium fine wire mesh screening.

Bird Screening

K Bird screening shall be approved galvanized coffee tray wire.

Ironmongery

L All ironmongery shall be fixed with screws to match. Before the woodwork is painted, handles
shall be removed, carefully stored and refixed after completion of painting, and locks oiled and
left in perfect working order. Prices for fixing locks must include for organizing masterkeying
systems if required and all keys shall be labelled with door references marked on approved
labels before handing to the Architect on completion.

STRUCTURAL STEELWORK

Standard of Construction

A. The whole of the structural steelwork and testing shall comply with the relevant clauses of B.S.
449, B.S 4360; 1980 and B.S. 5940 grade 43.

Fabrication by Specialist Firm.

B. The steelwork shall be fabricated by a specialist firm or under proper factory conditions to be
approved by the Architect.

Contractor to Submit Drawings
C. The Contractor shall include for the preparation of all shop details from the drawing supplied by

the Architect. All such details shall be approved in writing, by the Architect, before the work is
put in hand. Every drawing shall show the number and sizes of all rivets and bolts, complete
details of welds, type of electrodes, welding procedure, whether the welds are to be made in the
shop or elsewhere and any other relevant information.

Accuracy of Drawings.
D. The Contractor shall be responsible for the correctness of his shop details and for shop fittings

and site connections.

Erection Scheme
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E. The Contractor shall submit to the Architect for approval, drawings showing the proposed

erection scheme, together with all calculations for erection stresses, etc. The approval by the
Architect will not absolve the Contractor in any way from his responsibility.

Dimensions to be Verified
F. The Contractor shall take the dimensions from the site or buildings and he shall verify all

dimensions given on the drawings before the work is put in hand.

Copies of Orders
G. A copy of all orders for materials shall be supplied by the Contractor to the Architect at the time

of ordering, for identification purposes.

Damage
H. Any damage to materials on the site due to inadequate precautions being taken during the

erection of the steelwork shall be made good to the satisfaction of the Architect at the
Contractor's expense.

Materials
Quality of Steel

A. (i) All structural and rivet mild steel shall comply with B.S 4360 Part 2

(ii) Nil

(iii) Nil

(iv) All structural steel tubes shall comply with B.S. 1775 and B.S. 449

(v) Mild steel and medium tensile steel electrodes for metal-arc welding shall comply with the 
requirements of B.S 2549.

(vi) High tensile steel electrodes for metal-arc welding shall comply with the requirements of B.S. 
2549.

 
(vii) All mild steel bolts and nuts shall have a tensile strength of not less than 432 N per Square 

Millimetre (28 tons per square inch) and a minimum elongation of 17 percent as defined in 
Clause 2 of B.S. 916 or in B.S. 2708.

(viii) All high tensile steel bolts, nuts and washers shall have a minimum tensile strength of 570 N 
per square millimetre (37 tones per square inch).

(ix) High strength friction grip bolts and washers shall comply with B.S. 3139,
 Part 1.

(x) All plan washers shall be of steel.  Tapered or other specially shaped washers shall be made of 
steel or malleable case iron complying with B.S. 3410.shall be made of steel or malleable case 
iron complying with B.S. 3410.
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Marking of Steel
B. Each piece of steel shall be legibly marked with the maker's name or trade mark and with cast

numbers or identification marks by which the steel can be traced to the cast from which it was
made.

C. For rivet bars and small pieces securely bundled, a metal tag marked with the cast number will
be sufficient.

Standard Dimensions
D. The dimensions and allied requirements of all structural rolled sections shall comply with B.S.

4. The dimensions, weight, tolerances etc., of all rivets, bolts, nuts, studs, etc., shall conform to
the following standards.  Rivets shall comply with the requirements of B.S. 275 for dimensions

E. Black bolts, nuts, studs, lock nuts and washers shall comply with the requirements of B.S. 916
for dimensions and with B.S. 1580 for unified black bolts etc.

F Turned bolts shall have the shank turned to the specified diameter allowing only a minus
tolerance up to 0.13mm (0.005 inch).

Weight of Steel
G For the purpose of measurement, the weight of mild steel shall be as given in B.S. 648 which

will be the basis for measurement of variations. The weights per meter given on the drawings do
not include the shelf angles riveted to webs, nor the plates riveted to the flanges of R.S. Js or
other sections.

Conditions of Surfaces
H All surfaces of steel work shall be clean, free from loose millscale and loose rust.

Tests and Inspection
J Manufacturer's Mill Test Certificates for all structural steel shall be supplied to the Architect as

and when required. Where and when directed by the Architect, the Contractor shall take and
deliver samples of structural steel for testing to the Employer's Highways and Transportation
Testing Station. Should the results of either test be unsatisfactory the whole consignment of
steel which the sample represents shall be rejected and shall be replaced by other material of
proper quality at the expense of the Contractor.

K The Architect or his representative shall at all reasonable times, be given free access to the
Works.

Metallic Coatings
L Galvanized steelwork shall comply with B.S. 729 Part 1 entirely coated with zincafter fabrication

by complete immersion in a zinc bath in one operation and excess carefully removed. The
finished surfaces shall be clean and uniform.

ii) Zinc sprayed steelwork shall comply with B.S. 2569 Part 1. The nominal thicknessof zinc
coating shall be not less than 0.102 mm (0.004 inches) and at no point less than0.076mm
(0.003 inches).
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Generally

G. The whole of the fabrication and erection of the steelwork shall be carried out in accordance
with B.S. 449

H The welding of steel to B.S. 15, B.S. 968, B.S. 2762 and B.S. 4360 must conform to:B.S. 1856 -
"General requirements for the metal-arc welding of mild steel"or B.S. 2642 - Are
�D�S�S�O�L�F�D�E�O�H�����*�H�Q�H�U�D�O���U�H�T�X�L�U�H�P�H�Q�W�V���I�R�U���W�K�H���D�U�F���Z�H�O�G�L�Q�J���R�I���V�W�H�H�O���W�R���%���6�������������D�Q�G���V�L�P�L�O�D�U���V�W�H�H�O�µ

J For welding any particular type of joint the Contractor shall provide evidence acceptable to the
Architect that the welder has satisfactorily completed the appropriate tests as described in B.S.
449 Part 6.

K Any welder's tests shall be made at the Contractor's expense and shall include the cost of any
fees incurred by the Employer for witnessing of, or making such tests.

L The right is reserved to make non-destructive tests on the welding to determine if the welding
conforms to the standards laid down in either B.S. 1856 or B.S. 2642 as applicable. This will
normally consist of radiography on butt welds, ultrasonic examination of fillet welds or other
tests as appropriate to the actual configuration of the weld in question.

Rejection
M Any portion of the work which, in the opinion of the Architect, is not in accordance with the

drawings, or specification shall be rejected whether before or after delivery and must be removed
from the site if delivered within 24 hours from receipt of such notice or rejection at the
Contractor's expense. Any delay caused by such rejection will not in any way relieve the
Contractor from his responsibility with regard to the provisions of the Contract. If any welding
is found to be defective the cost of all remedial measures shall be borne by the Contractor,
including the cost of re-testing the subsequent inspection of welds as referred to in the P.C.
Sum hereafter.

N The Contractor is responsible for the good quality of all welding work and no exceptions will be
made on the grounds that the Architect or his representative have inspected any part or parts of
the work at some stage during production.

Fabrication
P As much of the work of fabrication of the steelwork as is reasonably practicable shall be

completed in the manufacturer's works. Field connections shall be made in accordance with the
approved drawings. The Contactor shall give four day's clear notice of steelwork ready for
inspection at the manufacturer's works, to facilitate inspection before delivery.

Cast of Temporary Erection, etc.
A. Trial erection of principal or other units may be called for at the discretion of the Architect or his

representative.

B. The cost of any necessary temporary erection, testing, packing, marking, carriage and delivery is
deemed to be included by the Contractor in the Tender price.

Joints and Connections
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C. No variation of the number, type or position of the joints or connections shown on the drawings

shall be made without the consent of the Architect. If such consent is desired the Contractor
shall submit detailed drawings of the proposed joints for the approval of the Architect and no
extra cost incurred by reason of such additions or alterations will be allowed to the Contractor.

Painting at Works
D. Where described as primed at works, steelwork shall be freed of rust, millscale, welding slag and

flux residue and shall be dry immediately prior to painting with primer as Clause Q 14 a.

E. For joints with high strength friction grip bolts the contact surfaces shall be left unpainted but
special care shall be taken after assembly to paint all edges and corners near the joints together
with bolt head, nuts and washers to prevent the ingress of moisture.

F. For joints made with other bolts and rivets the contact surfaces shall each be given a coat of
priming paint and for shop connections the contact surfaces shall be brought together while the
paint is still wet.

G. For welded connections where the contact surfaces are not completed sealed the contact
surfaces shall be painted to within 50mm of the edges that are to be welded.

H. The primer shall be touched up with similar primer if damaged by subsequent handling.
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METALWORK

Mild Steel
A. Mild steel shall comply with B.S. 4360 Grade 1 and the sizes of all small sections shall be in

accordance with B.S. 4 and 4A.

Galvanized Work
B. Iron and steel, where galvanized, shall comply with B.S. 729 Part 1 entirely coated with zinc

after fabrication by complete immersion in a zinc bath in one operation and all excess carefully
removed. The finished surface shall be clean and uniform.

Aluminium
C. Aluminium shall be of the alloys described in and shall comply with B.S. 1470. Aluminium

sheet for flashings shall be soft-temper, super purity (S1 or S1A) and not less than 20 s.w.g.
(0.9mm) in thickness.

Smithying, Shearing and Cutting
D. All smithying, welding, cutting and bending shall be soundly and neatly executed, care being

taken not to overheat.  All flame cut edges and welds shall be neatly ground off on completion.

Bolts
E. Mild steel bolts, nuts and washers shall comply with B.S. 916 for black bolts with hexagonal

heads and nuts.  High tensile steel bolts and nuts shall be in accordance with B.S. 3139 Part 1.

Anchor Bolts
F. Anchor bolts in concrete for steel works etc., are to be self drilling anchor bolts of one of the

following types:-

Phillips redhead concrete anchors
Rawlplug super drilanchor
Spit self-drilling anchors

G. Rates are to include for fixing complete with washer. Mortices in concrete have not been
measured for this item.

Shop Inspection
A. The Architect shall be granted full facilities and any necessary assistance for inspection or

materials and assembled parts in the Contractor's (or his Sub-Contractor's) workshops. At least
two weeks notice shall be given to the Architect in writing prior to the despatch of finished
components to the site to enable the Architect to inspect and approve the materials and
workmanship at the workshops. Approval of work at the workshop does not relieve the
Contractor of this obligations to carry out the work complete at the site to the Architect's
satisfaction in accordance with the Contract.
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Marking

B. All components delivered to the site are to be marked in paint with the Mark number in
accordance with any shop and erection drawings.

Storage
C. All components are to be stored at the site in proper racks provided for the purpose which

provide full support to each member to obviate any deflection and distortion. Steelwork is to be
stored at least 25cm clear of the ground and temporary protection is to be provided for
protection against water and damage from any other source.

Erection

D. Rates for all metalwork are to include for the complete for the complete erection including any
temporary supports required and any necessary templates and wedges.

Painting
E. All steel is to be thoroughly de-rusted and degreased prior to despatch to the site and is to be

given one coat zinc chromate primer at the works. Further painting treatment will be carried
out at the site. Painting is measured separately and the cost thereof is not to be included in the
rates for metalwork.

PLUMBING AND ENGINEERING INSTALLATION

Execution of the Works
A. The work shall be carried out strictly in accordance with:-

( a) "British Standard Code of Practice" C.P. 310: 1965: Water Supply
(b) "British Standard Code of Practice" C.P. 404: 1968: Sanitary Pipework above ground

(c) All other relevant British Standard Specifications and Codes of Practice
(d) Bye-laws of the Local Authority
(e) The working drawings

Extent of Work
B. The Contractor will be responsible for all below ground plumbing and drainage work and the

installation of the Sanitary Fittings only, the remainder of the Plumbing and Engineering
Installation will be executed by a Nominated Sub-Contractor.

Quality of Materials and Workmanship
C. All materials, equipment and accessories are to be new and in accordance with the requirements

of the current rules and regulations where such exist, or in their absence with the relevant
British Standard Specification.

D. Uniformity of type and manufacture of equipment or accessories is to be preserved as far as
practicable throughout the whole work.

E. The Contractor shall, if required by the Architect, submit samples of materials to the Architect
for his approval before placing an order.
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F. If in these Preambles the practice is adopted of specifying a particular item as "similar" to

that of a particular firm's product, it is to be clearly understood that this is to indicate the type
and quality of the equipment required. No attempt is being made to give preference to the
equipment supplied by the firm whose name or product is quoted.

G. Where particular manufacturers are specified herein, no alternative makes will be considered
and the Architect shall be allowed to reject any other makes.

H. The Contractor will be entirely responsible for all materials, apparatus, equipment, etc.,
furnished by him in connection with his work, and shall take all special care to protect all parts
of finished work from damage until handed over.

J. The work shall be carried out by competent workmen under skilled supervision. The Architect
shall have the authority to have any of the work taken down or changed which is executed in an
unsatisfactory manner.

Galvanized Steel Tubes and Fittings
A. Galvanized steel tubing shall comply with B.S. 1387 with plain galvanized malleable fittings

complying with B.S. 143/1256.

B. Tubes and fittings shall be jointed by means of screwed threads to B.S. 21, by means of
P.T.F.E., tape or hemp and "Bosswhite". All joints shall be perfectly smooth inside without
excrescences.

C. Where sleeves are required for pipework passing through concrete, blockwork or below concrete
slabs, they shall be galvanized steel tube or drain pipes of sufficient diameter to give at least
25mm clearance all round the water main.

                            
D. Galvanized water mains below ground level or below slabs shall be double wrapped in "Denso"

tape.

Brasswork
E. Stop valves shall comply with B.S. 1010 and shall be with crutch handles or loose keys where so 

described on the drawings.  Draincocks shall comply with B.S. 2879.

Testing
F. Upon completion the whole of the water main shall be tested to a pressure not less than twice

times the working pressure for a period of thirty minutes.

G. Notwithstanding the foregoing clauses, all water mains and fittings and installation thereof shall
comply fully with the requirements of the Water Supply Authority.

Sanitary and Other Appliances
H. The appliances shall be fixed in the positions shown on the drawings or as described by the

Architect.
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J. The Contractor shall include in his rates for providing all necessary screws, bolts, etc., together

with all jointing materials required and also for temporarily erecting and securing fittings in the
required position or service and discharge pipes, taking down, storing and fixing after
completion of wall finishings permanently fixing and connecting to service and discharge.

A Care shall be taken at all times and particularly after fixing, to protect appliances from damage.

B Upon completion of the work, all appliances shall be cleaned of plaster, paint, etc., and carefully
examined for defects.

Fire Fighting Equipment
C The specified fire fighting equipment shall be supplied and installed by the Contractor in the

positions shown on the drawings

D Portable fire extinguishers shall comply with the following British Standards:-

(a) Water type (soda acid); B.S. 138: 1948

(b) Foam type (chemicals); B.S. 740: Part 1:  1948

(c) Foam type (gas pressure); B.S. 740:  Part 2:  1952

(d) Water type (gas pressure); B.S. 1382: 1948

(e) Carbon tetrachloride and chlorobromethane; B.S. 1721:  1960

(f) Carbon dioxide type; B.S. 3326:  1960

(g) Dry powder type; B.S. 3465:  1962

(h) Water type (store pressure); B.S. 3709:  1964

E Fire hose couplings and ancillary equipment shall comply with B.S. 336: 1965; rubber reel hose
shall comply with B.S. 3169: 1959.

F Underground fire hydrants and surface box openings for same shall comply with B.S. 750:
1964.

G The installation of hydrants and fire extinguishers shall be in accordance with C.P. 402:101:
1952 and C.P. 402 part 3: 1964 respectively.

H If nothing else is specified, fire extinguishers and hose reels shall be supplied in the colour "fire
red" and be similar to manufacture "ANGUS".
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FLOOR WALL AND CEILING FINISHINGS

Sand

A. Sand for backing, floor and wall finishes is to comply with B.S. 1199, Table 1.

Cement

B. Cement is to be as described for "Concrete Work:.

Lime
C. Lime is to be no-hydraulic hydrated lime to B.S. 890 Class "A" obtained from an approved

source and run into putty at least 24 hours before use.

Workmanship
D. All concrete beds or slabs shall be thoroughly brushed clean, hacked if necessary and well

wetted and flushed over with a cement sand (1:1) grout immediately before screeds or pavings
are laid.

E. Screeds and cement pavings shall be laid in accordance with the relevant B.S. Code of Practice.
Working joints between bays of the floor finish should be placed in accordance with the
Architect's instructions and will be plain butt joints placed over joints in the concrete bed
under. Pavings shall be damp cured with sand or sawdust and kept damp for at least 7 days
after laying.

F. All surfaces to be plastered or rendered must be brushed clean and well wetted before plaster is
applied. Joints of walling shall be raked out and concrete hacked to form a key. Care shall be
taken to see that paving and plastering do not dry out prematurely.

G. Adequate time intervals must be left between successive coats in two-coat work in order that the
drying shrinkage of the undercoat may be substantially complete. All internal and external
angles shall be pencil rounded.

In-Situ Pavings Generally
H. Before laying in-situ floor finishes, the concrete beds are to be thoroughly hacked for key,

cleaned off, thoroughly wetted with clean water and coated with a stiff cement slurry and rates
for screed, granolithic and terrazzo paving are to include for this. They are also to include for all
necessary curing and protecting until the building is handed over.
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Cement and Sand Paving

A The cement and sand paving shall be in proportions of 1:4 by volume and incorporating or
treated with an approved hardener.

Polished Granolithic Paving
B. The aggregate for granolithic paving shall be in accordance with B.S. 1201 and shall be mixed in

the proportions of 1:1:1.50 cement, fine and coarse aggregate respectively. The mix shall
incorporate an approved hardener suitable for incorporation and not for surface treatment. The
water cement ratio shall be kept as low as possible and shall not in any case exceed 0.45.The
paving is to be laid to the full thickness described and to be finished with a wood float and with
no extra cement trowelled into the surface which is to be laid true and level. The paving is to be
thoroughly cured after laying by covering with polythene sheeting and periodically watered to
keep it moist for at least one week after laying. The surface is to be polished with approved
rotary carborundum discs mechanically operated coarse and fine grain and with cement and
sand slurry to produce a blemish-free surface.

C. The granolithic shall be laid in bays not exceeding 3.50 square meters with ebonite dividing
strips for the full depth of the paving and shall be executed by Specialist who have a thorough
knowledge of the work.

Polished Terrazzo Paving
D. The ins-Situ terrazzo shall consist of white or coloured cement and marble aggregate; the

colours of the cement and aggregate shall be selected by the Architect. The mix shall comprise
three parts of 6mm nominal aggregate to one part coloured cement by volume. The aggregate
shall be clean and granular and shall not contain flaky particles or dust. The underbed shall be
cement and sand 1:4 by volume.

E. The terrazzo shall be laid in bays not exceeding 3.5 square meters with ebonite dividing strips
for the full depth of the terrazzo and underbed, and shall be executed by Specialist who have a
thorough knowledge of the work.

F. The terrazzo topping shall be laid to a minimum of 12mm thickness in a plastic condition while
the underbed is still green and this should be watered to minimise absorption from the topping.
The terrazzo must be well tamped into position and rolled with a suitable hand roller. The
topping should be allowedto take an initial set and then any surface voids must be grouted up
with neat cement of the same colour used in the mix.The surface should be cured by keeping
moist by covering with damp sacking for at least 72 hours.When dry and hard the surface shall
be machine polished by grinding with carborundum or other stone discs of suitable grade and
with rotary polishing pads. 

G. Rates must include for all necessary protection until the building is handed over to the
Architect. The depths stated are for the full depth including topping and underbed.

P.V.C. Flooring and Skirting
A P.V.C. floor tiles shall comply with B.S. 3260. The tiles and accessories shall be supplied in the

sizes and thickness specified in colours selected by the Architect and are to be fixed to the
screed base with a suitable adhesive supplied (or recommended) by the Manufacturer and used
in accordance with his instructions. Rates for floor tiles shall include for thoroughly washing
and cleaning on completion and for the application of one coat of water based wax polish.
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Brushed Terrazzo Rendering
B Brushed terrazzo rendering is to comprise two coats as described. The undercoat shall consist

of cement and sand mixed in the proportion of (1:4) by volume and applied to a minimum
thickness of 10mm finished with a wood float and scratched to provide key for top coat. The
finishing coat shall consist of one part white cement to two parts marble chippings or approved
size applied to a minimum thickness of 10mm and the final surface wet brushed to expose the
aggregate.

C The Contractor will be required to produce a sample panel of rendering on site for the approval
of the Architect.

Internal Plaster
D Internal plaster shall be applied in two coats and adequate time intervals must be allowed

between successive coats in order that the drying shrinkage of the undercoat my be
substantially complete. The first coat must be well scratched, keyed and wetted to receive the
finishing coat. The finishing coat shall be finished smooth with a steel float but care must be
taken not to overwork the surface in order to minimize the incidence of shrinkage cracks. All
internal and external angles shall be pencil rounded.

E Internal plaster, unless otherwise described, shall be lime plaster of 12mm minimum overall
finished thickness applied in two coats, the first coat consisting of cement, lime putty and sand
mixed in the proportion of 1:2:9. The finishing coat shall be a skim coat comprising cement and
lime putty in the proportion of 1:10.               

F Cement plaster is to be employed where specified on the drawings and is to be applied in two
coats of approximately equal thickness to a total of 12mm minimum overall finished thickness.
The composition of both boats shall be the same and shall comprise cement and sand (1:3) but
a small percentage addition (not more than 10%) lime putty y may be permitted if the Architect
considers that this will reduce the incidence of shrinkage cracks.

A The Contractor shall cut out and make good all cracks, blisters and other defects and leave the
whole of the plastering and rendering perfect at completion. When making good defects the
plaster shall be cut out to a rectangular shape with edges undercut to form dovetailed key, and
all finished flush with the face of surrounding plaster.

Marmoran Finishings
B Prepare and prime surface, apply one coat 3 mm thick PVC Resin Bonded plaster with trowel,

apply 3.2 mm thick stone chips with low pressure spray gun or by hand, roll flat by roller
immediately after application. Colours and texture of the plaster and stone chips are subject to
�V�S�H�F�L�I�L�H�U�·�Vapproval. Specifications must be strictly in accordance with �P�D�Q�X�I�D�F�W�X�U�H�U�·�V
instructions.
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Wall Tiles

C Glazed wall tiles shall be from an approved manufacturer and shall conform with the
requirements of B.S. 1281. Tiles shall be white with slightly rounded or "cushion" edges and
unless otherwise specifically described shall be size 150 x 150 x 6mm thick. Tiles shall be laid
with continuous straight joint and internal angles shall be butt jointed. Rounded on edge tiles
shall be used at all external angles and at edges of panels. Tiles shall be bedded in approved
tiles adhesive and pointed in white cement.

D Backing to tiles is to be cement and sand in the proportion of 1:4 rendering in one coat to a
minimum thickness of 12mm trowelled smooth.  Backings have been measured separately.

Carpet Tiles
E Carpet floor tiles shall be from an approved manufacturer and shall conform to specification as

per M/s Protex of South Africa. Graveltex Protex Carpet tiles shall be of heavy duty grade,
100% stain proof miracle fibre with density of 920, g/sq.m (fibre) and 4500 g/sq.m (total) with
fire resistance (S.A.B.S) of 3, lavender colour. The size shall be 500 x 500 x 9.50mm thick. Tiles
shall be laid with continuous straight joint. Tiles shall be bedded in approved tiles adhesive.

F Beds to tiles are to be cement and sand in the proportion of 1:4 rendering in one coat to a
minimum thickness of 30mm trowelled smooth. Backings have been measured separately.

Floor tiles
Porcelain tiles

G Porcelain floor tiles shall be from an approved manufacturer and shall be of black polished,
cocowhite-polished or gardenia green matt. The size shall be size 400 x 400 x 10 x thick. Tiles
shall be laid with continuous straight joint. Tiles shall be bedded in approved tiles adhesive.

A Beds and backings to tiles is to be cement and sand in the proportion of 1:4 rendering in one
coat to a minimum thickness of 30mm trowelled smooth. Beds and backings have been
measured separately.

Laying of Marble, Granite, Porcelain  or Ceramic Floor Tiles
B Before laying the tiles, level the flooring area, ensure the surface is rough and clean.

Laying Floor tiles with Traditional Mortar
C H. The cement thickness needed to lay tiles should be around 40 mm. The mixture for indoor is

1 volume of Portland cement and 3 volumes of sand. The mixture must be made with
appropriate quantity of water in order to dampen the materials. Clean and wet the flooring area,
making sure to leave completely clean. Spread the mixture and level with a ruler, in order to
reach the 40 mm of thickness. Spread dry cement over the mixture, until the water that remains
over the surface has been completely absorbed. Lay the tiles, already mixed from different
boxes, with a wide joint and in the desired way. Wet tiles, then cover to achieve a perfect level.
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Laying Floor tiles with Adhesive

D The bed needed for this kind of laying, should be around 30 mm. The flooring area should be
steel or wood trowelled and levelled. Spread the adhesive with a spatula with ridges. It is very
important to lay a good quantity of adhesive so that there is no free space between the tiles.

Mixing the Colour Shades of Floor tiles

E Before laying the tiles at least 5 to 6 boxes must be laid over a dry surface in order to ensure
that the different shades have a uniform look.  The best result is obtained this way.

The Joints of Floor tiles

F The tiles have to be laid with a minimum of at least a joint separation between tiles of 3 to 10
mm.

Setting the Joints of Floor tiles
G The cord or wire system can be used in the 4 or 5 joints, ensuring they are all parallel with the

reference joint. Plastic crosses used for this purpose, in different sizes, can be obtained in
specialized shops, giving a much better finishing and final result.

Filling the Joints of Floor tiles

A Apply a mixture composed of 2 volumes of Portland cement and 1 of fine washed sand, with
enough water in order to amplify the handing. There are suitable preparations for different
uses and in different colours now available, so as to achieve the desired effects. Spread the
substance by use of a rubber or plastic spatula. Clean the tiles before the mixture dries. After
the joints are completely dry, wash with plenty of water several times.

Concrete Tiles
B Concrete tile for finishing the roofs shall be 25mm thick of natural colour with bevelled top

arises on all sides and shall comply with B.S. 1197. The tiles shall be laid to regular pattern
with open joints. Care should be taken to ensure that the surface level is even and follows
accurately the levels of the roof finish.  All cement stains shall be carefully removed.

Precast Concrete Paving Slabs and Kerbs
C Precast concrete paving slabs shall comply with B.S. 368. precast concrete kerbs shall comply

with B.S. 340 figure 5 and shall be finished true and smooth on all exposed faces.

D Precast paving shall be bedded on a compacted sand bed with 6mm wide joints filled and
pointed with cement mortar coloured to match the colour of the slabs. The pavings shall be
finished true and even and to the falls shown with no surface irregularities.
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GLAZING

Method of Glazing

E Notwithstanding reference in the descriptions of glazing method to glazing beads, or the like
with associated fixings, and insulating strips, such components will be measured separately in
accordance with the appropriate rules of the S.M.M.

F The provision of glazing compounds and putties and springs, clips and other sundry fixings
shall be deemed to be included with all items of glazing.

G Distance pieces and setting blocks, in appropriate materials, shall be provided in accordance
with good glazing practice and they shall be deemed to be included with all items of glazing.

MATERIALS

Glass generally

A All glass shall comply in all respects with the appropriate section of B.S. 952. Plain sheet clear
glass shall be O.Q.; plate glass shall be GG. All glass shall comply in all respects with the latest
British Standards including the British Codes of Safety.

Putting for glazing to wood

B Putty for glazing to wood shall comply with B.S. 544.

Samples
C Samples not less than 150 mm square, are to be submitted to the Architect for approval before

any glass is cut.

WORKMANSHIP

Glass to be kept free from moisture
D All glass surfaces shall be kept dry during transit and storage. Glass becoming moist from

condensation or other causes, shall be thoroughly dried and aired.

Rebates and beads

E All glazing beads in wood shall be primed, (as measured in Painting and Decorating), before
glazing is commenced.

Edges of glass

F All glass shall have clean cut edges.  The edges of louvres shall be rounded and polished.
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Bead glazing

G Glazing fixed by beads shall have both glass and beads bedded and back puttied, and the putty
trimmed off flush. Where sealing strip is used, it shall pass round both faces of the glass and be
trimmed off flush on both sides. Metal surfaces to receive sealing strip shall be treated with
mineral oil before glazing.

Method of measurement
H Beads and sealing strips have been measured separately. Prices for glazing with beads are to

include for taking out and re-fixing beads as required, which shall be deemed to be bradded
unless otherwise described.

PAINTING

Execution by a Specialist Firm
J All work under this section must be executed by a Specialist Firm, approved by the Architect.

Approved Paints
K All paints shall be obtained from the same manufacturer and shall be approved by the Architect.

L The Contractor must allow for providing the Architect with colour charts from the approved firm
and for executing sample panels as required.

Generally
M All materials shall be delivered on site intact in the original drums or tins and shall be mixed

and applied strictly in accordance with the manufacturer's instruction and to the approval of
the Architect.

N The only addition which will be allowed to be made locally will be liquid thinners and driers
supplied or recommended by the manufacturers and none shall be thinned more than approved
by the Architect.

Preparation
P All surfaces to receive treatment are to be clean and dry before paint application and surface

irregularities are to be removed by filling or the use of suitable abrasives.

External Rendered Surfaces

Q External cement slurry finished wall which are to be painted must be clean and must be
thoroughly brushed and washed to remove any dust, loose flakes or other foreign matter and
must be well wetted prior to the application of finish.

Plastered Surfaces

R Internal plastered surfaces which are to be painted are to be allowed to dry out thoroughly prior
to paint application. All cracks and surface imperfections are to be cut back and filled with a
patent filler in accordance with the manufacturer's instructions and rubbed down to a true and
even surface.
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Woodwork Preparations

S Large knots in woodwork are to be cut and replace with sound wood or scorched back and after
priming the surface made good with stopping. All knots are to be treated with two thin coats of
patent knotting free from resin. After priming, all nails holes and other imperfections shall be
filled with stopping and the whole surface rubbed down to a smooth even finish. The stopping
must be "Sadofill" or other approved make.

Woodwork  -  Fittings

T Unless otherwise specified, fittings are to be treated with two cots of linseed oil.

Metalwork

U All rust and loose scale on steel and iron work must be removed by wire brushing and rubbing
with emery paper. Where patches of ingrained rust cannot be removed they are to be
thoroughly rubbed down and treated with one coat of "Galvafroid" or other zinc rich paint in
accordance with the manufacturer's instructions. One coat of zinc chromate primer will then be
applied followed by two undercoat and one finishing coat of gloss paint as described for
Woodwork above. The Contractor is tonote that where mild steel burglar bars are housed into
wood frames, the full length or the bar is to be treated before fixing.

V Galvanized metalwork is to receive one coat of white spirit or mordant degreasing solution 
washed off prior to the application of calcium plumbate primer followed by two undercoats and 
one finishing coat of gloss as previously described.

W Galvanized metal work is to be painted only where instructions are given by the Architect as in
some cases galvanized metalwork is to be left untreated.

DRAINAGE

Generally

Preambles to Other Sections

A The preambles contained in other sections of this document shall apply equally hereto where
applicable, so far as is consistent with the clauses following.

Notices

B The Contractor shall give all requisite noticed. Uncoloured plans will be supplied by the
Architect at the Contractor's request.

Drainage Bye-Laws
C All of the works shall comply with the requirements of the drainage bye-laws made by the Local

Authority and shall be executed to the satisfaction of the Architect and Local Authority.
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Inspections
D The Contractor shall give written notice to the Architect for the purpose of inspections and

measurements, whenever section of:-

(a) excavations are completed

(b) concrete beds are laid

(c) drains are completed

and no further work shall be executed until each stage of the work has been inspected.

Levels of Existing Drains
E The Contractor shall check the invert levels of existing drains, sewer and manholes before laying

new drains, and shall notify the Architect immediately if the declared invert levels are found to
be inaccurate

Pitch Impregnated Fibre Drain Pipes, Couplings and Fittings
F Pitch impregnated fibre drain couplings and fittings shall comply with B.S. 2760.

UPVC Pipes and Fittings
A UPVC pipe and fittings shall comply with B.S. 3506 Class O to be obtained from a

manufacturing source approved by the Architect in writing.

Spun Cast Iron Drain Pipes and Cast Iron Fittings, Gullies etc.

B Spun cast iron drain pipes shall be coated centrifugally cast (spun) iron pipes complying with
B.S.1211 Class B.

C Fittings, gullies, etc., shall be of coated cast iron and shall comply with B.S. 1130.

Concrete Pipes and Fittings
D Concrete pipes and fittings shall comply with B.S. 556. They shall be reinforced, and of

sulphate resisting cement if specified.

Manhole Covers and Road Gratings
E Manhole covers and road gratings and frames shall comply with B.S. 497.

Step Irons
F Step irons shall be galvanized malleable cast iron complying with B.S. 1247.

Mesh Reinforcement
G Mesh reinforcement shall be steel fabric complying with B.S. 1221 Part A or B.S. 4483.
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Setting Out

H The Contractor shall set out all drains in accordance with the drawings, and provide all profiles,
etc., necessary for the execution of the work.

Excavation
J The bottoms of all excavations shall be trimmed and consolidated to the correct levels.

Unauthorized excavations below the required levels shall be filled with concrete of the same
composition as for drain beds, at the Contractor's expense.

K Where the bottom is insufficiently firm, the Contractor shall excavate until, in the Architect's
opinion, a firm bottom is obtained and the level shall be made up with concrete of the same
composition as for drain beds. Particulars of such additional work shall be agreed with the
Architect's representative before the work is covered up, otherwise no claim in this respect will
be entertained.

Planking and Strutting
L Care shall be taken not to undermine the foundations of the buildings and, if so directed by the

Architect, planking and strutting shall be left in, or other means adopted to protect the
foundations. Details of such additional items shall be agreed with the Architect's representative
before the work is covered up, otherwise no claim in this respect will be entertained.

Backfilling
M Trenches for pitch impregnated fibre of UPVC pipes shall first be filled with selected screened

excavated materials carefully hand-tamped between the pipe and sides of the trench, followed
by 150mm - 200mm of similar materials before the general filling is carried out.

N Trenches for concrete or cast iron drains shall first be filled to a depth of 300mm with selected
fine materials carefully hand-packed around the pipe. On no account shall materials be tipped
into the trench until first 300mm has been completed.

P Filling shall be continued in layers not exceeding 300mm thick, well rammed and, if necessary,
watered.

Laying Drains
Q Drains shall be laid truly straight on line and gradient with sockets upstream and the full bore

shall be unobstructed.

Pitch Impregnated Fibre Drains
R All hard obstructions shall be removed from trench bottoms before laying pitch impregnated

fibre pipes. The pipes shall be bedded in sand and laid and jointed in accordance with
Appendix "C" to B.S. 2760.

UPVC Drains

S UPVC drain pipes shall be laid and jointed with solvent welded joints entirely in accordance with
the manufacturer's instructions.
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T Pipes shall be bedded in sand after all hard obstructions have been removed from trench
bottoms.

Cast Iron Drains
U Cast iron drains shall be laid on concrete beds where specified or shown on the drawings and

shall be jointed with gasket of hemp, well caulked, to a depth of 30mm for 100mm pipes and
40mm for large pipes, and remainder of the socket shall be filled with molten lead or lead fibre
solidly caulked.

V Connection of iron to concrete drains shall be jointed as described for concrete drains.

W Cast iron drains fixed to walls or beams shall be supported on brackets at 1,350mm centres.

K Gullies, outlets, etc., on drains under concrete floors shall be set in position at correct levels
before the floors are laid.

Concrete Drains
Y Concrete drains shall be jointed with one turn of tarred gaskin, well caulked and the remainder

of the socket filled with cement and sand (1:3), finished with an angle fillet around the pipe. All
surplus mortar shall be removed from the inside of the pipe with a badger. Where pipes are
sulphate resisting, the jointing mortar shall contain sulphate resisting cement.

Z Concrete Beds, Haunches and Coverings

Where specified or shown on drawings, drains shall be laid on concrete, (105kg/sq.cm - 40mm
aggregate), beds 100mm thick, 400mm wide for 100mm diameter drains and 450mm wide
diameter drains. The concrete shall be haunched up both sides of the barrel to give lateral
support.

AA Where drains, other than cast iron drains, are laid under buildings or pavings carrying vehicular
traffic, they shall be completely surrounded in concrete, (105kg/sq.cm - 40mm aggregate),
150mm thick, (i.e. 400mm x 400mm overall for 100mm pipes and 450 x 450mm overall for
150mm pipes).  Where directed, drain beds shall be reinforced.

AB Gullies shall be bedded and surrounded in concrete 105kg/sq.cm - 40mm aggregate minimum
150mm thick all round.

Sleeves

AC All drains passing through walls or foundations shall have sleeves of cast iron pipe of sufficient
size to allow  a clearance round the drain.

Benching
AD Benching in bottom of manholes shall be concrete (105kg/sq.cm - 40mm aggregate) to falls of

not less than 10 degrees to channels finished with cement and sand (1:2), 25mm thick,
trowelled hard and smooth with all angles rounded.

Bedding and Sealing Covers and Frames
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AE Frames to manhole covers shall be bedded in cement mortar (1:3), and the covers in grease and
sand.

Testing
AF All drains and manholes shall be tested for water tightness and straightness to the satisfaction,

and in the present of, the Architects and the Local Authority. Drains shall be filled with water to
a head of 1.50 meters and are to be tested in sections agreed with the Architect:-

(i) after jointing
(ii) after haunching and backfilling

(iii) after completion of the works

AG The Contractor shall provide all necessary testing apparatus and shall carry out such other
tests as are required by the Architect and the Local Authority.

Clean and Flush all Drains
AH All drains, gullies, manholes, etc., shall be cored, cleaned and flushed on completion.

Method of Measurement

AJ Where not otherwise stated, the starting level for trench manhole excavation shall be:-

(i) the formation level in areas where the site is excavated to reduce levels.

(ii) existing ground level in areas where no excavation is required, or where
filling is required.

AK The depths of all the trenches in the following description lie within the same 1.5m stages as the
average depths stated.

AL Prices for excavating pipes trenches shall be deemed to include keeping them free from general 
water (i.e. all water except spring or running water).

AM Notwithstanding the provisions of SMM Clause V.7 (a) to (c) the descriptions of excavating
manholes, yard gullies, septic tanks and soakpits shall be deemed to include grading bottoms,
planking and strutting, return filling and compacting, disposal of surplus soil and keeping
excavation free from water.

AN Prices for building pipes into manholes shall include for building in on rake where necessary.
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AM Prices for concrete beds, benchings and covering for pipes laid in trenches, shall be deemed to
include for any necessary formwork. Formwork required for beds, etc., for pipes above ground,
and for casing to vertical pipes, is referred to in the descriptions of such items.

AP Prices for all gullies shall be deemed to include for all necessary excavation, return filling,
disposal of surplus excavated materials, planking and strutting, and trimming and ramming
bottoms.

EXTERNAL PAVINGS

Generally

A. The Preambles contained in other sections of the document shall apply equally to this sections
so far as is consistent with the following clauses.

Materials

Soil for Planted Areas

B. Soil for planted areas shall be vegetable soil free from roots and rubbish and treated with weed
killer to prevent the growth of weeds.

Sand for Filling under Footpaths

C. Sand for filing under footpaths shall be clean, dry, pit or river sand, free from vegetable soil,
roots and rubbish.

Crusher Dust for Sub-Base Course of Macadam Paving

D. Crusher dust shall be from an approved source and shall be free from clay or other deleterious
matter.

Stone for Base Course to Macadam Paving.

E. Stone for base course to macadam paving shall be 40mm gauge, clean and hard and free from
clay or other deleterious matter.

Blinding For Stone Base Course

F. Blinding for stone base course shall be 4mm gauge hard stone chippings, free from clay, dust or
other deleterious matter.

Precast Paving Slabs

G. Precast paving slabs shall comply with B.S. 368 except for sizes.
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Kerbs

H. Precast concrete kerbs shall comply with B.S. 340, and shall be finished true and smooth on all
exposed faces. 

Prime Coat for Macadam Paving

J. The prime coat for macadam paving shall be bitumen grade M.C.I.

Bitumen for surfacing
K The bitumen for surfacing shall be made 500/700 grade bitumen.

Workmanship
Generally

L The sub-grade, sub-base and base courses for roads and parking area shall be prepared and
laid at a convenient time before completion of the contract, as shall be agreed between the
Architect and the Contractor, together with their kerbs and foundations.

M The wiring course shall be applied at a later date, and prior to laying, the base course shall be
made good in accordance with the requirements specified herein. The Contractor shall make
good at his own expense any damage to kerbs.

Surveying
N The Contractor shall verify all dimensions and levels prior to the commencement of work.

P All surveying necessary for the accomplishment of the works shall be done by the Contractor at
his own expense and he shall give notice of his intention to carry out such work in order that
the arrangements can be made for supervision and checking. The Contractor shall also provide,
without extra charge, all necessary instruments, appliances, labour and any other materials
required for checking the survey work.

Q The Contractor shall make all necessary surveys using given bench marks as reference points.
These bench marks he shall carefully preserve.

S The Contractor shall draft, in accordance with these surveys, all plans and drawings which are
necessary for the completion of the work, and shall submit these plans and drawings to the
Architect for approval in writing.

Levels, Falls, Crossfalls and Cambers
T The works shall be executed to the levels, falls, crossfalls and cambers shown on the drawings

Accuracy
A The Contractor shall be responsible for ensuring that the works are carried out to the line, levels

and dimensions shown on the drawings, and shall provide camber gauges and straight edges for
checking to ensure that the surfaces are within the following tolerances:-
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(a) Sub-Grade

The camber or crossfall shall not vary more than 20mm from that shown on the drawings. In
the longitudinal direction the variations from a 3 meter straight edge placed parallel to the
centre line of the road shall not exceed 12mm.

(b) Base
The camber or crossfall shall not vary more than 12mm from that shown on the drawings. The
variation on the longitudinal section shall be as above for sub-grade 

Sub-Grade

B The sub-grade shall be shaped to the required falls and cambers and any depressions filled with
approved materials having a minimum C.B.R. of 8 percent. This value shall be obtained at
optimum moisture content and compacted to 100 percent of the maximum dry density as
determined by B.S x1377. The Contractor shall carry out standard compacting tests on the sub-
grade in accordance with Test Nr 10 of B.S. 1377. Such tests shall be taken at 30metre
intervals. The standard of compaction required shall be 98 percent of the maximum dry density
as determined by Test No. 9 of B.S. 1377.

C The sub-grade shall be approved by the Architect before any materials to be used in
construction of the carriageway are deposited or laid.

Sub-Base Course
D The sub-base shall consist of a layer of crusher dust finishing to the thickness specified after

compaction. The bed shall be watered as necessary and rolled to produce a smooth and uniform
surface with no irregularities.

Base Course
E The base course shall consist of a layer of stone in which the interstices shall be filled by

application of crusher fines after the stone is in place, to finish to the thickness specified after
compaction. The base course shall not be blinded with crusher fines, but with 4mm gauge
stone chippings to provide a clean hard surface. If any irregularities develop, they should be
corrected by loosening the material at these places and adding or removing material and
recompaction until the surface is smooth and uniform with no irregularities.

Application of Bitumen

F The plant used by the Contractor for transporting, heating and spraying bitumen shall be in
suitable rubber-tyred units and shall ensure adequate and uniform heating without the
introduction of steam or moisture, and giving rise to the cooking or burning of the bitumen, and
shall be fitted with a thermometer and heating control. Distributors shall be equipped to
provide a constant rate of application per square meter of surface and there shall be visible
speedometer indicating the speed of the vehicle in meters per minute.
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G Spray bars shall be capable of spreading the bitumen evenly to the full width of the work. The

bitumen shall be heated to the temperature specified below and sprayed on the clean surface of
the base at the rates specified.

H Application temperatures shall be in accordance with those recommended by the manufacturer,
or where this information is not available, they shall be as follows:- 

Prime Coat
J Prior to the application of the prime coat, the surface of the base shall be swept clean of dust

and foreign materials to the satisfaction of the Architect. Approximately 30 minutes before
applying the bitumen the surface of the base shall be lightly sprayed with water.

K The prime coat shall be applied at the rate of 0.70 litres per square meter.

Wearing Course
L After the application of the priming coat, and where directed and approved by the Architect, the

Contractor shall lay bitumen type 500/700 spread at the rate of 3 square meters per 5 litres
immediately followed by spreading dry, clean approved 12mm chippings at the rate of 130
square meters per cubic meter, rolled six to eight passes of a six to eight tonne roller. A second
and similar surfacing layer shall be laid at the end of the defects liability period.

F. Alternatively, where specified, the wearing course shall consist of a premix macadam carpet of
500/700 grade bitumen and approved quality aggregate graded and mixed together prior to
laying in the proportions and by the methods given in B.S. 1621 table 4, laid to finish to the
thicknesses shown after compaction. The compaction shall be achieved with six to eight passes
of a six to eight tonne roller.

Wet Weather
G. No bitumen spraying shall be carried out when either the carriageway surface of the aggregate

are wet, without the prior approval, in writing, of the Architect who may allow such work to
proceed by the use of an approved adhesive agent at the Contractor's expense

Murram Roads
H. Murram roads shall be laid in layers not exceeding 150mm compacted thickness, to finish

compacted to the thicknesses shown on the drawings.

J. Each layer shall be watered, rolled and compacted as previously described herein to produce a
smooth dense surface free of all irregularities.
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Laying Precast Paving Slabs

K Precast paving slabs shall be bedded on a sandbed compacted to the thickness specified with
6mm wide joints, filled and pointed with cement mortar coloured to match the colour of the
slabs and recessed 5mm deep. The paving shall be finished true and even to the falls shown on
the drawings with no surface irregularities.

Grassing
L Grassing shall be carried out by a Specialist using approved local grass. Prices for grass shall

include for tending, watering, cutting and keeping weed free for a period of twelve months, to
produce a dense and healthy weed free grass carpet.
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BILL NO. 1

BILL NO. 1 GENERAL AND PARTICULAR PRELIMINARIES

GENERAL AND PARTICULAR PRELIMINARIES

SECTION NO. 1

GENERAL PRELIMINARIES

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's priced  Bills of 
Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates for the various 
items in the Bills of Quantities or Specification for all costs involved in complying with all 
the requirements for the proper execution of the whole of the works in the Contract.

The Contractor is advised to read and understand all preliminary items.

B ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated and shall be all 
the requirements for the proper execution of the whole of the works in the Contract.

CM                            Shall mean cubic metre

SM                            Shall mean square metre

LM                            Shall mean linear metre

MM                           Shall mean Millimetre

KG                            Shall mean Kilogramme

NO                            Shall mean Number

PRS                            Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the  British Standards 
Institution, 2 Park Street, London W.I.,   England.

Ditto - Shall mean the whole of the preceding description except as qualified in the 
description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                           Shall mean as before described.

Approved                    Shall mean approved by the Project Manager

As directed                  Shall mean as directed by the Project Manager
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A ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may 
cause the Tender to be disqualified and will in any case be ignored. The Contractor shall 
be deemed to have made allowance in his prices generally to cover any items against 
which no price has been inserted in the priced Bills of Quantities. All items of measured 
work shall be priced in detail and the Tenders containing Lump Sums to cover trades or 
groups of work must be broken down to show the price of each item before they will be 
accepted.

B LIMITATIONS OF THE SITE
The site of the works shall be used solely for the purpose of executing and completing the 
Contract to the satisfaction of the Architect.

The Contractor shall make every effort to avoid, and in any event shall be liable for, any 
undue disturbance amounting to nuisance to the occupiers of the contiguous properties 
and/or to the Government's activities by reasons of noise, dust, traffic and the like or by 
neglect to control his workmen or materials and shall be responsible for all damage 
caused to any existing buildings, equipment or services of the Government on the site.

C PRELIMINARY INVESTIGATION OF THE SITE AND EXAMINATION OF DRAWINGS
The Contractor shall be deemed to have visited, inspected and acquainted himself with 
the site and surroundings, general site and soil conditions, availability of materials, means 
of access or any other matter which may affect his tender previously to tendering. If the 
Contractor is unable to locate the site, he shall apply to the office of the Project Manager 
for direction to enable him to do so.

Details of drawings and other documents in connection therewith may be inspected at the 
office of the Project Manager during normal working hours by prior appointment.

�1�R���F�O�D�L�P���D�U�L�V�L�Q�J���I�U�R�P���W�K�H���&�R�Q�W�U�D�F�W�R�U�·�V���I�D�L�O�X�U�H���W�R���F�R�P�S�O�\���Z�L�W�K���W�K�H���D�E�R�Y�H���Z�L�O�O���E�H���F�R�Q�V�L�G�H�U�H�G����
The Contractor is recommended to examine the drawings and visit the site the location of 
which is described in the Particular Preliminaries herein. 

D SETTING OUT
The Contractor shall set out the work in accordance with the dimensions and levels shown 
on the drawings and shall be responsible for the correctness of all dimensions and levels 
so set out by him and will be required to amend all errors arising from inaccurate setting 
out at his own cost and expense.
 
In the event of any error or discrepancy in the dimensions levels marked on the drawings 
being discovered, the Contractor shall report such errors or discrepancies to the Project 
Manager for his immediate attention. The Contractor shall not commence construction work 
until he has received written instruction from the Project Manager to adjust such proved 
discrepancies. Upon receipt of such instructions, the Contractor shall thereupon be 
responsible for adjustments necessary. 

No claim for extra expense or relief from the provisions of the Contract based on any 
discrepancy or error in the dimensions or levels shown on the drawings may be made 
thereafter.

Before any work is commenced by Sub-Contractors or specialist firms, dimensions must be 
checked on the site and or building and agreed with the Contractor irrespective of the 
comparable dimensions shown on the drawings. The Contractor shall be responsible for 
the accuracy of such dimensions.
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A BID SECURITY
The Contractor shall furnish, as part of his bid, a security as specified in the tender 
�D�G�Y�H�U�W�L�V�H�P�H�Q�W�����7�K�H���E�L�G���V�H�F�X�U�L�W�\���V�K�D�O�O�����D�W���W�K�H���&�R�Q�W�U�D�F�W�R�U�·�V���R�S�W�L�R�Q�����E�H���L�Q���W�K�H���I�R�U�P���R�I���D��
certified cheque, bank draft, standby letter of credit or guarantee from a reputable bank 
located in Kenya or foreign bank which has been determined by the bidder to be 
acceptable to the Government. The format of the bank guarantee shall be in accordance 
with the sample forms of bid security included herein, other formats may be permitted, 
subject to the prior approval of the Government. Letters of credit, bank Guarantees 
issued as surety for the bid shall be valid for a period of One Hundred and Fifty (150) 
days from the date of Tender Opening.

B PERFORMANCE BOND.
The Contractor shall find and submit on the Performance Bank Guarantee an approved 
bank who will be willing to be bound to the Government in an amount as specified in the 
Contract for the due performance of the Contract up to the date of completion as 
certified by the Project Manager and who will, when and if called upon, sign a Bond to 
that effect on the relevant standard form included herein (without the addition of any 
limitations). On the same day as the Contract Agreement is signed, by the Government, 
the Contractor shall furnish within seven days another Surety to the approval of the 
Government.

No payment on account for the works executed will be made to the Contractor until he 
has submitted the Performance Bond to the Employer duly signed, sealed and 
stamped from an approved Bank.

C INSURANCE
The Contractor shall insure as required in Clause 18 of the Conditions of Contract. No 
payment on account of the work executed will be made to the Contractor until he has 
satisfied the Project Manager either by production of an  Insurance Policy or an Insurance 
Certificate that the provision of the forgoing Insurance Clauses have been complied with in 
all respects. Thereafter the Project Manager shall from time to time ascertain that 
premiums are duly paid up by the Contractor who shall if called upon to do so, produce 
the receipted premium renewals for the Project Manager's inspection.

D PLANT, TOOLS AND VEHICLES
Allow for providing all scaffolding, plant, tools and vehicles required for the works except 
in so far as may be stated otherwise herein and except for such items specifically and 
only required for the use of nominated Sub-Contractors as described herein. No timber 
used for scaffolding, formwork or temporary works of any kind shall be used afterwards 
in the permanent work.

All such plant, tools and scaffolding shall comply with all regulations whether general or 
local in force throughout the period of the Contract and shall be altered or adapted 
during the contract as may be necessary to comply with any amendments in or additions 
to such regulations.

E TRANSPORT TO AND FROM THE SITE
Allow for transport of workmen, materials, etc., to and from the site at such hours and by 
such routes as may be permitted by the competent authorities.
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A MATERIALS AND WORKMANSHIP.
All materials and workmanship used in the execution of the work shall be of the best 
quality and description unless otherwise stated. The Contractor shall order all materials to 
be obtained from overseas immediately after the Contract is signed and shall also ensure 
they are onsite when required for use in the works. The Bills of Quantities shall not be used 
for the purpose of ordering materials.

The Contractor shall be responsible for the provision of all materials, transport and 
workmen required for the works except in so far as may be stated otherwise herein and 
shall allow for the provision of the foregoing except for such items specifically and only 
required for the use of Nominated Sub-Contractors as described herein.

Any Materials for the work condemned by the Project Manager shall be removed 
�L�P�P�H�G�L�D�W�H�O�\���I�U�R�P���W�K�H���V�L�W�H���D�W���W�K�H���&�R�Q�W�U�D�F�W�R�U�·�V���H�[�S�H�Q�V�H��

B SIGN FOR MATERIALS SUPPLIED.
The Contractor will be required to sign a receipt for all articles and materials supplied by 
the Project Manager at the time of taking delivery thereof, as having received them in 
good order and condition, and will thereafter be responsible for any loss or damage and 
for replacements of any such loss or damage with articles and/or materials which will be 
supplied by the Project Manager at the current market prices including Customs Duty and 
V.A.T., all at the Contractor's own cost and  expense, to the satisfaction of the Project 
Manager.

C MATERIALS ON SITE
All materials for incorporation in the works must be stored on the site before payment is 
effected unless specifically exempted by the Project Manager. This includes the materials 
of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

D STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where directed on the site weather 
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to 
the satisfaction of the Project Manager. Nominated Subcontractors are to be made liable 
for the cost of any storage accommodation provided especially for their use.
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A SAMPLES

The Contractor shall furnish at the earliest possible opportunity before work commences 
and at his own cost any samples of materials or workmanship, including concrete test 
cubes, required for the works that may be called for by the Project Manager for his 
approval until such samples are approved by the Project Manager, and the Project 
Manager may reject any materials or workmanship not in his opinion to be up to 
approved samples. 

Such samples when approved shall be deemed to represent the minimum standard for the 
work to which they apply.

The Project Manager shall arrange for the testing of such materials as he may at his 
discretion deem desirable, but the testing shall be made at the expense of the Contractor 
and not at the expense of the Project Manager. The Contractor shall pay for the testing in 
accordance with the current scale of testing charges laid down by the Ministry of Roads, 
Housing and Public Works.

The procedure for submitting samples of materials for testing and the method of marking 
for identification shall be as laid down by the Project Manager The Contractor shall allow 
in his tender for such samples and tests except those in connection with nominated sub-
contractors' work.

B PROGRESS CHART.
The Contractor is to prepare and submit within two weeks of possession of site, a time and 
progress chart (in a format to be agreed with the Project Manager) showing the time and 
order in which he proposes to carry out the works within the total construction time stated 
in the contract for the Project Manager's approval. The chart shall show in detail the 
construction time and order in which each section of the work is to be carried out and be 
sub-divided into trades or tasks. One copy of said progress chart is to be handed to the 
Project Manager and a further copy to be retained on Site. 

Upon letting of sub-contracts, the Contractor shall incorporate times and details of each 
�V�H�S�D�U�D�W�H���6�X�E���&�R�Q�W�U�D�F�W�R�U�V�·���Z�R�U�N�����Z�K�L�F�K���L�Q�I�R�U�P�D�W�L�R�Q���L�V���W�R���E�H���D�J�U�H�H�G���E�\���W�K�H���V�X�E���F�R�Q�W�U�D�F�W�R�U�V����
and the chart shall be so designed to accommodate this information.

At the end of each week the Contractor shall mark on the chart in a different colour the 
actual times taken to complete the respective stages and sections of the work.  The 
Contractor shall also show the anticipated weekly resource mobilization (labour & 
equipment) required (divided into labourers and craftsmen) and shall similarly mark up 
the actual numbers employed. The Contractor shall prepare and submit weekly and 
monthly progress reports (including photographs) in a format to be approved by the 
Architect.

C HOARDING
The Contractor shall enclose all the site under construction with a hoarding 2400 mm high 
consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn cypress 
timber  posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd grade treated 
sawn cypress timber rails. The Contractor is in addition required to take all precautions 
necessary for the safe custody of the works, materials, plant, public and Employer's 
property on the site.

D AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of storage and for 
the purpose of erecting workshops, etc., shall be defined on site by the Project Manager.
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A OFFICE AND SHEDS
The Contractor shall erect and maintain temporary office accommodation for his own use 
and ample temporary watertight sheds for the proper storage and protection of 
materials and for the use of artisans and remove when ordered.  Floors of sheds shall be 
at least 150mm above ground level.

B OFFICE ETC. FOR THE PROJECT MANAGER
The Contractor shall provide, erect and maintain where directed on site and afterwards 
dismantle the site office of the standard type, complete with furniture. He shall also 
provide a strong metal trunk complete with strong hasp and staple fastening and two 
keys. He shall provide, erect and maintain a lock-up type water or bucket closet for the 
sole use of the Project Manager including making temporary connections to the drain 
where applicable to the satisfaction of Government and Medical Officer of Health and 
shall provide services of cleaner and pay all conservancy charges and keep both office 
and closet in a clean and sanitary condition from commencement to the completion of the 
works and dismantle and make good disturbed surfaces. The office and closet shall be 
completed before the Contractor is permitted to commence the works. The Contractor shall 
make available on the Site as and when required by the Project Manager a modern and 
accurate level together with levelling staff, ranging rods and 50 metre metallic or linen 
tape.

B WATER FOR THE WORKS
The Contractor shall provide at his own risk and cost all necessary water required for use 
in the works, including the work of Sub-Contractors. The Contractor must make his own 
arrangements for connection to the nearest suitable water main and for metering the 
water used. He must also provide temporary tanks and meters as required at his own cost 
and clear away when no longer required and make good on completion to the entire 
satisfaction of the Project Manager. The Contractor shall pay all fees and obtain all 
permits in connection herewith. 

All water shall be fresh, clean and pure, free of earthy, vegetable or organic matter, acid 
or alkaline substance in solution or suspension.

No guarantee is given or implied that sufficient water will be available from mains and 
the Contractor must make his own arrangements for augmenting this supply at his own 
cost. Nominated Sub-contractors are to be made liable for the cost of any water used 
and for any installation provided especially for their own use and recovering payments 
due from the Sub-Contractors shall be the Contractor's sole responsibility.

C LIGHTING AND POWER FOR THE WORKS
The Contractor shall allow for providing and maintaining a temporary electricity supply 
for the works including that required by Sub-Contractors and specialist requirements on 
site and for connection, metres, wiring and fittings, etc. to give artificial lighting and 
power necessary for the execution of the work. The Contractor shall pay all charges in 
connection and clearing away and make good all works disturbed after completion. The 
Contractor shall pay all fees and obtain all permits in connection therewith. Nominated 
Sub-contractors are to be made liable for the cost of any electricity used and for any 
installation provided especially for their own use and recovering payments due from the 
Sub-Contractors shall be the Contractor's sole responsibility.

The Contractor shall allow for upgrading of the temporary power supply, if so required, 
to meet all the requirements for the completion of the works.
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ITEM DESCRIPTION KSHS.   CTS.

A SECURITY OF THE WORKS
The Contractor shall be entirely responsible for the security of all the works, stores, 
materials, plant, personnel etc. both his own and Sub-Contractors and must provide all 
necessary watching, lighting and other precautions as necessary by day and night to 
ensure due protection and security of the works against theft, loss or damage and the 
protection of the public and other persons.

He shall provide all barriers, notices and watchman to prevent access of unauthorised 
persons into the site. The Contractor will be liable on all consequences of theft from the 
�V�L�W�H���R�I���K�L�V���R�Z�Q���R�U���6�X�E���&�R�Q�W�U�D�F�W�R�U�V�·���R�U���6�X�S�S�O�L�H�U�V�·���P�D�W�H�U�L�D�O�V���R�U���H�T�X�L�S�P�H�Q�W�������$�Q�\���V�X�F�K���W�K�H�I�W��
will not relieve the Contractor of his liability for completion on time. No claim will be 
entertained from the Contractor for not maintaining adequate security for both the works 
and the workers.

B SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the Contractor to the 
satisfaction of the Government and/or Local Authorities, Labour Department and the 
Project Manager.

C SUPERVISION AND WORKING HOURS
The works shall be executed under the direction and to the entire satisfaction in all 
respects of the Project Manager who shall at all times during normal working hours have 
access to the works and to the yards and workshops of the Contractor and sub-
Contractors or other places where work is being prepared for the contract.

D CONTRACTOR'S SUPERINTENDENT/SITE AGENT
The Contractor shall provide full and adequate supervision during the progress of the 
works and shall constantly keep on the works a literate English speaking Agent or 
Representative, competent and experienced in the kind of work involved who shall give 
his whole experience in the kind of work involved and shall give his whole time to the 
superintendence of the works. Such Agent or Representative shall receive on behalf of the 
Contractor all directions and instructions from the Project Manager and such directions 
shall be deemed to have been given to the Contractor in accordance with the Conditions 
of Contract.

E PROVISIONAL WORK
All work described as "Provisional" in these Bills of Quantities is subject to re-
measurements in order to ascertain the actual quantity executed for which payment will 
be made. All Provisional and other work liable to adjustment under this contract shall be 
left uncovered for a reasonable time to allow all measurements needed for such 
adjustment to be taken by the Project Manager. Immediately the work is ready for 
measuring, the Contractor shall give notice to the Project Manager. If the Contractor 
makes default in these respects he shall, if the Project Manager so directs, uncover the 
work to enable all measurement to be taken and afterwards reinstate at his own 
expense.

F PROVISIONAL SUMS.
The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 
meaning stated in Section A item A6(i) of the Standard Method of  Measurement. Such 
sums are nett and no addition shall be made to them.
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ITEM DESCRIPTION KSHS.   CTS.

A ADJUSTMENT OF PROVISIONAL SUMS.
In the final account all Provisional Sums shall be deducted and the value of the work 
properly executed in respect of them upon the Project Manager's order added to the 
Contract Sum. Such work shall be valued as described for Variations, but should any part 
of the work be executed by a Nominated Sub-contractor, the value of such work or 
articles for the work to be supplied by a Nominated Supplier, the value of such work or 
articles shall be treated as a Prime Cost Sum, and profit and attendance comparable to 
that contained in the priced Bills of Quantities for similar items added.

B PRIME COST (OR P.C.) SUMS.
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall 
have the meaning stated in Section A item A6 (ii) of the Standard Method of 
Measurement. Persons or firms nominated by the Project Manager to execute work or to 
provide and fix materials or goods are described herein as Nominated Sub-Contractors. 
Persons or firms so nominated to supply goods or materials are described herein as 
Nominated Suppliers.

C ADJUSTMENT OF PRIME COST SUMS.
In the final account all Prime Cost Sums shall be deducted and the amount properly 
expended upon the Project Manager's order in respect of each of them added to the 
Contract sum. The Contractor shall produce to the Project Manager such quotations, 
invoices or bills, properly receipted, as may be necessary to show the actual details of the 
sums paid by the Contractor. Items of "profit" upon Prime Cost Sums shall be adjusted in 
the final account proportionately (pro-rata) to the net amount properly expended. Items 
of "attendance" shall not be subject to proportional adjustment of the Prime Cost Sums but 
�W�R���W�K�H���S�K�\�V�L�F�D�O���H�[�W�H�Q�W���R�I���W�K�H���Z�R�U�N���H�[�H�F�X�W�H�G�����7�K�L�V���V�K�D�O�O���D�S�S�O�\���H�Y�H�Q���W�K�R�X�J�K���W�K�H���&�R�Q�W�U�D�F�W�R�U�·�V��
priced Bills of Quantities show a percentage in the rate column in respect of this item.

Should the Contractor be permitted to tender and his tender be accepted of any work for 
which a Prime Cost Sum is included in these Bill of Quantities, profit and attendance will 
be allowed at the same rate as it would be if the work were executed by a Nominated 
Sub-Contractor.

D NOMINATED SUB-CONTRACTORS
When any work is ordered by the Project Manager to be executed by nominated sub-
contractors, the Contractor shall enter into sub-contracts and shall thereafter be 
responsible for such sub-contractors in every respect. Unless otherwise described the 
Contractor is to provide for such Sub-Contractors any or all of the facilities described in 
these Preliminaries. The Contractor should price for these with the nominated Sub-contract 
Contractor's work concerned in the P.C. Sums under the description "add for Attendance".

Notwithstanding the foregoing conditions, the Government reserves the right to place a 
"Direct Contract" for any goods or services required in the works which are covered by a 
Prime Cost Sum in the Bills of Quantities and to pay for the same directly. In any such 
instances, profit relative to the P.C. Sum in the priced Bills of Quantities will be adjusted as 
described for P.C. Sums and allowed.
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ITEM DESCRIPTION KSHS.   CTS.

A ATTENDANCE UPON OTHER TRADESMEN, ETC.
The Contractor shall allow for the attendance upon trade and shall afford any tradesmen 
or other persons employed for the execution of any work not included in this Contract 
every facility for carrying out their work and also for use of his ordinary scaffolding. The 
Contractor, however, shall not be required to erect any special scaffolding for them. The 
Contractor shall perform such cutting away for and making good after the work of such 
tradesmen or persons as may be ordered by the Project Manager and the work will be 
measured and paid for to the extent executed at rates provided in these Bills.

B NOMINATED SUPPLIERS
The Contractor shall take delivery as directed by the Project Manager of all materials or 
goods supplied by the Nominated Suppliers and shall sign a receipt as having received 
them in good order and condition. The Contractor shall insure, off load, transport to site, 
unload, hoist, provide safe storage and thereafter be responsible for any loss or damage 
or replacement of any such lost or damaged articles at his own expense and shall return 
empty cases if so required.

C FIXING ONLY 
Fix Only:-"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 
stated), pay all demurrage charges, load and transport to site where necessary, unload, 
store in weather protected storage, unpack, assemble as necessary, distribute to position, 
hoist and fix only.

Fixing only items to be supplied under Provisional or Prime Cost Sums or items to be 
supplied by the Government shall include the above.

D BLASTING OPERATIONS
Blasting will only be allowed with the express permission of the Project Manager in 
writing. All blasting activities shall be carried out at the Contractor's sole risk and cost in 
accordance with any Government regulations in force for the time being, and any special 
regulations laid down by the Project Manager governing the use and storage of 
explosives.

E MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall be the property of the 
Government. Unless the Project Manager directs otherwise, such materials shall be dealt 
with as provided in the Contract. Such materials shall only be used in the works, in 
substitution of materials which the Contractor would otherwise have had to supply with the 
written permission of the Project Manager. Should such permission be given, the Contractor 
shall make due allowance for the value of the materials so used at a price to be agreed.

F PROTECTION OF THE WORKS.
Provide protection of the whole of the works contained in the Bills of Quantities, including 
casing, casing up, covering or such other means as may be necessary to avoid damage to 
the satisfaction of the Project Manager and remove such protection when no longer 
required and make good any damage which may nevertheless have been done at 
completion free of cost to the Government.

-                          

In the event of any damage occurring to the works, materials, sewers, drains, gullies, paths 
or other works on the site in temporary possession of the Contractor for the purpose of this 
contract either from the weather, want of proper protection, defects or insufficiency of the 
works of any other cause whatsoever during the progress of the works, the Contractor 
shall be responsible and shall without extra charge, make good all damage and pay all 
costs which may be levied.
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A REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the 
completion of the works and remove all plant, scaffolding and unused materials at 
completion.

B WORKS TO BE DELIVERED UP CLEAN
Before handing over any building the Contractor shall properly clean and flush all gutters, 
rainwater and waste pipes, manholes and drains and wash (except where such treatment 
might cause damage) all floors, sanitary fittings and finished surfaces, clean glass inside 
and outside and any other parts of the works and remove all marks, blemishes, stains and 
defects from joinery, fittings and decorated surfaces generally, polish door furniture and 
bright parts of metal work and leave all sanitary and other appliances in full working 
order. He shall also cut and weed all grassed areas, clean down external steps, paths 
and roads and leave the whole in perfect condition ready for occupation. The whole of 
the building shall be left watertight, clean, perfect and fit for occupation to the approval 
of the Project Manager.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.
Allow for complying with all Government Acts, Orders and Regulations in connection with 
the employment of Labour and other matters related to the execution of the works. In 
particular the Contractor's attention is drawn to the provisions of the Factory Act 1950 
and his tender must include for all costs arising or resulting from compliance with any Act, 
Order or Regulation relating to Insurances, pensions and holidays for workpeople or so 
the safety, health and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and Regulations, 
including Police Regulations regarding the movement, housing, security and control of 
labour, labour camps , passes for transport, etc. It is most important that the Contractor, 
before tendering, shall obtain from the relevant Authority the fullest information 
regarding all such regulations and/or restrictions which may affect the organisation of the 
works, supply and control of labour, etc., and allow accordingly in his tender. No claim in 
respect of want of knowledge in this connection will be entertained.

D TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which 
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the 
Contract sum on all contracts of more than Kshs. 50,000.00 in value. His tender must 
include for all costs arising or resulting therefrom.

E STANDARD LEVY
The Contractor's attention is drawn to the Legal Notice No. 267 of 22nd June 1990 which 
require payment by the Contractor of a Standard Levy. His tender must include for all 
costs arising or resulting therefrom.

F THE NCA REGULATIONS
�7�K�H���&�R�Q�W�U�D�F�W�R�U�·�V���D�W�W�H�Q�W�L�R�Q���L�V���G�U�D�Z�Q���W�R���7�K�H���1�D�W�L�R�Q�D�O���&�R�Q�V�W�U�X�F�W�L�R�Q���$�X�W�K�R�U�L�W�\���5�H�J�X�O�D�W�L�R�Q�V��
Legal Notice No. 74 dated 6th June 2014. The Contractor must ensure that the project, his 
workers and site supervisors are registered and accredited under the NCA regulations.

G NEMA REQUIREMENTS
The Contractor shall be responsible for complying with NEMA requirements and shall 
allow for all costs arising or resulting therefrom. No claim of extension of time shall be 
allowed as result of complains regarding NEMA requirements.
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A COVID-19 REGULATIONS COMPLIANCE
The Contractor is required to comply with all COVID-19 regulations and requirements as 
stipulated in by-laws (and any subsequent revisions) of the Republic of Kenya and any 
directives issued at any time by the Government of Kenya. 

B FIRM PRICE CONTRACT
Unless otherwise specifically stated,  price adjustment has been allowed for in this contract 
due to its complexity and scope, and an amount has been provided in the provisional 
sums/works for that purpose of adjustments for labour and/or materials during the 
currency of the contract.

C VALUE ADDED TAX
�7�K�H���&�R�Q�W�U�D�F�W�R�U�·�V���D�W�W�H�Q�W�L�R�Q���L�V���G�U�D�Z�Q���W�R���W�K�H���/�H�J�D�O���1�R�W�L�F�H���L�Q���W�K�H���)�L�Q�D�Q�F�H���$�F�W���S�D�U�W�������6�H�F�W�L�R�Q��
21(b) operative from 1st September, 1993, and any other amendments thereafter, which 
requires payment of VAT on all Building Construction Contracts. The Contractor should 
therefore include allowance in his rates and prices for prices for VAT and any other 
Government taxes currently in force.

The Contractor is to add VAT to the final figure at the Tender Summary and the tender will 
be deemed to include for all costs arising or resulting therefrom. 

D OCCUPATION CERTIFICATE
The Contractor's attention is drawn to the requirement of obtaining an occupation 
certificate from Muranga County upon completion of the works and subsequent occupation 
of the completed premises. The Contractor shall therefore allow for any sums or monies 
payable to the County for the same including liaising with them to obtain the said 
Certificate.

E STAMP CHARGES
The Contractor shall allow for the payment of all stamp charges in connection with the 
Surety Bond and the Contract Agreement.

F WARRANTY, GUARANTEES & MAINTENANCE MANUALS
The Contractor shall submit all warranties, guarantees and manuals for specialized 
materials, workmanship and installed equipment, all in their name, to the Employer within 
the defects liability period.

G AS-BUILT DRAWINGS & DOCUMENTATIONS
The Contractor is to allow for costs of preparing as-built/ as-installed drawings and 
requisite documentation (in a format approved by the Project Manager). These shall be 
submitted within the defects liability period and shall be a true representation of all the 
works carried out on ground.

H GENERAL SPECIFICATION
For the full description of materials and workmanship, method of execution of the work 
and notes for pricing, the Contractor is referred to the Ministry of Roads, Public Works 
and Housing General Specification dated 1976 or any subsequent revision thereof which 
is issued as a separate document, and which shall be allowed in all respects unless it 
conflicts with the General Preliminaries, Trade Preambles or other items in these Bills of 
Quantities.
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A COPYRIGHT, DETAILS TO BE PRIVATE AND CONFIDENTIAL
The copyright of these Bills of Quantities is vested in the Project Manager and they may 
�Q�R�W���E�H���U�H�S�U�R�G�X�F�H�G���L�Q���Z�K�R�O�H���R�U���L�Q���S�D�U�W���Z�L�W�K�R�X�W���W�K�H���3�U�R�M�H�F�W���0�D�Q�D�J�H�U�·�V���Z�U�L�W�W�H�Q���S�H�U�P�L�V�V�L�R�Q��

The Drawings, Bills of Quantities and Contract documents applicable to this contract are 
restricted by copyright. The Contractor shall treat the details of this Contract as private 
and confidential for his own information only and shall not publish or disclose the details 
of the Contract in any trade or technical paper or elsewhere (except as necessary for the 
purpose hereof) without the previous consent in writing of the Project Manager.
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SECTION NO. 2

PARTICULAR PRELIMINARIES

A PARTIES
(i) Employer
The  Term "Employer" shall be deemed to mean The Principal Secretary, SDHUD 
Represented by the Secretary, Urban and Metropolitan Development, P.O. Box 30450-
00100, NAIROBI.

The term "Employer" and "Government" wherever used in the contract document shall be 
synonymous.

(ii) Project Manager
The term "Project Manager" or "P.M." wherever used in these Bills of Quantities shall be 
deemed to imply the Project Manager as defined in the Conditions of Contract or such 
person or persons as may be duly authorised to represent him on behalf of the 
Government.

(iii) Architect
The term "Architect" shall be deemed to mean "The P.M." as defined above whose 
address unless otherwise notified is Slum Upgrading Department, P.O. Box 30119-00100, 
NAIROBI.

(iv) Quantity Surveyor
The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is Slum Upgrading Department, P.O. Box 30119-
00100, NAIROBI.

(v) Electrical Engineer
The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is Slum Upgrading Department, P.O. Box 30119-
00100, NAIROBI.

(vi) Mechanical Engineer
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is Slum Upgrading Department, P.O. Box 30119-
00100, NAIROBI.

(vii) Civil/ Structural Engineer
The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is Slum Upgrading Department, P.O. Box 30119-
00100, NAIROBI.

B LOCATION OF THE SITE
The site for works is located within the jurisdiction of the County Government of 
Muranga. The Tenderer shall  be deemed to have visited the site and familiarised himself 
with all site conditions prior to submission of tenders. No claims arising from tenderer's 
failure to do so will be entertained.
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A SCOPE OF THE CONTRACT
The works to be carried out under this contract comprise of development of a new retail 
market hub comprising: Parking and loading zones; Administration offices and Meeting 
rooms; Dispensary, Daycare/creche; Trader stalls; Public Toilets; External Works including 
and Civil Works including access roads, and drainage.

The structures comprise of substructural works; reinforced concrete and framed structural 
steel superstructures; masonry walling; windows and louvre vents; doors; finishes and 
fixtures; and builders works in relation to services.

Services installations comprise of mechanical installations and electrical installations.

B DESCRIPTION OF THE WORKS
The works comprise of development of a retail market with associated facilities as per the 
above scope to completion to the specifications given.

C MEASUREMENTS
The measurements for all Contract Bills shall be in accordance with the Standard Method 
of Measurement of Building and Associated Civil Works for Eastern Africa, published by 
the Architectural Association of Kenya, Quantity Surveyors Chapter; 2nd Edition Metric; 
(June 2008). 

In the event of any discrepancies arising between the Bills of Quantities and the actual 
works, the site measurements shall generally take precedence. However, such 
discrepancies between any contract documents shall immediately be referred to the 
Project Manager in accordance with the Conditions of Contract.  The discrepancies shall 
then be treated as a variation and be dealt with in accordance with the said Conditions.

D EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT
Attendance; Clause B20(a) of the Standard Method of Measurement is deleted and the 
following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case and 
shall be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary 
accommodation and welfare facilities; provision of special scaffolding where necessary; 
providing space for office accommodation and for storage of plant and materials; 
providing light and water for their work: clearing away rubbish; unloading checking and 
hoisting: providing electric power and removing and replacing duct covers, pipe casings 
and the like necessary for the execution and testing of Sub- Contractors' work and being 
responsible for the accuracy of the same.

Provisional Sums; Clause A6(i) of the Standard Method of Measurement is deleted and 
the following clause is substituted:-

The term "provisional sum" shall mean a sum provided for work or for costs
which cannot be entirely foreseen, defined or detailed at the time the tendering
documents are issued. Such sum shall be deemed to be exclusive of any profit and any 
attendance required by the general contractor and provision shall be made for
the addition thereof.
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A TENDER DOCUMENTS
Tender documents are as listed in Page 4/B of the Instruction to Tenderers.

B PRICING RATES
The tenderer shall include for all costs in executing the whole of the works, including 
transport, replacing damaged items, fixing, all to comply with the said Conditions of 
Contract.

C SIGNING OF THE TENDER DOCUMENTS
�7�K�H���E�L�G�G�H�U���V�K�D�O�O���D�S�S�H�Q�G���K�L�V�������K�H�U���V�L�J�Q�D�W�X�U�H���D�Q�G�������R�U���F�R�P�S�D�Q�\�¶�V���U�X�E�E�H�U���V�W�D�P�S���R�Q���H�D�F�K��
and every page of tender document.

D DELIVERY OF TENDER
Tenders and all documents in connection therewith must be delivered in an addressed 
envelope which should be properly sealed and deposited at the offices as specified in the 
letter accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these Tender 
Documents or as indicated in the advertisement. Tenders delivered/received later than the 
above time will not be opened.

E SUFFICIENCY OF TENDER
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works, the rates and prices stated in the 
priced Bills of Quantities, which rates and prices shall cover all his obligations under the 
contract and all matters and things necessary for the proper execution, completion and 
maintenance of the works.

F CONTRACT PERIOD
The contract period in accordance with of the conditions of contract must be adhered to.

�7�K�H���3�U�R�M�H�F�W���0�D�Q�D�J�H�U���V�K�D�O�O���V�W�U�L�F�W�O�\���P�R�Q�L�W�R�U���W�K�H���&�R�Q�W�U�D�F�W�R�U�·�V���S�U�R�J�U�H�V�V���L�Q���U�H�O�D�W�L�R�Q���W�R���W�K�H��
progress chart and should it be found necessary the Project Manager shall inform the 
Contractor in writing that his actual performance on site is not satisfactory. In all such cases 
the Contractor shall accelerate his rate of performance production and progress by all 
means; such additional labour, plant, etc. and working overtime shall be at the 
Contractor's cost.

G URGENCY OF THE WORKS
�7�K�H���&�R�Q�W�U�D�F�W�R�U���L�V���Q�R�W�L�I�L�H�G���W�K�D�W���W�K�H�V�H���´�Z�R�U�N�V���D�U�H���X�U�J�H�Q�W�µ���D�Q�G���V�K�R�X�O�G���E�H���F�R�P�S�O�H�W�H�G���Z�L�W�K�L�Q��
the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she may incur 
by having to complete these works within the stipulated contract period.

H SIGNBOARD
Allow for providing, erecting, maintaining throughout the course of the Contract and 
afterwards clearing away a maximum of 4 No. signboards as designed, specified and 
approved by the Project Manager.

J LABOUR CAMPS
The Contractor shall not be allowed to house labour on site.

CARRIED TO COLLECTION -                           
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ITEM DESCRIPTION KSHS.   CTS.

A EXISTING SERVICES
Prior to the commencement of any work, the Contractor is to ascertain from the relevant 
authority the exact position, depth and level of all existing services in the area and 
he/she shall make whatever provisions may be required by the authorities concerned for 
the support, maintenance and protection of such services.

B DEMOLITIONS AND ALTERATIONS
The Contractor is to allow for all temporary protection required during the works including 
ordinary and special dust screens, hoardings, barriers, warning signs, etc as directed by 
the Project Manager and as necessary for the adequate propping and protection of 
existing property, finishes, workmen employed on the site, employer's agents and the 
public. Any damage or loss incurred due to the insufficiency of such protection must be 
made good by the Contractor. All protective devices are to be removed on completion of 
the works and any necessary making good consequent upon this is to be executed to the 
satisfaction of the Project Manager.

The works shall be propped, strutted and supported as necessary before any alteration 
or demolition work commences. Prices shall include for all cleaning and preparatory work 
to structure and finishes and for making good to all finishes on completion whether or not 
specifically described. Unless described as set aside for re-use all arising debris and 
surplus materials shall be carefully removed from building and carted away from site. The 
Contractor shall be entirely responsible for any breakage or damage which may occur to 
materials required for re-use during their removal unless it is certified by the Project 
Manager that such damage or breakage was inevitable as a result of the condition of the 
item concerned.

C MATERIALS FROM DEMOLITIONS
Any reusable materials arising from demolitions and not re-used in this contract shall 
become the property of the Government. The Contractor shall allow in his rates the cost of 
transporting the such materials to the location specified by the Project Manager.

D PREVENTION OF ACCIDENT, DAMAGE OR LOSS
The Contractor is instructed to take reasonable care in the execution of the works as to 
prevent accidents, damage or loss and disruption of normal activities being carried out by 
the Employer. The Contractor shall allow in his rates any expense he deems necessary by 
taking such care within site.

E CLEARING AWAY
The Contractor shall remove all temporary works, rubbish, debris and surplus materials 
from the site as they accumulate and upon completion of the works, remove and clear 
away all plant, equipment, rubbish, unused materials and stains and leave in a clean and 
tidy state to the reasonable satisfaction of the Project Manager. The whole of the works 
shall be delivered up clean, complete and in perfect condition in every respect to the 
satisfaction of the Project Manager.

F WORKING CONDITIONS
The Contractor shall also allow in his rates for any interference that he may encounter in 
the course of execution of the works for the Government may, in some cases, ask the 
Contractor not to proceed with the works until some activities within the site are completed.

CARRIED TO COLLECTION -                           
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ITEM DESCRIPTION KSHS.   CTS.

A PAYMENTS
All payments shall be made in accordance with Clause 14 of the Conditions of Contract. 
�7�K�H���W�H�Q�G�H�U�H�U�·�V���D�W�W�H�Q�W�L�R�Q���L�V���G�U�D�Z�Q���W�R���W�K�H���I�D�F�W���W�K�D�W���Q�R���S�D�\�P�H�Q�W�V���V�K�D�O�O���E�H���H�I�I�H�F�W�H�G���R�W�K�H�U���W�K�D�Q��
as prescribed. In order to facilitate this, a list of the general component elements for the 
works is given at the summary page of these specifications and the tenderer is requested 
to break down his tender sum commensurate to the said elements.

B PAYMENT FOR MATERIALS ON SITE
All materials for incorporation in the works must be stored on site before payment is 
effected, unless specifically exempted by the Project Manager.  This is to include materials 
of the Contractor, nominated sub-Contractors and nominated suppliers.

C CLAIMS
It shall be a condition of this contract that upon it becoming reasonably apparent to the 
Contractor that he has incurred losses and / or expenses due to any of the contract 
conditions, or by any other reason whatsoever, he shall present such a claim or intent to 
claim notice to the Project Manager within the contract period. No claim shall be 
entertained upon the expiry of the said contract period.

D FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 
Document for Procurement of Works: Building and Associated Civil Engineering Works 
(2021 Edition) included herein.

E PARTIAL/INCOMPLETE ACCESS/POSSESSION OF SITE
At site handover, the site may be occupied by traders and may take at least Three (3) 
months to completely relocate them to give the contractor full access of the site. The 
contractor is therefore advised to consider in the program of works such constraints and 
any associated costs in the rates of various item. No claims whatsoever shall be 
entertained on this account and that of partial/incomplete access to site, among others, 
for the first three (3) months after site handover. 

E SPECIAL CONDITIONS OF CONTRACT
- Procuring Entity's name and address: As prescribed in the Particular Preliminaries

- Name and Ref. NO. of Contract:  As prescribed in the Particular Preliminaries

- Project Manager name and Address:  As prescribed in the Particular Preliminaries

- Contrator's Representative name:  To be advised by the Contractor upon Contract 
Award.

- Key Personnel names:  To be advised upon Contract Award.

- Time for completion: To be filled by the Tenderer in the Form of Tender

- Defects Notification period:  6 months

- Sections: To be advised by the Project Manager upon Contract Award.

- Electronic Transmission Systems: To be advised by the Project Manager upon Contract 
Award.

- Time for the Parties entering into a Contract Agreement:  Within 30 days

CARRIED TO COLLECTION -                           
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ITEM DESCRIPTION KSHS.   CTS.

Special Conditions of Contract (cont.)
- Commencement date:  To be advised by the Project Manager upon Contract Award.

- Time for access to the Site:  No later than the Commencement Date, and not later than 
14 days after Commencement Date

- Project Manager duties and Authority:  Variations resulting in an increase of the 
Accepted Contract Amount in excess of  1% shall require approval of the Procuring Entity. 

- Performance security:  5% of the contract amount from a reputable bank/ Financial 
Institution/Approved Insurance Company

- Liquidated and Ascertained damages:  �$�W���W�K�H���U�D�W�H���R�I���.�V�K�V�������������������«���S�H�U�����Z�H�H�N���R�U���S�D�U�W��
thereof

- Maximum amount of damages:  2% of the final Contract Price. 

- Provisional Sums:  2%

- Adjustment for changes in cost:  To be advised by the Project Manager upon Contract 
Award.
- Total Advance Payment:  20% of the accepted Contract Price. 

- Repayment amortization rate of advance payment:  To be advised by the Project 
Manager upon Contract Award.

- Percentage of Certified Value Retained:  10% of the Contract Price

- Limit of Retention:  5% of the Contract Price

- Plant and Materials:  To be advised by the Contractor upon Contract Award.

- Minimum amount of Interim Payment Certificates:  5% of the Contract Price

- Publishing source of commercial interest rates for financial charges in case of delayed 
payment:  To be advised by the Project Manager upon Contract Award.

- Maximum total liability of the Contractor to the Procuring Entity : To be advised by the 
Project Manager upon Contract Award.

- Periods for submission of insurance:  30 days

- Maximum amount of deductibles for insurance of the Procuring Entity's risks: To be 
advised by the Project Manager upon Contract Award.

- Minimum amount of third-party insurance:  To be advised by the Project Manager upon 
Contract Award.

- The place of arbitration :  Kenya

CARRIED TO COLLECTION -                           
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ITEM DESCRIPTION KSHS.   CTS.

COLLECTION

Brought forward from page Bill 1/13 -                          

Brought forward from page Bill 1/14 -                          

Brought forward from page Bill 1/15 -                          

Brought forward from page Bill 1/16 -                          

Brought forward from page Bill 1/17 -                          

Brought down from Bill 1/18 -                          

TOTAL PARTICULAR PRELIMINARIES -                           
CARRIED TO SUMMARY OF BILL NO. 1

PROPOSED CONSTRUCTION OF KABATI MODERN MARKET IN 
MURANGA COUNTY.

BILL NO. 1 SUMMARY

GENERAL PRELIMINARIES -                          

PARTICULAR PRELIMINARIES -                          

TOTAL FOR
BILL NO. 1: GENERAL AND PARTICULAR PRELIMINARIES CARRIED TO -                           
GRAND SUMMARY

PRELIMINARIES Bill 1/19 SDHUD
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ITEM UNIT  QTY  RATE KSHS.    CTS.

ELEMENT NO. 1

DEMOLITION (Provisional)

All demolitions must be carried out with utmost care to avoid 
damage to adjoiding works.

All salvage materials shall become the property of the client 
and must not be removed from site without their express 
permission in writin

The contractor shall not be allowed to use any salvage 
materials without the express permission of the 
Architect/Engineer in which case he will be expected to give 
discount for the materials used at a rate to be agreed upon 
with the quantity surveyor.

Where materials are described as ''set aside'' prices to include 
for cleaning and safe storage untill required for fixing.

KABATI MARKET

A

Carefully dismantle the existing temporary shed(Roof 

covering, Roof trusses, Steel columns, dwarf wall and the slab) 

and cart away arising debris as directed by the project 

manager (Approximately 1200 SM)

SM 1,200   -                       

TOTAL

DEMOLITIONS -                       

CARRIED TO GRAND SUMMARY 
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 1: MARKET BUILDING - SUBSTRUCTURES

(All Provisional)

A
Clear site of all grass, hedges, shrubs, bushes grub 
up roots, load and remove from site and dispose at 
designated local authority areas

SM 2,299          

B
Bulk Excavation in soil average depth 1.5m deep 
commencing from ground level

CM 3,449          

C
Extra over excavation for breaking up rock 
surfaces irrespective of class of rock.

SM 1,051          

Trench Excavation

D
Excavate for strip foundations depth not exceeding 
1.50 metres starting from formation levels.

CM 383             

Column Base

E
Excavate for Column bases depth not exceeding 
1.5m starting from formation Levels

CM 664             

Backfilling and Disposal

F
Return, fill and ram selected excavated material 
around foundations.

CM 741             

G
Approved imported fillings in murram or red soil to 
make up levels and around foundations: backfill, 
water and compact in 150 mm layers

CM 3,755          

H
Load and cart away surplus spoil to disposal site 
approved by the local government

CM 3,755          

Excavation in hard material:

J
Extra over all excavation for breaking up rock 
irrespective of class of rock

CM 458             

Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Planking and Strutting

A
Provide all necessary planking and strutting to 
uphold sides of excavations

SUM 60,000.00              

Water Disposal

B
Allow for keeping all excavations water free by 
pumping, bailing or
otherwise.

SUM 80,000.00              

Filling

C
300mm Thick hardcore filling in making up levels; 
laid, well levelled and compacted in 150 mm thick 
(maximum) layers

SM 2,223          

D
50mm Thick approved quality murram blinding to 
surfaces of hardcore.

SM 2,223          

Anti- termite treatment

E

Termidor 25EC anti-termite chemical treatment, or 
other equal and approved anti-termite insecticide: 
applied by approved professional pest control 
specialist: applied strictly in accordance with the 
manufacturer's instructions: 10 year

SM 2,223          

Damp proof membrane

F

1000 Gauge polythene sheet damp proofing 
membrane laid over hardcore bed, laid in minimum 
150mm side laps; (measured nett - no allowances 
made for laps) - Allow for laps.

SM 2,223          

Mass Concrete

H
50mm thick Plain concrete mix 1:3:6 blinding to the 
strip foundation footing.

SM 366             

J Ditto to the column base footing SM 443             

Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Vibrated reinforced concrete class 25/20 in:-
A The strip foundation footing; 200mm thick SM 366             

B Column Bases CM 209             

C Substructural columns CM 24               

D 150 mm floor slab SM 2,223          

Reinforcement to BS 4449:1997 , Grade 460B 
high strength type 2 Ribbed bars with proof 
stress of 460 N/mm2; Including all necessary 
cutting, bending fixing and provision of spacer 
blocks and stools to S.E's detail (MEASURED 
PROVISIONALLY).

E 8mm diameter KG 1,049          

F 10mm diameter KG 2,140          

G 12mm diameter KG 1,101          

H 16mm diameter KG 10,671        

J 20mm diameter KG 1,423          

Steel mesh fabric reinforcement to BS 4483 : 
including setting in concrete with 300mm laps( 
measured nett : no allowance for
laps):

K
Mesh reference A142 weighing 2.22 kilogrammes 
per square metre in floor beds

SM 2,223          

Sawn formwork as described to:-

L Sides of strip footing; 150-225mm high LM 812             

M Ditto but curved; 3.5 average radius LM 167             

N Sides of column bases SM 352             

Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

�)�R�U�P�Z�R�U�N���F�R�Q�W�
�G�«��
A Vertical sides of substructural columns SM 264             

B Edges: ground floor slab, 75 - 150 mm girth. LM 406             

C Ditto but curved; radius 3.5m approximately LM 84               

Approved load bearing square shaped natural 
stones from approved quarry, medium chisel 
dressed on both sides, built to
courses in cement/ sand (1:3) mortar; reinforced 
with 25mm (SWG 20) hoop iron strips built into 
every third course, as
described in:-

D 200 mm Thick foundation walls SM 508             

E Ditto but curved; 3.0m average diameter SM 104             

Plinth Treatment

F
16mm Thick cement/sand (1:3) render to plinth; 
wood float finish.

SM 128             

G Ditto but curved to radius 3.5m (average) SM 4                 

H Approved bituminous paint to rendered plinths. SM 132             

`
TOTAL FOR
SUBSTRUCTURES CARRIED TO
MAIN MARKET BUILDING SUMMARY

SUBSTRUCTURES Bill No. 2/S-1/ 4 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 
BILL NO. 2

MARKET BUILDING

SECTION NO. 2: MARKET BUILDING - FRAME

GROUND FLOOR

(All Provisional)

Vibrated reinforced concrete class 25/20 in:-

A Columns CM 42            

Reinforcement
High yield deformed steel bar reinforcement to B.S. 
4449; including spacer blocks, tying wire, bending, 
and cutting

B Assorted bars KG 7,949       

Sawn formwork to:

C Side of columns SM 49            

TOTAL FOR
GROUND FLOOR CARRIED TO
SECTION 2 SUMMARY

BUILDING FRAME Bill No. 2/S-2/1 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

MARKET BUILDING

SECTION NO. 2: FRAME

FIRST FLOOR

Vibrated reinforced concrete class 25:-
A Beams CM 159          

B Columns CM 42            

C Suspended roof slab-175 mm SM 2,036       

Reinforcement

Bars; high yield steel; cold worked; b.s. 4449 - 
2005, including bends, hooks, tying wire, distance 
blocks and spacers all in position as necessary;

D Assorted Bars KG 78,910     

Sawn formwork to:
E Sides and soffits of beams SM 1,433       

F Ditto but curved; radius 3.0mm average SM 114          

G Soffits of slabs; 3m to 4.5m high SM 2,036       

H
Edges of slab over 150mm but not exceeding 
225mm girth

LM 286          

J Ditto but curved; radius 3.0m average LM 84            

K Side of columns SM 49            

TOTAL FOR
FIRST FLOOR CARRIED TO
SECTION 2 SUMMARY

BUILDING FRAME Bill No. 2/S-2/2 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

MARKET BUILDING

SECTION NO. 2: FRAME

SECOND FLOOR

A Columns CM 42            

B Suspended roof slab-175 mm SM 2,036       

Reinforcement

Bars; high yield steel; cold worked; b.s. 4449 - 
2005, including bends, hooks, tying wire, distance 
blocks and spacers all in position as necessary;

C Assorted Bars KG 78,910     

Sawn formwork to:
D Sides and soffits of beams SM 1,433       

E Ditto but curved; radius 3.0mm average SM 114          

F Soffits of slabs; 3m to 4.5m high SM 2,036       

G
Edges of slab over 150mm but not exceeding 
225mm girth

LM 286          

H Ditto but curved; radius 3.0m average LM 84            

J Side of columns SM 49            

TOTAL FOR
SECOND FLOOR CARRIED TO
SECTION 2 SUMMARY

BUILDING FRAME Bill No. 2/S-2/3 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

MARKET BUILDING

SECTION NO. 2: FRAME

ROOF BEAM LAYOUT

Vibrated reinforced concrete class 25:-
A Beams CM 96            

Sawn formwork to:
B Sides and soffits of beams SM 1,112       

Reinforcement

Bars; high yield steel; cold worked; b.s. 4449 - 
2005, including bends, hooks, tying wire, distance 
blocks and spacers all in position as necessary;

C Assorted Bars KG 21,488     

D
Allow a sum for mechanical works associated with 
me mechanical installation works

SUM 1              

E
Allow a sum for mechanical works associated with 
me mechanical installation works

1              

TOTAL FOR
ROOF BEAM LAYOUT CARRIED TO
SECTION 2 SUMMARY

MARKET BUILDING

SECTION NO. 2: FRAME

SECTION NO. 2 SUMMARY

1 GROUND FLOOR from: Bill No. 2/S-2/1

2 FIRST FLOOR from: Bill No. 2/S-2/2

3 SECOND FLOOR from: Bill No. 2/S-2/3

4 ROOF BEAM LAYOUT from: ABOVE

TOTAL FOR
SUBSTRUCTURES CARRIED TO
MAIN MARKET BUILDING SUMMARY

BUILDING FRAME Bill No. 2/S-2/4 SDHUD
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A DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 3: MARKET BUILDING - STAIRCASE

(All Quantities are Provisional)

Vibrated reinforced concrete class 25/20 to:
A Stairs CM 12              

B Landings 150 mm thick SM 11              

C Upstand walls; 200mm high CM 3                

D Beams SM 1                

Reinforcement
Reinforcement to BS 4449:1997 , Grade 460B 
high strength type 2 Ribbed bars with proof 
stress of 460 N/mm2; Including all necessary 
cutting, bending fixing and provision of spacer 
blocks and stools to S.E's detail (MEASURED 
PROVISIONALLY).

E Assorted Bars KG 2,634         

Sawn formwork to:

F Sloping soffits of stairs; slanting over 15 degrees SM 33              

G soffits of landings SM 11              

H Risers 75mm to 150mm high LM 92              

J Ditto but sides of landing LM 13              

K
Staircase string, etc, extreme height 300mm cut 
and fitted to profile of treads and risers

LM 37              

L Sides of upstand walls; 150-225mm girth LM 102           

Carried Forward to Next Page
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A DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Staircase Finishes

15mm Thick insitu textured granolithic paving 
with chippings of colours approved by the 
Project Manager and to Project Manager's 
design and patterns on screeded bed (m.s.).

A Risers; 150mm high LM 92              

B Treads; 300mm wide LM 89              

C Landing SM 11              

D 100 x 20mm Thick terrazzo skirting LM 52              

E
25mm wide; 2 in no strips of non slip carborundum 
insert strips 

LM 178           

Cement and sand (1:4 ) backings etc
F Risers; 20x152mm high LM 92              

G Treads; 25x300mm wide LM 89              

H 32mm thick to landing SM 11              

Lime Plaster
12mm (minimum) two coat lime plaster 
complete with wire gauze anti-crack mechanism 
at the intersection of masonry
walling and concrete beams as described to:-

J
�'�L�W�W�R���W�R���V�O�R�S�L�Q�J���V�R�I�I�L�W�H�V���H�[�F�H�H�G�L�Q�J�������Ý���I�U�R�P��
horizontal

SM 33              

K
Staircase string 300mm extreme girth and cut 
to profile of steps and upstand wall

LM 37              

L Soffits of staircase landing SM 11              

Prepare and apply skimming, three coats first 
quality permaplast emulsion paint on:-

M Plastered concrete surfaces internally SM 89              

Carried Forward to Next Page
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A DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Handrail

900mm high mild Steel balustrade; comprising 
60 x 10mm mild Steel balusters at 900mm 
centres; built into concrete slab and welded on 
slab reinforcement, 75mm diameter mild Steel 
handrail part welded onto 60 x 10mm 
balusters; with 7No. 25mm diameter 
horinzontal bars, and 75x4mm diameter CHS 
mild Steel handrail part welded into 60x10mm 
balustrades and to voids; to Architects drawings

A Stairs LM 51              

Prepare and apply skimming, three coats first 
quality permaplast emulsion paint on:-

B Plastered concrete surfaces internally SM 46              

TOTAL FOR
STAIRCASE CARRIED TO
MAIN MARKET BUILDING SUMMARY

STAIRCASE Bill No. 2/S-3/ 3 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 4: MARKET BUILDING - RAMPS

(All Quantities are Provisional)

SUSPENDED RAMPS

Vibrated reinforced concrete class 25 to:-
A Ramps; suspended; 150mm thick SM 754            

B Landings 150 mm thick SM 56              

C Upstand stringer beam CM 29              

D

200mm thick upstand masonry wall in machine cut 
stone as "Thika" or other approved equal bedded 
and jointed in cement and sand (1:3) mortar; 
reinforced every alternate course with gauge 16 
hoop iron; including fair raking cutting to ramp 
slope

SM 417            

Hand Rail

E

50x3mm thick CHS handrail welded intermediate 
posts of equal size and type spaced at 2m 
centers and built into masonry wall; complete with 
2 coats zinc phosphate prime and 2 coats of 
premium grade gloss oil; all to architect's 
instructions

LM 417            

Reinforcement

Reinforcement to BS 4449:1997 , Grade 460B high 
strength type 2 Ribbed bars with proof stress of 460 
N/mm2; Including all necessary cutting, bending 
fixing and provision of spacer
blocks and stools to S.E's detail

F Assorted Bars KG 17,842       

Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Wrot formwork to:

A
Sloping soffits of ramps; exceeding 15 degree to 
the horizontal surface

SM 754            

B soffits of landings SM 56              

C Side of landing; 75-150mm girth LM 67              

D Ditto string of ramps LM 417            

E Sides of upstand walls; 150-225mm girth LM 417            

Ramp Finishes
15mm Polished in-situ Terrazzo comprising of 
coloured cement and approved marble 
aggregates 1:2:4 (1 cement : 2 coarse sand : 4) 
graded marble aggregate 1 - 4 mm nominal 
size) flooring rubbed and polished to granolithic 
finish complete plastic dividing strips at 
1200mm centre on 30mm thick cement backing 
(m.s):

F To ramp and landing surfaces SM 810            

Cement and sand (1:3) backing to receive 
terrrazo:

G 30mm thick on concrete floors LM 810            

H 100x10mm high skirting LM 484            

J 25mm wide non slip carborundum insert strips at 
300mm centers

LM 1,179         

Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Lime Plaster
15mm thick lime plaster; 12mm thick first coat 
cement and sand (1:4) wood floated and 3mm 
second coat in lime and cement (1:5) putty; 
steel trowelled smooth:

A
Sloping soffits of ramps; exceeding 15 degree to 
the horizontal surface

SM 754            

B Soffits of landing SM 56              

C
Ramp string and sides of landing and upstand 
walls

SM 146            

Painting

D
Prepare and apply two coats first quality 
undercoat and three coats vinyl emulsion paint to 
plastered surfaces

SM 956            

TOTAL FOR
RAMPS CARRIED TO
MAIN MARKET BUILDING SUMMARY

RAMPS Bill No. 2/S-4/ 3 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 5: MARKET BUILDING - WALLING

(All Quantities are Provisional)

Natural hard machine cut ''Thika'' stone or 
equal from approved quarry in walling bedded 
and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 
20 gauge hoop iron at every alternate course as 
described in;

A 150mm thick external walling SM 572           

B Ditto curved to radius 3.0m average SM 167           

TOTAL FOR
WALLING CARRIED TO
MAIN MARKET BUILDING SUMMARY

WALLING Bill No. 2/S-5/ 1 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 6: MARKET BUILDING - FINISHES

WALL FINISHES

(All Provisional)

Render

Cement and sand (1:3) render; wood floated:-

A 15mm thick to masonry walls SM 572             

B Ditto but curved to radius 3.0m average SM 167             

Lime Plaster

12mm (minimum) two coat lime plaster 
complete with wire gauze anti-crack mechanism 
at the intersection of masonry
walling and concrete beams as described to:-

B Masonry walls SM 572             

C Ditto columns SM 147             

D Ditto but curved to radious 3.0m SM 167             

Prepare and apply one coat undercoat and two 
finishing coats permaplast long lasting interior 
paint to surfaces as described

Plastered walls SM 739             

Prepare and apply one coat undercoat and two 
finishing coats permaplast long lasting exterior/ 
weatherguard paint to surfaces as described in:-

E Rendered walls SM 739             

Carried Forward to Next Page
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

FLOOR FINISHES

In-situ polished terrazzo

15mm Thick insitu textured granolithic paving 
with chippings of colours approved by the 
Project Manager and to Project Manager's 
design and patterns on screeded bed (m.s.).

A Screeded beds SM 2,036          

Screed: cement and sand (1:4) on concrete: 
wood floated:-

B
32mm Thick screed with approved integral dust
proofing additive; laid to falls and cross falls, 
wood float finished; to receive terrazzo finish (m.s)

SM 2,036          

C
10x100mm high terrazzo skirting with rounded 
top and coved at intersection with floor

LM 887             

CEILING FINISHES

Lime plaster

12mm (minimum) two coat lime plaster 
complete with wire gauze anti-crack mechanism 
at the intersection of masonry
walling and concrete beams as described to:-

D Soffits of concrete surfaces SM 2,036          

E Plaster to side and soffits of beams SM 1,433          

Prepare and apply three coats first quality 
permaplast emulsion paint on:-

F Plastered ceiling SM 2,036          

G Plastered soffits and sides of beams SM 1,433          

Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Floor Demarcation

A

Clean surface; prepare and apply luminous 
yellow road marking paint as "Crown Road 
Marking Paint" or other approved equal to 
demarcate market spaces as directed by 
architect; 0-100mm wide

LM 2,549          

Column Guards

B

75x75x3mm thick and 1200mm high mild steel 
angle guards on four cornes of columns, welded 
and joined together by 50x3mm thick mild steel 
flats and painted with strips of black and 
reflective yellow paint; rate shall include 8No. 
50x3mm mild steel flats and paint in reflective 
color as directed by architect. 

LM 432             

TOTAL FOR
FINISHES CARRIED TO
MAIN MARKET BUILDING SUMMARY
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 7: MARKET BUILDING - ROOF CONSTRUCTION

(All Provisional)

All steel work shall be primed with two coats 
zinc chromate primer before fixing and touched 
up with one coat after fixing. Prices shall 
include cost of steel members, assembling, 
fixing in position and of all associated gusset 
plates, cleats, caps, splice plates, brackets, 
stiffeners and any other sundries; weight of the 
sundries is aggregated with the weight of the 
member to which they are attached; All to be in 
accordance to the Project Manager's details and 
approval

Truss 1
A External members; 100x50x3.0mm thick KG 2,585          

B Internal members; 50x50x3.0mm thick KG 2,057          

Truss 2
C External members; 100x50x3.0mm thick KG 1,077          

D Internal members; 50x50x3.0mm thick KG 769             

Truss 3
E External members; 100x50x3.0mm thick KG 946             

F Internal members; 50x50x3.0mm thick KG 624             

Truss 4
G External members; 100x50x3.0mm thick KG 1,370          

H Internal members; 50x50x3.0mm thick KG 1,078          

Truss 5
J External members; 100x50x3.0mm thick KG 2,105          

K Internal members; 50x50x3.0mm thick KG 1,575          

Total Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page
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Truss 6

A External members; 100x50x3.0mm thick KG 539             

B Internal members; 50x50x3.0mm thick KG 156             

Truss 7
C External members; 100x50x3.0mm thick KG 709             

D Internal members; 50x50x3.0mm thick KG 242             

Truss 8
E External members; 100x50x3.0mm thick KG 512             

F Internal members; 50x50x3.0mm thick KG 166             

Truss 9
G External members; 100x50x3.0mm thick KG 411             

H Internal members; 50x50x3.0mm thick KG 83               

Truss 10
J External members; 100x50x3.0mm thick KG 624             

K Internal members; 50x50x3.0mm thick KG 228             

L 100x50x3mm thick RHS bottom member KG 5,361          

M 150x100x4mm thick RHS rafter KG 2,318          

N
300x300x8mm thick base plate with 4no. 20mm 
diameter hole drilled for bolts to columns and 
bolted to concrete with 4no bolts (m.s)

NO 132             

P Ditto but welded to steel trusses NO 132             

Q 300mm long mild steel hold down bolts NO 528             

R
75x75x6mm thick and 150mm long mild steel 
angle

NO 528             

Total Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

A
75x75x4mm thick mild steel angle braces; bolted 
together at points of intersection

KG 702             

B
12mm diameter anti-sag rods, staggered and 
bolted into purlins; including nuts and washers

LM 562             

C
177.8x50.8x22x2.5mm (5.90kg/m) thick Z-purlins 
welded to roof trusses 

LM 2,551          

Roof Covering

D

Gauge 26 color coated, deep profiled box 
profile iron sheers as (BP760) fixed on purlins 
(m.s) including j-anchor bolts, nuts, washers and 
rubber cap; fixed according to manufacturer's 
printed instructions and as directed by the project 
manager. 

SM 3,124          

E Supply and fix valley matching roofing material LM 205             

TOTAL FOR
ROOF CARRIED TO
MAIN MARKET BUILDING SUMMARY

ROOF CONSTRUCTION Bill No. 2/S-7/ 3 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 8: MARKET BUILDING - WINDOWS

(All Quantities are Provisional)

Supply, assemble and fix the following purpose-made 
mild steel casement windows; standard metal section 
from approved manufacturer complete with frames, 
transomes, mullions and with and including 
permanent ventilators comprising "T" bar, gauze and 
16 gauge sheet metal hood 50mm high x 50mm 
projection to full width of window, coupling mullions, 
approved ironmongery and one coat manufacturer's 
primer; all welding ground to smooth finish
Steel; for glazing with putty, lugs to two jambs, 
cutting and pinning to concrete or blockwork, fixing to 
head and sill with
screws; plugging

A 2700x700mm high NO 4         

B 900x1500mm high NO 7         

C 4600mm x 700mm high NO 6         

D 5600mm x 1200mm high NO 4         

E 3000mm x 1200mm high NO 2         

F 2700mm x1200mm high NO 2         

G 5000x3000mm high NO 120     

Clear sheet glass

H
4 mm Glass and glazing to metal with putty in panes 
over 0.10 square metres but not exceeding 0.50 square 
metres

SM 77       

Approved obscured glass

J
5 mm Clear Glass and glazing to metal with putty in 
panes over 0.10 square metres but not exceeding 0.50 
square metres

SM 1,807  

Carried forward to Collection

WINDOWS Bill No. 2/S-8/1 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Painting

A

Prepare and apply two coats under coat and three 
coats finishing coat of premium grade gloss oil paint to 
surfaces of metal windows on both sides (Measured on 
one side only)

SM 1,884  

Carried forward to Collection

COLLECTION

Brought forward from page Bill No. 2/S-8/11

Brought Down from Above

TOTAL FOR
WINDOWS CARRIED TO
MAIN MARKET BUILDING SUMMARY

WINDOWS Bill No. 2/S-8/2 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 9: MARKET BUILDING - DOORS

(All Provisional)

Metal Gates

Supply and install gates with each leaf 
consisting of 75x75x3mm thick SHS frame all 
round, 50x50x3mm SHS horizontal intermediate 
rails at 600mm centers, 25x25x3mm vertical 
rails at 300mm centers, each alternate vertical 
rail on opposite side, delivered with one coat 
manufacturer's primer; latches and locaks as 
necessary

A 6600mm x 2000mm high double leaf main gate No 2              

B 3000mm x 2000mm double leaf gates No 4              

C
1100mm x 2000mm high single leaf pedestrian 
gate

No 4              

Painting

D
Prepare and apply two coats of premium grade 
gloss oil paints to metal surfaces; measured 
overall on both sides

SM 286          

TOTAL FOR
DOORS CARRIED TO
MAIN MARKET BUILDING SUMMARY

DOORS Bill No. 2/S-9/ 1 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MAIN MARKET BUILDING

SECTION NO. 10: MARKET BUILDING - PASSAGE WAYS

(All Quantities are Provisional)

A
Clear site of all grass, hedges, shrubs, bushes grub 
up roots, load and remove from site and dispose at 
designated local authority areas

SM 1,678        

B
Bulk Excavation in soil average depth 1.5m deep 
commencing from ground level

CM 839           

C
Extra over excavation for breaking up builtup 
surfaces; paving slabs, cabro, concrete etc.

SM 1,678        

Trench Excavation
Alllow for forming and sinking floor drain 
trenches in murram and/or hardcore filling

D
1000mm wide; 800mm deep internal finished 
dimensions

LM 36             

E Ditto 450mm wide, 450mm deep LM 452           

Backfilling and Disposal

F
Approved imported fillings in murram or red soil to 
make up levels; backfill, water and compact in 150 
mm layers

CM 504           

G
Load and cart away surplus spoil to disposal site 
approved by the local government

CM 839           

Excavation in hard material:

H
Extra over all excavation for breaking up rock 
irrespective of class of rock

CM 42             

Planking and Strutting

J
Provide all necessary planking and strutting to 
uphold sides of excavations

SUM 1               

Carried Forward to Next Page

PASSAGE WAYS Bill No. 2/S-10/ 1 SDHUD
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Water Disposal

A
Allow for keeping all excavations water free by 
pumping, bailing or
otherwise.

SUM 1               

Filling

B
300mm Thick hardcore filling in making up levels; 
laid, well levelled and compacted in 150 mm thick 
(maximum) layers

SM 1,678        

C
50mm Thick approved quality murram blinding to 
surfaces of hardcore.

SM 1,678        

Mass Concrete

D
150x200mm average side plain class 20 concrete 
haunching under road channels; including formwork 
as deemed necessary

SM 1,728        

E
50mm thick plain class 15 concrete under floor 
drains

SM 385           

Vibrated reinforced concrete class 25/20 in:-
F Floor drain beds; 150mm thick SM 385           

G Floor drain vertical walls; with grooves to detail SM 232           

Steel mesh fabric reinforcement to BS 4483 : 
including setting in concrete with 300mm laps( 
measured nett : no allowance for
laps):

H
Mesh reference A142 weighing 2.22 kilogrammes 
per square metre in floor beds; in double layers

SM 848           

Sawn formwork as described to:-

J
Internal and external vertical sides of drainage 
channel walls

SM 464           

Carried Forward to Next Page
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

Precast Concrete Units

A
125x100mm road channel bedded and jointed in 
cement and sand (1:3) mortar

LM 1,651        

B Ditto curved to radius 3.6m approximately LM 77             

C
60mm thick hexagonal colored paving blocks. Laid 
in patterns and color combination as directed by 
project manager

SM 1,678        

TOTAL FOR
DOORS CARRIED TO -                          
MAIN MARKET BUILDING SUMMARY

PASSAGE WAYS Bill No. 2/S-10/ 3 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION PAGE AMOUNT

PROPOSED CONSTRUCTION OF KABATI MODERN MARKET IN MURANGA COUNTY.

MAIN MARKET BUILDING SUMMARY

1. SUBSTRUCTURES Bill No. 2/S-1/4

2. FRAME Bill No. 2/S-2/4

3. STAIRCASE Bill No. 2/S-3/3

4. RAMPS Bill No. 2/S-4/3

5 WALLING Bill No. 2/S-5/3

6 FINISHES Bill No. 2/S-6/3

7. ROOF Bill No. 2/S-7/3

8. WINDOWS Bill No. 2/S-8/1

9. DOORS Bill No. 2/S-9/1

10. PASSAGE WAYS Bill No. 2/S-10/3

TOTAL FOR 
MAIN MARKET BUILDING CARRIED TO
BILL NO. 2 SUMMARY

MAIN MARKET SUMMARY Bill No. 2/MMB/ 1 SDHUD
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KABATI MODERN MARKET

DESCRIPTION UNIT QTY RATE AMOUNT (KES)

BILL NO. 2

SECTION NO. 11: ABLUTION BLOCK

SUBSTRUCTURE [PROVISIONAL]

SITE PREPARATION

A
Clear site of all vegeration, bushes or scrubs, grub up 
their roots and clear/burn arising debris

SM 303

EXCAVATION AND EARTHWORK

B
Excavate in black cotton, murram or redsoil to reduce 
levels,  not exceeding 1500mm deep

CM 199

C
Excavate trenches for foundation strip footings 
commencing at stripped level, not exceeding 1.50 
metres deep.

CM 122

D
Return, fill and ram selected excavated materials 
around foundations

CM 122

E
Load and cart away surplus excavated materials from 
site

CM 199

F Extra over all kinds of excavation for excavation in rockCM 48

PLANKING AND STRUTTING AND DISPOSAL

G
Allow for supporting sides of excavations to preventing 
from collapsing into excavation bottoms

ITEM 20,000.00            

H Allow for keeping all excavations free of water ITEM 20,000.00            

HARDCORE OR THE LIKE

J
300mm thick approved hardcore fill well packed and 
compacted in layers not exceeding 150mm thick

SM 248

K 50mm thick quary dust blinding on surfaces of hardcoreSM 248

Carried Forward to Next Page

ABLUTION BLOCK Bill N0. 2/S-11/1 SDHUD



KABATI MODERN MARKET

DESCRIPTION UNIT QTY RATE AMOUNT (KES)

Brought Forward from Previous Page

ANTI-TERMITE TREATMENT

A
Chemical anti-termite treatment executed completed by 
an approved specialist under a ten year guarantee to: 
Surfaces of filling

SM 248

CONCRETE WORK

B
Plain insitu concrete; class 15/20 (1:3:6 mix); using 
ordinary portland cement in: 50mm thick blinding under 
foundation strip footing

SM 143

Reinforced vibrated insitu concrete; class 20/20 (1:2:4 
mix) using ordinary portland cement in:

C Foundation strip footings CM 29
D 150mm thick floor bed SM 248

FORMWORK

Sawn softwood Formwork to:

E Vertical sides of strip footings SM 476

F
Edges of slab over 75mm but not exceeding 150mm 
thick

LM 141

REINFORCEMENT

Reinforcement in different sizes. High yield square 
twisted bars or ribbed reinforcement to KS573:2005 
Kenya standard specification for cold worked high 
yield steel bars for reinforcement of concrete bars for 
reinforcement ( or other equal and approved) with and 
including tying wire, distance blocks and ordinary 
spacers, all necessary cutting, bending and laying. The 
rate shall be deemed to include the binding wire and 
the spacer block

G Assorted reinforcement bars in strip footing KG 4,147

Carried Forward to Next Page
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

Brought Forward from Previous Page

A

Fabric; reference A142 mesh; 200 x 200 mm; weighing 
2.22 kg per square metre; B.S. 4483; including 400 mm 
laps, bends, tying wire and spacer blocks; In floor bed 
or steps

SM 248

FOUNDATION WALLING

Approved load bearing square shaped natural stones 
from approved quarry, medium chisel dressed on 
both sides, built to courses in cement/ sand (1:3) 
mortar; reinforced with 25mm (SWG 20) hoop iron 
strips built into every third course, as described in:-

B 200mm thick walls SM 250

Polythene sheeting; 1000 gauge; 150 mm laps; laid on:

C Surfaces of hardcore filling to receive concrete SM 248

PLINTH FINISHES

D Cement and sand (1:4) render 20mm thick to plinths SM 56

PAINTING AND DECORATING

Prepare and apply three coats black bituminous paint 
to:

E Rendered surfaces SM 56

TOTAL FOR
SUBSTRUCTURES CARRIED TO COLLECTION PAGE

ABLUTION BLOCK Bill N0. 2/S-11/3 SDHUD
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

SUPERSTRUCTURE WORK

EXTERNAL WALLING

Machine cut "Ndarugo" or equal and approved 
quarry stone walling bedded, bonded and jointed in 
cement, sand (1:3) mortar reinforced as necessary 
with hoop iron at every alternate course

A
200mm thick walling, including horizontal key- pointing 
to approval

SM 417

Key Pointing

B
20mm diameter neat half-round key pointing in cement 
and sand (1:3) mixture

SM 417

WALLING

Machine cut "Ndarugo" or equal and approved 
quarry stone walling bedded, bonded and jointed in 
cement, sand (1:3) mortar reinforced as necessary 
with hoop iron at every alternate course

C 200mm thick walling SM 258

DAMP PROOF COURSES 

B.S 743; type A; bitumen hessian base; 150 mm laps; 
under walls; including levelling bed with cement mortar 
(1:4) C

D 200mm wide LM 284

ROOF SLAB

Insitu concrete class 25 vibrated and reinforced as 
described in:

E Beams CM 23
F 150mm thick slab SM 303

Carried Forward to Next Page
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

Brought Forward from Previous Page

REINFORCEMENT

High yield square twisted bars or ribbed 
reinforcement to KS573:2005 Kenya standard 
specification for cold worked high yield steel bars for 
reinforcement of concrete bars for reinforcement ( or 
other equal and approved)  The rate shall be deemed 
to include binding wire and spacer blocks used

A Assorted bars in Beams KG 6,609

FORMWORK

Sawn softwood formwork to:

B Sides and soffits of beams SM 228

C Soffits of suspended slab SM 303

D Edges of suspended slab; 75-150mm high LM 205

TOTAL FOR
 SUPERSTRUCTURES CARRIED TO COLLECTION PAGE
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

DOORS

STEEL CASEMENT DOORS

Supply and fix the following purpose made mild 
steel doors: Standard door complete with  hinges, 
permanent vent with mosquito gauze and sheet 
metal hood etc assembled and fixed to opening 
including cutting and pinning lugs to concrete or 
blockwork surround and bedding  frame in cement 
and sand mortar (1:4) (Grille, 3 lever "Union" or 
approved equivalent steel lock  and Glazing included 
)

A 900x2400mm high NO 12

B
Door overall size 900x2100mm high 45mm Thick semi-
solid core flush doors faced both sides with mahogany 
veneer, lipped all round with softwood

NO 27

C
Ditto but with  double action hinges swing both ways 
(PWD)

NO 2

Frames

Wrot cypress selected and kept clean; including 
approved painting to:

D

150 x 50mm frame with two labours; 25mm thick 
quadrant; 40mm wide x 12mm thick architrave; priming 
with aluminium paint; Prepare and apply 3 coats of 
approved lacquer to exposed timber surface.

LM 157

IRONMONGERY

Matt finish heavy duty polished brass ironmongery as 
per Union Catalogue or other equal and approved, 
complete with matching screws and accessories, 
including preparation of sample board and catalogue 
to be delivered to the Architects office for inspection 
and collection of the sample board thereafter.

E
100mm steel butt hinges with screws Union Catalogue 
or other equal and approved

PAIRS 41

Carried Forward to Next Page
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

Brought Forward from Previous Page
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A
3-lever mortice lock`Union complete with aluminium 
lever handles - equal and approved

NO 6

B Chrome plated indicator bolt; vacant/engage type NO 27

C
Rubber door stop fixed to concrete floor,or masonry 
walling with and including rawl bolt - Union 
Catalogue.or other equal and approved

NO 6

TOTAL FOR
DOORS CARRIED TO COLLECTION PAGE
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

WINDOWS

MILD STEEL WINDOW FRAMES

Supply & fix the following purpose made steel 
casement window fabricated from standard sections 
complete with frames, mullions and transomes including 
all necessary locking and window stays, screws and nuts 
once shop primed before delivery to site

A Steel casement window size 700 x 600mm high NO 32

B Steel casement window size 900 x 600mm high NO 4

C Ditto but 1500x700mm high NO 8

D Ditto but 1500 x 1500mm high NO 5

GLAZING

5mm obscured sheet glass and glazing to metal 
windows including fixing with approved putty

E In panes not exceeding 0.10 square metres SM 40

PAINTING AND DECORATING

F
Touch up primer, prepare and apply two undercoats 
and one finishing coat gloss paint on metal work 
General surfaces of mild steel windows( both sides)

SM 40

WINDOW CILL

G
150 x 45mm thick precast concrete window cill throated 
and bedded in cement and sand (1:3) mortar to racked 
external wall window cill: building ends to window jamb

LM 56

TOTAL FOR
WINDOWS CARRIED TO COLLECTION PAGE
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

FINISHES

EXTERNAL WALL FINISHES

A
20mm half-round key pointing in cement and sand (1:2); 
complete with painting in key joints with black 
bituminous paint; all to architects satisfaction

SM 417

B
12mm thick cement and sand (1:3) render with wood 
float finish to beams and sides of slab

SM 55

Prepare and apply one undercoat and two finishing 
coats first quality plastic emulsion paint to:

C Rendered concrete or keyed surfaces, externally SM 417

INTERNAL WALL FINISHEs

D
12mm (minimum) cement sand (1:3) wood floated 
plaster to receive ceramic tiles in toilet units

SM 325

12mm (minimum) two-coat lime plaster, with steel 
trowelled finish including anticracking mesh or gauze 
where neccessary to joints on walls, beams, columns as 
described to:

E Masonry  walls SM 311

CERAMIC WALL TILING

Supply and fix approved coloured ceramic wall tiles 
including bedding in cement grout and pointing with 
coloured grout complete with pvc corner pieces

F Walls in washrooms SM 325

PAINTING AND DECORATING

Prepare and apply three (3) coats of silk vinyl matt 
emulsion paint or other and approved in:

G Plastered walls surfaces SM 311

Carried Forward to Next Page
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

Brought Forward from Previous Page

FLOOR FINISHES

SCREED

Insitu cement and sand (1:3) screeded beds with 
necessary balancing for different floor finishes
32mm thick wood float screed to receive non slip 
ceramic tiles flooring

SM 303

NON SLIP CERAMIC TILING

Supply and fix 10mm thick approved first quality non - 
slip ceramic floor tiles including bedding, bonding, 
jointing with cement grout pointing in stained cement 
laying to falls where necessary

300 x 300mm rustic ceramic floor tiles to bathrooms 
and kitchen.

SM 303

SKIRTING

150 high x 25mm thick ceramic skirting including 
bedding, bonding, jointing with cement grout pointing in 
stained cement laying to falls where necessary

LM 77

RAMP

Allow a sum for provision of concrete ramp consisting of 
150mm thick concrete bed on 1000 gause damp proof 
membrane and 300mm thick hardcore blinded with 
50mm thick quarry dust; inclusing excavations as 
necessary at entrance of ablution block approx 2 SM 
as per architects specifications

ITEM

TOTAL FOR
FLOOR FINISHES CARRIED TO SUMMARY
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DESCRIPTION UNIT QTY RATE AMOUNT (KES)

SECTION NO. 11: ABLUTION BLOCK

COLLECTION PAGE

1 SUBSTRUCTURES

2 SUPERSTRUCTURES

3 DOORS

4 WINDOWS

5 FINISHES

TOTAL FOR
ABLUTION BLOCK CARRIED TO
BILL NO. 2 SUMMARY
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ITEM DESCRIPTION PAGE AMOUNT

PROPOSED CONSTRUCTION OF KABATI MODERN MARKET IN MURANGA COUNTY.

BILL NO. 3 SUMMARY

1. MAIN MARKET BUILDING Bill No. 2/S-1/4 -                            

2. ABLUTION BLOCK Bill No. 2/S-2/4 -                            

TOTAL FOR 
BILL NO. 2 BUILDER'S WORK CARRIED TO -                             
GRAND SUMMARY

BILL NO. 2 SUMMARY Bill No. 2/SUM 1 SDHUD



PROPOSED CONSTRUCTION OF KABATI MODERN MARKET IN MURANGA COUNTY.

BILL NO. 4

ASSOCIATED CIVIL WORKS



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 3: ACCESS ROAD

KABATI MARKET ACCESS ROAD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

1.01 Allow Provisional sum of Kenya shillings (KSh 
100,000/=) for materials testing as instructed by 
the Engineer.

Prov. 
Sum

1    100,000.00 100,000.00          

1.02 Extra Over on Item 1.01 for Contractors 
overheads and profits %

1.03 Allow a Prime Cost (P.C) sum of Kenya Shillings 
One Million (KShs. 1,000,000) for training of 
Engineers, Technicians and other support staff 
as maybe instructed by the Engineer.

PC Sum 1     1,000,000 1,000,000            

1.04 Extra Over on Item 1.03 above for the 
Contractors overheads and profits %

�%�,�/�/���2�����������3�U�H�O�L�P�L�Q�D�U�\���D�Q�G���*�H�Q�H�U�D�O���,�W�H�P�V

BILL 1 TOTAL CARRIED TO SUMMARY PAGE
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 4: SITE CLEARANCE AND TOPSOILING

4.01

Clear site including removal of trees (girth less 
than 300 mm), hedges, bushes and other 
vegetation and other deleterious materials, grub 
up roots and backfilling of holes left by removal 
of stumps and roots in accordance with the 
Specifications, as shown on the drawings and as 
instructed by Engineer.

m2 1,830.00   

4.02
Removal of  top soil to a maximum depth of 200 
mm including excavation, loading and disposal 

m3 366.00     

Cutting of trees of all girth above 300 mm 
including cutting of trunks, branches, uprooting 
and removal of all materials and stacking within 
the Right of Way and complete with filling of 
depressions/pits by earth including liaison with 
concerned authorities for obtaining permissions.

(i) Girth from 300 mm to 600 mm �R 5
(ii) Girth above 600 mm but up to 900 mm �R               5 

(iii) Girth above 900 mm but up to 1800 mm �R              -   

4.04

Transpotation of the existing trees of girth above 
600 mm girth as instructed by Engineer, including 
shifting of the tree and storing at locations as 
instructed by the Engineer.

�R               5 

4.05

Excavate, remove and dispose existing 900mm, 
600mm and 300mm dia pipe culverts including 
the inlet and outlet structures as directed by the 
Engineer

m        15.00 

                      -   

4.06
Provide a provisional sum of KShs 300,000 for 
relocation of services

PC 1      300,000 300,000.00        

4.07
Extra Over on Item 4.06 for the Contractors 
Overheads and Profit.

     300,000 -                    

Total of Section No. 4 (Carried Forward to 
Summary)

4.03
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Section No. 5: Earth Works

No separate payments shall be made for the 
overhaul of the material and the cost of such 
haulage shall be included in the rates and or 
prices.

5.01 Cut to spoil in soft material m3 1,464

5.02 As Item 5.01 but in hard material m3 549

5.03

Sarify, Provide, spread, water, process and 
compact 300 mm improved subgrade to 100% 
MDD (AASHTO T99) in two layers of 150 mm 
thickness.

m3 549

5.04
Provide  and compact soft material as fill 
material as shown in the drawing and as directed 
by the Engineer

m3 549

5.05
Provide and fill in hard material  as shown in the 
drawing and as directed by the Engineer.

m3 110

5.06
Provide, Spread and compact rockfill in swampy 
areas

m3 20

Total of Section �R 5 (Carried Forward to 
Summary)

                       -   
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Section �R 8: Culvert and Drainage Works

No separate payment shall be made for the 
haulage of surplus or unsuitable excavated 
material and the cost of such haulage shall be  
included in the rates and/or prices

8.01

Excavate in soft material  for pipe culverts, 
subsoil drains, headwalls, wing walls, aprons, toe  
walls, drop inlets, mitre drains, catch water drains 
and median drains including support of trench 
sides, backfilling and compacting as specified or 
as instructed by the Engineer. 

m3 240

8.02 As Item 8.01 but  in hard material (any method) m3 120

8.03

Excavate/ desilt, grade to shape inlets outfalls, 
side drains to free flow conditons including cart to 
spoil any  excess grass debris and soils as and 
where directed by the Engineer.

m3 40

8.04

Provide, lay and joint 450 mm Internal Diameter 
(I. D.)  Reinforced Cement Concrete pipes. The 
rate to include backfilling and compaction to 
drain formation level

m 30

8.05
Ditto item 8.06 above but 600mm I.D.  
Reinforced Cement Concrete pipes

m 40

8.06
Ditto item 8.06 above but 900mm I.D.  
Reinforced Cement Concrete pipes

m 15

8.07
Provide place and compact class 25/20 concrete 
to headwalls, wingwalls, aprons and toe walls to 
pipe culverts.

no. 15

8.08
Provide place and compact 150mm class  15/20 
concrete to beds and surround to 450mm 
diameter pipes (0.4059m3/m) 

m3 12

8.09
Ditto item 8.11 above but 600mm I.D.  
Reinforced Cement Concrete pipes 
(0.5259m3/m)

m3 21

8.10
Ditto item 8.11 above but 900mm I.D.  
Reinforced Cement Concrete pipes 
(0.8118m3/m)

m3 12

8.11

Provide and joint 450mm diameter precast 
concrete invert block drain (IBD)  channels with 
two double side precast side slabs of 
600x225x75mm as lining for side drain including 
bedding and backfilling with selected material as 
directed by the Engineer.

m 200

8.12
Extra Over for precast side slabs of 
600x225x75mm.

m 400

Carried Forward to Next Page
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page

8.13

Provide all materials lay and joint shallow IBD as 
directed by the Engineer to form mitre drains. 
Rate to include provision of 100mm well 
compacted bed and jointed by 1:3 cement 
mortar

m 300

8.14

Provide and lay 150mm thick grouted stone 
pitching with ratio 1:4 cement to Mortar, on 
culvert inlets and outlets  and where directed by 
the Engineer.

m2 100

8.15

Provide all materials and construct standard 
untrapped gully pot in concrete class 20/20 
reinforced with BRC A142 and with 350x500mm 
polyresin frames and covers conforming with 
standard specifications

no. 5

8.16

Provide, lay and joint 300 mm Diameter pipes as 
gulley connections as Engineer directs. The rates 
to include backfilling and compaction to the drain 
formation level.

m 30

Total of Section �R 8 (Carried Forward to 
Summary)

                       -   
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Section �R 9:  Passage of Traffic

9.01

Provide and maintain the signs and barriers for 
safe passage of traffic including signage, 
Barricades - drum type, Barricades - steel 
portable, Flashing light arrow panels in 
accordance with section 907 of the standard 
specifications

Months              -   

9.02 Allow for passage of traffic through the works Months              -   

9.03
Maintain the Estate/industrial routes used as 
deviations as per clause 907 of the Standard 
specification

KM          1.00   1,000,000      1,000,000.00 

Total of Section �R 9 (Carried Forward to 
Summary)
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Section �R 12: Natural Material for Sub-base 
and Base

 

Measurements and payment by method 'A' as 
defined in the standard specifications. No 
separate payments shall be made for the 
overhaul of material and the cost of such 
haulage shall be included in the rates and or 
prices

12.01

Provide, place, water and compact Natural 
Gravel Material to 95% MDD (AASHTO T180) of 
sub base quality for base for the walkways of 
thickness 100mm and on the carriageway and 
parking  to a consolidated thickness of not more 
than 300mm as shown in the drawings and as 
instructed by the Engineer

m3      564.00 

12.02

Prepare surface provide, place, handpack and 
compact 300mm thick layer quarry chips (natural 
blue stone) to refusal densities on the 
carriageway and parking as directed by the 
Engineer.

m3      549.00 

Total of Section �R 12 (Carried Forward to 
Summary

                       -   

ACCESS ROAD Bill No. 3/AR/20 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Note: No haulage will be paid for bitumen or 
chipping sand this should be included in the 
billed rates.

15.01

Prepare surface of carriageway, shoulders, 
repair areas, bus bays, accesses and junctions, 
provide, heat and spray MC 70 cutback bitumen 
prime coat at a rate of spray in the range of 1.0 
litre/m2 to 1.2 litres/m2 as directed by the 
Engineer

litre      360.00 

15.02

Clean and prepare surfaces, provide and spray 
K1-60 bitumen emulsion as tack coat on 
carriageway bituminous layer  and repair areas 
and before another of similar nature at a spray 
rate in the range of 0.3 litre/m2 to 0.8 litre/m2 
as instructed by the Engineer

litre      240.00 

Total of Section �R 15 (Carried Forward to 
Summary)

                       -   

Section �R 15: Bituminous Surface Treatments and Surface Dressing
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 
Note: No haulage will be paid for bituminous 
mix bases and Asphalt Concrete (AC) binder 
course and the rate shall be all inclusive.

 

16.01

Prepare surfaces of repair areas, provide, mix, 
lay and compact Asphaltic Concrete (AC) (Type 
1)  with bitumen and 0/14 mm aggregates as 
regulation on the existing carriageway and as 
directed by the Engineer

m3          9.00 

16.02

Prepare surfaces, provide, mix, lay and compact 
Asphaltic Concrete (AC) (Type 1) as wearing 
course on base with bitumen and 0/20 mm 
aggregates on prepared surface of asphalt base 
layer

m3              -   

Total of Section �R  16 (Carried Forward to 
Summary)

                       -   

Section �R 16: Bituminous Mix Bases, Binder Courses and Wearing Courses.
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

17.00 CONCRETE

17.01

Provide and fix on the carriageway and parking 
interlocking concrete paved unishaped blocks 
(monolithic single layer precast concrete blocks) 
of any specified colour/size & shape, with 
approved pattern of 80 mm thick having 
average crushing strength of 50 N/mm2 on 
average thickness of 50 mm complete with 
uniformly graded river sand cushioning properly 
compacted with a mechanical compactor to 
required level, grade and camber  as instructed 
by Engineer. Rate to include bedding sand and 
that to fill the joints, ties and edge restraints

m2 1,700

17.01B
Extra over item 17.01 for laying blocks at speed 
bumps

m2 48

17.02
Ditto item 17.01 above but for 60mm heavy duty 
blocks at the walkway

m2 500

Total of Section �R  16 (Carried Forward to 
Summary)

-                     

Section �R 17:  Concrete Works
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KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

20A Road Marking and Road Signs
Road Marking

20A.01

Provide and lay hot applied thermoplastic road 
marking compound in approved colour and shade 
(ASTM 9) for road marking on bituminous surface 
on centerline, 100 mm, edge line 150 mm wide 
3.0 mm thick, using fully automatic extrusion 
machine and using pre-melter for melting 
thermoplastic material including cleaning the 
surface of all dirt, dust, and other foreign matter, 
complete with demarcation at site/pre-marking, 
finishing and managing the traffic movements.  
Marking to be done as per the specifications, 
detailed drawings and as instructed by the 
Engineer.

(i) For lane marking (broken lines) with white 
paint, 100 mm wide

m2 112

(ii) For lane marking with yellow paint, 150mm 
wide

m2 56

(iii) For raised kerb lines with black paint, 150 
mm wide

m2 168

20A.03

Provide and lay hot applied thermoplastic road 
marking compound in approved colour  and 
shade (ASTM 9) for road marking on bituminous 
road surface on pedestrian crossings, chevrons, 
directional arrows, give way and stop lines mm 
thick using fully automatic extrusion machine and 
using pre-melter for melting thermoplastic. 
Material, including dispensing drop on glass 
beads of approved make and as per BS 6088 at 
the rate of 250g/m²  including cleaning the 
surface of all dirt, dust, and other foreign matter, 
complete with demarcation at site/ pre-marking, 
finishing and managing the traffic control. 
Marking to be done as per the specifications, 
drawings and as instructed by the Engineer.

m2 50

Permanent Road Signs

20A.04

Supply and fix regulatory/mandatory road sign 
boards  made up with high intensity grade 
retroreflective type sheeting(ASTM 9) complete 
as per the drawings and Technical specifications.

�R 4

20A.05

Supply and fix cautionary/warning road sign 
boards  made up with high intensity grade 
retroreflective type sheeting (ASTM 9) complete 
as per the drawings and Technical Specifications

�R 2

Carried Forward to Next Page                        -   

Section �R 20: Road Furniture
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page                        -   

20A.06

Supply and fix informatory road sign boards 
made up with high intensity grade retro-reflective 
type sheeting complete as per drawing and 
Technical specifications.
(i) Area less than 1.0 m2 �R 0

(ii) Area more than 1.0 m2 but less than 2 m2 �R 0

(ii) Area more than 2.0 m2 but less than 5 m2 �R 0

20B Other Road Furniture

20B.01
Provide, lay and Joint complete with hauncing as 
shown on the drawings and as instructed by the 
Engineer 
(i) Raised  Kerbs m 500

20B.02

Provide, lay and Joint complete with hauncing as 
shown on the drawings and as instructed by the 
Engineer  100 x 125 mm channels for the 
walkways

m 750

20B.04
Provide and place Concrete Class 20/20 Bollard 
size 1.2 m x 0.1 m x 0.1 m embedded to a depth 
0.2 m where instructed by the Engineer.

No. 20

20C.01 Service Ducts

20C.02
Provide and lay service ducts as per the 
drawings and as instructed by the Engineer

�R 0

Total of Section �R   20 (Carried Forward to 
Summary)

                       -   
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Note:

Any plant employed upon Day works which 
have power rating lower than that specified, 
shall be paid for at rates lower than those in 
the Schedule of Day works. The reduction in the 
payable rate shall be in proportion to the 
power rating below that specified.

PLANT
22.01  Crawler Dozer and Hydraulic Ripper

 (a) 100-135 Kw rated flywheel power Hr 0
  (b) 136-185 Kw rated flywheel power Hr 0

 (c) 186-250 Kw rated flywheel power Hr 0

22.02 Motor Graders  
 (a) 80-110 Kw rated flywheel power Hr 0

(b) 111-120 Kw rated flywheel power Hr 0

22.03 Rollers Towed vibratory including tractor  
(a) 6.5-8.8 t un-ballasted weight Hr 0

 (b) 8.6-11.7 t un-ballasted weight Hr 0

22.04 Roller rubber tyred self propelled
(a) up to 1 t per wheel Hr 0
(b) 1.1 t -2.0 t per wheel Hr 0

22.05
Roller Vibratory single roll Rubber tyred, 8.3-
10.5 t un-ballasted weight

Hr 0

22.06
Vibrating plate compactor 114-200 kg 
operating weight

Hr 0

22.07
Compressor rated by normal delivery of free air 
per minute complete with all tools

 (a) 6.0-7.4 m3/mm Hr 0
(b)7.5-9.7m3/min Hr 0
(c) 9.8-25.5m3/min Hr 0

22.11 Concrete mixers (wet capacity)
 (a) up to 100 litres Hr 0

(b) 101-200 litres Hr 0
 (c) 201-300 litres Hr 0

22.12 Concrete poker vibrator Hr 0

22.13 Lorries - Flatbed
(a) up to 7.5t gross vehicle weight Hr 0
(b) 7.6-12.0t gross vehicle weight Hr 0

Carried Forward to Next Page                        -   

Section �R 22: Day Works
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page                        -   

22.14 Lorries - Tippers
(a) up to 11t gross vehicle weight Hr 0
(b) 11-17t gross vehicle weight Hr 0
(c) 17.1- 25t gross vehicle weight Hr 0

22.15 Van, Pickup or similar utility vehicle  
(a) up to 1 t carrying capacity Hr 0

 (b) 1.1-2.6 t carrying capacity Hr 0

22.16 Self propelled water or fuel tanker
(a) 3500-4550 litre capacity Hr 0

 (b) 4551-7000 litre capacity Hr 0
(c) 7001-12000 litre capacity Hr 0

22.17 Pressure Bitumen distributor
 (a) 3500-4550 litre capacity Hr 0

(b) 4551-9000 litre capacity Hr 0

22.18 Mechanical Broom Hr 0

22.19 LABOUR
 (a) Unskilled Labour Hr 0

(b) Artisan Hr 0
 (c) Plant Operator Hr 0

(d) Driver Hr 0
 (e) Foreman Hr 0

(f) Office attendants and chainmen Hr 0

MATERIALS

 
All items of materials must be priced to comply 
with the Specifications.

22.20 Ordinary Portland Cement tonne 0

22.21 Hydrated Lime tonne 0

22.22 High Yield Steel 
(a) Up to and including 16mm diameter tonne 0
(b) Over 16mm diameter tonne 0

22.23 Aggregates for Concrete
(a) Fine m3 0
(b) coarse m3 0

22.24 Shuttering Timber
(a) F1 finish m2 0
(b) F2 finish m2 0

Carried Forward to Next Page                        -   
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Brought Forward from Previous Page                        -   

22.25 Chippings
(a) Class 3 any size m3 0
(b) fine aggregate m3 0

22.26 Cutback Bitumen and emulsion
(a) bitumen pen grade 80/100 litre 0
(c) Bitumen cut-back MC 30 litre 0
(d) Bitumen emulsion  K-160 litre 0

0
22.27 Gabion mesh, size 1.0 m x 1.0 m x1.0 m m2 0

22.28 Stone for gabions m3 0

Total of Section �R 22 (Carried Forward to 
Summary)

                       -   
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Bill DESCRIPTION AMOUNT (KShs.)

BILL NO. 3: ASSOCIATED CIVIL WORKS - SUMMARY

1 Preliminary and General Items -                            

4  Site Clearance and Topsoil Stripping -                            

5  Earthworks -                            

8  Culverts and Drainage Works -                            

9  Passage of Traffic -                            

12  Natural Material for Sub-base and Base -                            

15  Bituminous Surface Treatments and Surface Dressing -                            

16  Bituminous mix bases, Binder Courses and Wearing Courses -                            

17 Concrete Works -                            

20  Road Furniture -                            

TOTAL FOR
BILL NO. 3: ASSOCIATED CIVIL WORKS CARRIED FORWARD TO -                          
GRAND SUMMARY

KABATI Market Access Road (Civil works)
SUMMARY OF BILLS OF QUANTITIES

ASSOCIATED CIVIL WORKS Bill No. 3/SUM/29 SDHUD



PROPOSED CONSTRUCTION OF KABATI MODERN MARKET IN MURANGA COUNTY.

BILL NO. 5

ELECTRICAL WORKS



KABATI MODERN MARKET  

BILL NO. 5; SECTION 1

GROUND FLOOR
ELECTRICAL INSTALLATIONS

Ground Floor Bill 4/ S1/ Pg1 SDHUD 2023



KABATI MODERN MARKET  

Item Description Unit Qty  Rate Kshs 
Total
Kshs

SECTION 1 / PG 2
Supply, install, test, commission, and handover the following:

LIGHTING POINTS AND SWITCHES
A Lighting pointswired in 3 x 1.5mm2 PVC/SCCU cablesdrawn

in 20mmØ concealedHG PVC conduits complete with all
necessary accessories but excluding the switch for:-

i) One way switching No. 44
ii) Two way switching from Photocell & Overide Switch No. 24
iii) Two way switching for Contactor from Timer & Overide 
switch

No. 92

B 10A white mouldedswitchplateasCrabtree,MK Logic, Clipsal
E-Series or approved equivalent as follows:-

i)  One gang one way No. 20
ii) One gang two way No. 20
iii) Two gang two way No. 5
iv) Photocell switch as Zodion No. 2
v) Contactor 3P 240V 20A No. 2
vi) Timer digital switch as Tronic No. 4

LIGHT FITTINGS
C Light fittings completewith lamps of appropriatewattageand

colour rendering and fixing materials as follows:-
i)  Type A No. 4
ii)  Type B No. 32
iii) Type D No. 6
iv) Type E No. 86
v) Type F No. 4
vi) Type G No. 24
vii) Type I No. 8

D Purposebuilt powdercoated(gauge14) steelcabinetto house
(but excluding)2no. 3P contactor+ timer + overideswitch c/w
din rail, screws, plugs and all mounting accessories et al 

No. 2

POWER POINTS
E Raw Power 13A socket outlet power points comprising ring

main wiring in 3 x 2.5mm2 PVC/SC CU cables drawn in
25mmØConcealedHeavy gaugePVC conduitscompletewith
all necessary accessories but excluding the socket outlet plate

No. 30

Total Section1 / Pg 2 Carried Forward to Collection Page
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 SECTION 1 / PG 3

Item Description Unit Qty  Rate Kshs 
Total
Kshs

Power points (Cont.)
A 13A,  Ivory white switched socket outlet plate as Crabtree, MK 

Logic, Clipsal E-Series or approved equivalent as follows:
i)  Twin switched No. 30

B 4-Way, SPN Consumer Units c/w integral 100A isolator DP 
MCB as Merlin Gerlin or approved equivalent

No. 3

C SP Miniature circuit breakers for the consumer unit above

i)  10A No. 3
ii)  32A No. 3
iii)  blanking plates No. 6

D 8-Way, SPN Consumer Units c/w integral 100A isolator DP 
MCB as Merlin Gerlin or approved equivalent

No. 4

E SP Miniature circuit breakers for the consumer unit above

i)  10A No. 12
ii)  20A No. 4
iii)  32A No. 4
iv)  blanking plates No. 12

F 4-Way, TPN Distribution Board c/w integral 125A integral 
isolator MCCB as Merlin Gerlin or approved equivalent

No. 1

G TP MCCB & SP MCB circuit breakers for the distribution board 
above

i)  32A MCCB TP No. 2
ii)  10A No. 2
iii)  32A No. 2
iv)  blanking plates No. 4

H Labeling of all the final circuits in all DB & CU board items 
above using traffolyte labels

Lot 1

K Fire pump power point comprisingwiring in 4core x 6.0mm2 

PVC/SWA/PVC/CUarmouredcabledrawnin 32mmØHG/PVC
conduits complete with all necessary PVC accessories

LM 15

L 20A, 3phaseIsolator control switch and cord outlet for the
above item as Tronic or approved equivalent

No. 1

Total Section1 / Pg 3 Carried Forward to Collection Page
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 SECTION 1 / PG 4

Item Description Unit Qty  Rate Kshs 
Total
Kshs

Power points (Cont.)
A Water pump (submersible)power point comprising wiring in

4core x 4.0mm2 PVC/SWA/PVC/CU flexible cable drawn in
32mmØ HG/PVC conduits completewith all necessaryPVC
accessories

LM 50

B 20A, 3phaseIsolatorcontrolswitchandcordoutletfor thepump
control panel above as Tronic or approved equivalent

No. 1

C 4mm2 3-Core PVC/PVC copper flexible cable drawn within
32mm HG PVC conduit from the CommonServicesBoard to
the Washrooms Consumer Unit

Lm 95

D 6mm2 3-Core PVC/PVC copper flexible cable drawn within
32mm HG PVC conduit from the CommonServicesBoard to
the Daycare

Lm 37

E Fire Alarm Panel power point comprising wiring in 2core 

2.5mm2 PVC/PVC/CU TwE cable drawn in 20mmØ HG/PVC 
conduits complete with all necessary accessories

No. 1

F 20A, DP control switch with neon light and cord outlet for panel 
above as Crabtree or approved equivalent

No. 1

G 50mmØ PVC HG conduit linking the riser ducts LM 130

H 200 x 200 x 50mm G.I. Recessed Adaptable Draw box No 4

DATA / COMMUNICATION POINTS & ACCESSORIES

J Data / WiFi / Telephoneoutlet points comprising 25mmØ
concealed HG PVC conduits complete with draw wire.

No. 8

K 25mmØ PVC HG conduit linking the Draw Boxes LM 130

L 100 x 100 x 50mm G.I. Recessed Adaptable Draw box No 4

Total Section1 / Pg 4 Carried Forward to Collection Page
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 SECTION 1 / PG 5

Item Description Unit Qty  Rate Kshs 
Total
Kshs

CCTV & FIRE ALARM POINTS AND EQUIPMENT
A Cameraoutlet points comprising25mmØ concealedHG PVC

conduit, draw wire, single squarePVC box and all necessary
PVC accessories

No. 12

B Network Cabinetterminalpoint comprisingof 25mmHG PVC
conduit, draw wire, single squarePVC box and all necessary
accessories but excluding the cabinet equipment

No. 1

C Fire Alarm Control Panel outlet point comprising of 25mm HG 
PVC conduit, draw wire, single square PVC box and all 
necessary accessories but excluding the panel and wiring

No. 1

D Smoke detector outlet point comprising of 25mm HG PVC 
conduit, draw wire, single square PVC box and all necessary 
accessories but excluding the smoke detector and wiring

No. 13

E Break glass' Manual Call outlet point comprising of 25mm HG 
PVC conduit, draw wire, single square PVC box and all 
necessary accessories but excluding the call point and wiring

No. 4

F Fire Alarm Sounder outlet point comprising of 25mm HG PVC 
conduit, draw wire, single square PVC box and all necessary 
accessories but excluding the alarm sounder and wiring

No. 4

EARTHING & LIGHTNING PROTECTION 
Air Termination

G 2000mm x 15mmØ multiple point pure copper Air 
Rods/Termination with spikes as Furse Part No. RA240 or 
approved equivalent

No 4

H Copper Air Rod Base as Furse Part No. SD105-H or approved 
equivalent No 4

J Copper Junction Clamps for copper tape as Furse Part No. 
CN105-H or approved equivalent No 4

K 25mm x 3mm Tinned Copper Tape as Furse TC230 or approved 
equivalent LM 250

Total Section1 / Pg 5 Carried Forward to Collection Page
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 SECTION 1 / PG 6

Item Description Unit Qty  Rate Kshs 
Total
Kshs

Earthing & Lightning Protection (Cont.)
A Copper tape clip as Furse Cat. No.CP 210 or approved 

equivalent c/w all mounting accessories No 250

Down Conductors
B 25 x 3mm tinned copper tape as Furse TC 230 or approved 

equivalent LM 80

C Screwdown copper test clamp as Furse CT305 or approved 
equivalent No 2

D 38mm Ø HG PVC conduits for drawing the down conductor 
above.

LM 80

Earth Termination
E 15mm Ø, 1500mm long solid copper earth rod c/w driving stud, 

coupling, and spike as Furse RC011 or approved equivalent
No 2

F Earth rod to tape clamp type A as Furse CR108 or approved 
equivalent

No 2

G Concrete inspection earth pit Cat. No. PT 005 with 5 hole earth 
bar as Furse Cat. No. PT 006.

No 2

H Allow for earthing tests for the above and submission of the 
report to the engineer to BS7671 & BS62305 standards

Item 1

Bonding
J Bonding and clamping to all metal work including water pipes, 

hand-rails, window frames, cladding, metal roof etc. and the 
main earth for the building.

Item 1

Total Section1 / Pg 6 Carried Forward to Collection Page
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COLLECTION PAGE

Brought forward from Bill 4 / Section 1 / Pg2
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BILL NO. 5; SECTION 2

FIRST FLOOR
ELECTRICAL INSTALLATIONS
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KABATI MODERN MARKET  

 SECTION 2 / PG 9

Item Description Unit Qty  Rate Kshs 
Total
Kshs

Supply, install, test, commission, and handover the following:

LIGHTING POINTS AND SWITCHES
A Lighting pointswired in 3 x 1.5mm2 PVC/SCCU cablesdrawn

in 20mmØ concealedHG PVC conduits completewith all
necessary accessories but excluding the switch for:-

i) Two way switching No. 2
ii) Two way switching for Contactor from Timer & Overide 
switch

No. 68

B 10A white moulded switch plate as Crabtree,MK Logic,
Clipsal E-Series or approved equivalent as follows:-

i)  One gang one way No. 1
ii) One gang two way No. 4
iii) Intermediate Switch No. 2

LIGHT FITTINGS
C Light fittings completewith lampsof appropriatewattageand

colour rendering and fixing materials as follows:-
i) Type D No. 4
ii) Type E No. 64
iii) Type I No. 2

POWER POINTS
D Raw Power 13A socketoutlet power points comprisingring

main wiring in 3 x 2.5mm2 PVC/SC CU cables drawn in
25mmØConcealedHeavygaugePVC conduitscompletewith
all necessary accessories but excluding the socket outlet plate

No. 4

E 13A,  Ivory white switched socket outlet plate as Crabtree, MK 
Logic, Clipsal E-Series or approved equivalent as follows:

i)  Twin switched No. 4

F 4-Way, SPN Consumer Units c/w integral 100A isolator DP 
MCB as Merlin Gerlin or approved equivalent

No. 4

G SP Miniature circuit breakers for the consumer unit above
i)  10A No. 2
ii)  20A No. 1
iii)  blanking plates No. 1

Total Section 2 / Pg 9 Carried Forward to Collection Page
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 SECTION 2 / PG 10

Item Description Unit Qty  Rate Kshs 
Total
Kshs

Power points (Cont.)

A Labeling of all the final circuits in all DB & CU board items 
above using traffolyte labels

Lot 1

B 4mm2 3-Core PVC/PVCcopperflexible cablefrom the Riser
Duct to the Consumer Unit

Lm 25

C 50mmØ PVC HG conduit linking the riser ducts Lm 100

DATA / COMMUNICATION POINTS & ACCESSORIES

D Data / WiFi / Telephoneoutlet points comprising 25mmØ
concealed HG PVC conduits complete with draw wire.

No. 4

E 25mmØ PVC HG conduit linking the Draw Boxes LM 100

CCTV & FIRE ALARM POINTS AND EQUIPMENT
F Cameraoutlet pointscomprising25mmØconcealedHG PVC

conduit, draw wire, single squarePVC box and all necessary
PVC accessories

No. 8

Total Section 2 / Pg 10 Carried Forward to Collection Page
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Item Description Unit Qty  Rate Kshs 
Total
Kshs

COLLECTION PAGE

Brought forward from Bill 4 / Section 1 / Pg9
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BILL NO. 5; SECTION 3

SECOND FLOOR
ELECTRICAL INSTALLATIONS
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 SECTION 3 / PG 12

Item Description Unit Qty  Rate Kshs 
Total
Kshs

Supply, install, test, commission, and handover the following:

LIGHTING POINTS AND SWITCHES
A Lighting pointswired in 3 x 1.5mm2 PVC/SCCU cablesdrawn

in 20mmØ concealedHG PVC conduits completewith all
necessary accessories but excluding the switch for:-

i) Two way switching No. 2
ii) Two way switching for Contactor from Timer & Overide 
switch

No. 68

B 10A white moulded switch plate as Crabtree,MK Logic,
Clipsal E-Series or approved equivalent as follows:-

i)  One gang one way No. 1
ii) One gang two way No. 4
iii) Intermediate Switch No. 2

LIGHT FITTINGS
C Light fittings completewith lampsof appropriatewattageand

colour rendering and fixing materials as follows:-
i) Type D No. 4
ii) Type E No. 64
iii) Type I No. 2

D Allow for chainhooksfor suspendingluminaire fitting type E
from roof

Lot 1

POWER POINTS
E Raw Power 13A socketoutlet power points comprisingring

main wiring in 3 x 2.5mm2 PVC/SC CU cables drawn in
25mmØConcealedHeavygaugePVC conduitscompletewith
all necessary accessories but excluding the socket outlet plate

No. 4

F 13A,  Ivory white switched socket outlet plate as Crabtree, MK 
Logic, Clipsal E-Series or approved equivalent as follows:

i)  Twin switched No. 4

G 4-Way, SPN Consumer Units c/w integral 100A isolator DP 
MCB as Merlin Gerlin or approved equivalent

No. 4

Total Section 3 / Pg 12 Carried Forward to Collection Page
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 SECTION 3 / PG 13

Item Description Unit Qty  Rate Kshs 
Total
Kshs

Power points (Cont.)
A SP Miniature circuit breakers for the consumer unit above

i)  10A No. 2
ii)  20A No. 1
iii)  blanking plates No. 1

B Labeling of all the final circuits in all DB & CU board items 
above using traffolyte labels

Lot 1

C 4mm2 3-Core PVC/PVCcopperflexible cablefrom the Riser
Duct to the Consumer Unit

Lm 25

DATA / COMMUNICATION POINTS & ACCESSORIES

D Data / WiFi / Telephoneoutlet points comprising 25mmØ
concealed HG PVC conduits complete with draw wire.

No. 4

CCTV & FIRE ALARM POINTS AND EQUIPMENT
E Cameraoutlet pointscomprising25mmØconcealedHG PVC

conduit, draw wire, single squarePVC box and all necessary
PVC accessories

No. 8

Total Section 3 / Pg 13 Carried Forward to Collection Page
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Item Description Unit Qty  Rate Kshs 
Total
Kshs
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BILL NO. 5; SECTION 4

MAINS INTAKE, DUCTING & POWER 
RETICULATION

ELECTRICAL INSTALLATIONS
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BILL NO. 4 SECTION 4

ITEM DESCRIPTION
Unit Qty

 Rate 
Kshs 

Total
Kshs

Supply, install, test, commission, and set to work the following:

A

A wall mount LV switchboard modular, louvered ends, extensible, 
metal clad, IP54 suitable for indoor installation, front access, 
compliant with standards KSIEC 60439 concerning the construction of 
Type Tested Assemblies (TTA), Form 2b comprising of the following 
Schneider Electric (or approved equal) specification

Wall mounted meter box, IP54 rated, with metal thickness >2mm mild 
steel, powder coated.
-Door Hinged on one side and lockable with 2No. knobs; perspex glass 
to take metre readings. 
-Bottom cable entry with 4 knockouts to accomodate 10mm2 SWA 
cable.
-Capable of housing 2No. 3ph KPLC metre and 3No. cut outs and 1No. 
3P MCCB.
-1 x 63A TPN MCCB
-Warning tag embossed with the word "DANGER | HATARI" attached 
on the top.

ii) Outgoers
> 100 A TP+ N + E busbars
> 1No. KPLC 3ph Market Management Metre
> 4 x 100A DP MCB
> 1x 100A TPN MCCB (Spare)
> 1x 100A DP MCB (Spare)

B Comprehensive labeling of item A above using traffolyte labels Item 1

C Attendance to power service provider during all relevant stages 
including application, follow up, service line and meter connectionsSum 1

D 200mmx 50mm galvanisedmetallic cable tray gauge14 (riser duct)
c/w all mounting accessoriesbends, rawl bolts, threaded bolts,
brackets, et al

LM 50

E
Build 600x600x700mm deep earthing manhole with internal plaster set 
1 metre away from the building and heavy duty EAFW steel cover No. 1

F Cable gland kit for the sub mains cable Lot 1

Carried Forward to next Page

MAINS INTAKE, DUCTING AND DISTRIBUTION

Set 1
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Item Description Unit Qty
 Rate 
Kshs 

Total
Kshs

Brought Forward from previous page
Mains Intake, Ducting & Distribution (Cont.)

G Cable lugs for the sub mains cables Lot 1

H 100mm HG PVC conduit No. 1

J 150mm HG PVC conduit No. 1

K Comprehensive protective multiple earthing to achieve the required 
resistance and earthing tests and preparation and submission of the 
report to the Engineer Item 1

L Allow for testing, commissioning to IEC / IEEE standards Item 1

TOTAL
MAINS INTAKE, DUCTING AND DISTRIBUTION
CARRIED FORWARD TO SUMMARY PAGE
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BILL NO. 5; SECTION 5

ELECTRICAL INSTALLATIONS
CCTV SURVEILLANCE
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Item Description Unit Qty  Rate Kshs 
Total
Kshs

SECTION 5 / PG 1
Supply, install, test, commission, and handover the following:

A 32channel 4K NVR
320Mbpsbandwidth| 2HDMI & 2VGA interface| supportfor
ANPR as HIKVision DS-7732NI or approved equal

No. 1

B 10TB SurveillanceInternalHard Drive SATA 6Gb/s,256MB
cache as Western Digital or Seagate or approved equal

No. 8

C 4MP Bullet Network Camera
H.265+compression,IP67, IK10, 2.8mm-12mmlens,50m IR
range, microSDXC slot of upto 256GB, night vision as
HIKVision or approved equal

No. 15

D 4MP Dome Network Camera
H.265+compression,IP67, IK10, 2.8mm-12mmlens,50m IR
range, night vision as HIKVision or approved equal

No. 15

E 43" LED 4K Monitor with HDMI, VGA and USB input ports No. 1

F 48-port Gigabit POE switch 
4no.1GbSFPports,802.1xsecurity,asCiscoCatalyst2960X-
48LPS or approved equal

No. 1

G 1U Rack Mount 6 Way Power Distribution Unit (PDU) No. 1

H 750VA line interactive UPS
pure sinewave,AVR, EN/IEC 62040 as APC or approved
equal

No. 1

J 750VA 2U Rack-mount line interactive UPS
pure sinewave,AVR, LCD display, EN/IEC 62040 as APC
Smart or approved equal

No. 1

K 64GB microSDXC card as SanDisk Extreme or approved
equal

No. 13

L 6U Data Cabinet
steelframeworkblack,framedsafetyglassfront lockabledoor,
top and bottomcableaccessknockoutsc/w patchpanelracks
& cable managers as Toten or approved equal

No. 1

Carried Forward to next Page
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Item Description Unit Qty  Rate Kshs 
Total
Kshs

Brought Forward from previous page
CCTV Surveillance (Cont.)

A 9U Data Cabinet
steelframeworkblack,framedsafetyglassfront lockabledoor,
top and bottomcableaccessknockoutsc/w patchpanelracks
& cable managers as Toten or approved equal

No. 1

B 24-port patch panel CAT6A 10Gb/s as Siemon or approved 
equal

No. 2

C UTP 250MHz Category6 datacableCu conductor(305mroll)
as Siemon or approved equal

No. 8

D 1M CAT6 patchcords No. 40

E Plastic Adapter box L100 W100 D50 IP44 protection cover 
with grommets

No. 33

F Accessories i.e. RJ45 terminal clips&boots, screws, cable ties, 
cable clips, wall plugs et al

Lot 1

TOTAL CARRIED FORWARD TO SUMMARY PAGE

CCTV Bill 4/ S5/ Pg19 SDHUD 2023



KABATI MODERN MARKET  

BILL NO. 5; SECTION 6

ADDRESSABLE FIRE DETECTION
ELECTRICAL INSTALLATIONS
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Item Description Unit Qty  Rate Kshs 
Total
Kshs

SECTION 6 / PG 1
Supply, install, test, commission, and handover the following:

A Fire Alarm systempointscomprisingwiring in 2-core1.5mm2 

fire resistantscreenedcable drawn into concealed20mm Ø 
PVC conduit. Cable to be FP200or FIRETUF or approved
equivalent

No. 23

B Intelligent optical smokedetectorincorporatinga shortcircuit
isolatorandalarmindicatorLED visible 360degrees,complete
with base as CAP320 or approved equivalent

No. 15

C Intelligent thermal heat detectorincorporatinga short circuit
isolatorandalarmindicatorLED visible 360degrees,complete
with base as CAH330 or approved equivalent

No. 1

D Addressableresettablecall point incorporatingintegral short
circuit isolator and resetkey, designedto comply with EN54
pt11, completewith baseas CooperCBG370Sor approved
equal

No. 4

E Addressablewall sounder2tone pulsed with flashing strobe
and built in short circuit isolator as Cooper CASB383 or
approved equal

No. 4

F 1loop intelligent addressablecontrol panel EN54 certified,
monitoringof openandshortcircuit, with integralbatteryand
power supply unit as Cooper CF3000 or approved equal 

No. 1

G Network interface for synchronisingitem above as Cooper
DF6000

No. 1

H Spur Unit Isolator Switch No. 1

TOTAL CARRIED FORWARD TO SUMMARY PAGE
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ITEM DESCRIPTION             KES   CTS 

1 GROUND FLOOR

2 FIRST FLOOR

3 SECOND FLOOR

4
MAINS INTAKE, DUCTING & POWER 
RETICULATION

5 CCTV SURVEILLANCE INSTALLATION

6  FIRE ALARM DETECTION INSTALLATION

7
ALLOW FOR KENYA POWER INSTALLATION 
WORKS

2,500,000.00

ELECTRICAL INSTALLATION WORKS

BILL NO. 5 SUMMARY

SUMMARY PAGE

PAGE NO.

 TOTAL BILL NO. 5  CARRIED FORWARD TO GRAND SUMMARY.
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ANNEX TO BILLS OF QUANTITIES - SCHEDULE OF LIGHTING FITTINGS
Item Description MAN/CAT. NO.

TYPE  A:

Circular fitting white ceiling mountedmediumround,opal diffuser,
shockproof resin material base, UV-rays stabilized class II
insulation, with silicone rubber gasket IP66 as Fumagalli Berta
1B2.000.P27 c/w E27 Philips LED bulb or approved equivalent

Fumagalli

TYPE  B:
Sphericalball glass fitting as Thorn or approvedequal c/w 15W
Philips LED bulb

OLG

TYPE  C: 1200mm,1x18W Bare battenLED fitting as Osramledvanceor
approved equal

TYPE  D:
1200mm,1x18WIP65rateddustandmoistureresistantLED fitting
with injectionmouldedGRPCanopyandPolycarbonatediffuserand
stainless steel toggles as Osram or approved equal

Ledvance

TYPE E:
1200mm,2x18WIP65rateddustandmoistureresistantLED fitting
with injectionmouldedGRPCanopyandPolycarbonatediffuserand
stainless steel toggles as Osram or approved equal

Ledvance

TYPE F:

Modular Outdoor lighting IP65, 6000K, LiFePO4 12AH battery,
>10hrsbackuptime, 160lm/w, high efficiency monocrystallinePV
separate solar panel, 80W LED Floodlight,
CE/ISO9001/RoHS/3C/CQC//UL/TUVcertifiedasAllTop 0276B80-
01 or approved equivalent

Alltop

TYPE G: RectangularBulkhead lamp shockproof resin material, UV-rays
stabilized,rustandcorrosion-freeIP66,classII asFumagalliFrancy-
OP or approved equivalent

Fumagalli

TYPE H:
Bulkheadliftshaft light fittinng c/w LED bulb asTHORN PIAZZA
or approved equal

OLG100

TYPE I:
12watt LED 240V 50Hz 4000K colour temp 120o Beam angle,
circularwhite bodyIP20with PIR motionsensor>6metresdetection
distance >30,000hrs as V-TAC VT-13 or approved equal

V-Tac

TYPE J:
100W OutdoorLED Floodlight black,aluminiumdie casthousing,
glass optical cover, IP65 protection as Philips or approved
equivalent

Philips

TYPE K:
200W OutdoorLED Floodlight black,aluminiumdie casthousing,
glass optical cover, IP65 protection as Philips or approved 

Philips

Light Fittings Specs Annex 1/ Pg35 SDHUD 2025
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KABATI MODERN MARKET

ITEM DESCRIPTION QTY UNIT RATE KSHS
SANITARY FITTINGS (Provisional)

SECTION NO. 1: SANITARY AND PLUMBING

Supply,deliver, install, test and commission the 
following sanitary appliances complete with all the 
connections to services, waste, jointing to supply 
overflows and plugging and scewing to the floors. 
Water Closet (WC) Pan

A

Squatting WC Pan size 740x740mm manufactured 
from Grade 304 (18/10) Stainless Steel of 1.2 mm 
gauge complete with 20 mm turn up and flange all 
round, a flush bowl pressed into one piece with the 
raised treaded pattern foot plates on both sides and in 
front of the flush bowl, a rear entry 32mm spreader 
pipe, 100mm Waste outlet for fitting to a standard 
100mm PVC Waste Connector. To be as Franke or 
Approved Equivalent.

16 No

WC Flush Valves 

B

40mm diameter quiet exposed water closet flush valve, 
chrome plated, back entry, with integral vacuum 
breaker, non-hold-open features and non-return valve, 
inlet control stop, transition fittings and wall plate 
comprising flush valve, bent flush pipe and rubber pipe 
connector. The flush valve to be handle type. To be as 
�¶�)�O�X�V�K���0�D�V�W�H�U�·���R�U���H�T�X�D�O���D�Q�G���D�S�S�U�R�Y�H�G��

16 No

Wash Hand Basin (Counter Top)

C

Countertop wash hand basin size 635 x 500mm with 
one tap hole, 32mm diameter chrome plated chain 
waste, chain stay hole, chrome plated non-conculsive 
time delay press action pillar tap and heavy duty 
plastic bottle trap (32mm 'P' trap) with 75mm seal. All 
to be as Twyfords "CAPRICORN" or equal and 
approved.

16 No

D

Urinal Slab Enameled Stainless Steel urinal slab with 
partitions, 5000mm in length, 14 litre concealed cistern 
with automatic flushing fittings, 15mm diameter 'pegler' 
bib tap with star handles, concealed chrome plated 
flush pipes with concealed horizontal sparge pipes, 
50mm dia. chrome plated hinged outlet with grating, 
cast iron shallow p-trap, 330mm raised fireclay tile 
floor treads. The unit shall be 5000 x 1050mm high 
with a channel as Ideal Standard or equal and 
approved

2 No

Carried Forward to next Page
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ITEM DESCRIPTION QTY UNIT RATE KSHS

Brought Forward from previous page

SBSD Dobby sink

A

Single bowl, single drainer Ceramic Dobby sink of size 
1000 x 500mm as manufactured by ASL 140 or equal 
and approved. The bowl size to be 420 x 355 x 
150mm deep complete with chrome plated 40mm 
waste fittings, plugs, chain stays, overflow, INo. 15mm 
diameter chrome plated sink bib tap, chrome plated 
bottle trap with 75mm deep seal and chain waste 
fitting.

8 No.

B
Stand pipe 15mm 2Metres long GMS stand pipe each 
complete witli 15mm chrome plated pegler bib tap

4 No.

Shower Fitting

C
Shower fitting comprising 20mm diameter stop cock 
and Instant shower fitting as Lorenzetti

4 No.

Total Carried Forward to Next Page
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ITEM DESCRIPTION QTY UNIT RATE KSHS

Brought Forward from Previous page

Disabled Persons Water Closet and Wash Hand Basin 
Facility

A

Wheel chair accessible W.C facility Comprising of the 
following:-                                                                              
i)Close coupled W.C with 7.5 litre cistern with bottom 
inlet and overflow.The bowl shall be of size 
375x560x420mm high.The bowl and cistern shall be 
manufactured from vitreous china complying with B.S 
3402 .The unit shall be complete with valveless cistern 
fittings including syphon, 1 /2" side inlet ballvalve, 3 
/4" side overflow, plastics flushbend, inlet connector 
and reversible metallic chrome plated cistern 
lever.There shall also be a heavy duty seat (25mm 
high) and cover with chrome plated metal hinges, toilet 
roll holder, 610 x 450 x 6mm thick mirror and robe 
hook.                                                                                                                                   

B

ii)Semi pedestal wall mounted W.H.B of size 
600x500x545mm high with flexible connectors to 
waste and taps.The basin shall be manufactured from 
vitreous china complying with B.S 3402.It shall have 
one L/H tap hole with 1/2'' chrome plated lever action 
pillar tap, chrome plated waste with height adjustable 
trap, pedestal and wall fixing bolts.                          

iii) Hinged support rail with toilet roll holder 770mm 
long manufactured in nylon coated aluminium and 
mounted on a wall fixing plate  size 230x100 mm, 
4No 600mm grab rails with covered wall plates. The 
set shall be as Twyfords DOC.M wheelchair accessible 
W.C. facility or approved equivalent.

2 set

Hand Drier.  

B

Automatic hand drier in white colour, operaing on an 
infra red automatic sencing system with safty cut - out 
complete with plastic rawl plugs and fixing screws. The 
hand drier to have a heating capacity of 2.1 Kw and 
perfomance flow rate of 135cfm (3.82 m3/min) and to 
be of size 270x264x143 deep as ''WANDSWORTH 
BUNNIE'' Model HDZ or approved equivalent

6 No

Soap Dispenser. 

C

Soap dispenser of capacity 1.136 litres complete with 
plastic rawls plug fixing screws, lock and key complete 
with initial gel. The soap dispenser to be as 
''ZALPON'S'' Mark 7 Model of size 125x100x290mm 
high or approved equivalent.

6 No

Total Carried Forward to Next Page
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ITEM DESCRIPTION QTY UNIT RATE KSHS

Brought Forward from Previous page

 Mirrors

A

6mm thick polished plate glass, silver backed mirror 
with beveled edges, size 610x497mm plugged and 
screwed to wall with 4No. Chrome plated chrome 
capped screws and 5mm thick foam back rest.                                                                                        

16 No

Toilet Brush Holder.

B
Toilet brush holder in vitreous china mounted onto 
cocealed screw to wall wedges. 

18 No

Toilet Roll holder.  

C
Fully recessed toilet roll holder in vitreous China of size 
165x165 mm in approved colour as ''TWYFORD VC'' 
9806 WH or equal and approved.

18 No

Robe Hook

D

Vitreous China in approved colour mounted onto 
cocealed screw to wall wedges in approved colour. As 
''TWYFOND OCEAN'' OC 6858 WH   or approved 
equivalent. 

22 No

Flexible Tubing.                                   

E
12mm diameter 300mm long Copper tubing bent as 
required including jointing to GMS pipe and fitting 
complete with 15mm diameter angle valve.

22 No

TOTAL SANITARY FITTING CARRIED TO 
COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE KSHS

INTERNAL PLUMBING (Provisional)

A

Supply, deliver and install for fixing of the following 
PPR pipework and fittings as described and shown on 
the drawings including jointings, couplings etc necessary 
for the proper and satisfactory functioning of the 
system to the Engineer's approval, pipe jointing shall 
be by polyfusion or use of electric coupling.

B

Tenderer must allow in their prices for all the couplings, 
connectors,unions joints, all the Metal/plastic threaded 
adaptors where required for the connection of sanitary 
fixtures, valves, sockets, sliding and fixed joints, support 
raceways, isolating sheaths, elastic materials, 
expansion arms and bends, crossovers etc. as required 
in the running lengths of pipework and also where 
necessary, for pipe fixing clips, holder bats plugged 
and screwed, and pipe sleeves through structural 
members. 

PPR-C pipework

C 50 mm ditto 172 LM

D 32 mm ditto 45 LM

E 25 mm ditto 30 LM

Extra over PPR-C pipework for the following
Bend/elbow

F 50 mm ditto 32 No.

G 32 mm ditto 8 No.

H 25 mm ditto 25 No.

Total Carried Forward to Next Page
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ITEM DESCRIPTION QTY UNIT RATE KSHS

Brought Forward from Previous page

 Tees

A 50mm ditto 16 No.

B 32mm ditto 8 No.

C 25mm ditto 16 No.

Reducers

D 50 x 32mm ditto 8 No.

E 32 x 25mm ditto 12 No.

F 25 x 1/2" ditto 16 No.

Peglar Gate Valves

G
50mm diameter full way gate valve with wheel head 
and jointing to tubing as 'PEGLAR' or approved 
equivalent.

14 No. 

H 40mm ditto 2 No. 

I 32mm ditto 6 No. 

J 25mm ditto 4 No. 

Unions
K 50mm -ditto- 12 No

L 40mm -ditto- 14 No

M 32mm -ditto- 10 No

N 25mm -ditto- 24 No
Sockets

O 50mm diameter ditto 16 No.

P 32mm diameter ditto 12 No.

Q 25mm diameter ditto 16 No.

Transition fittings

R �����P�P���[���������µ���W�U�D�Q�V�L�W�L�R�Q���I�L�W�W�L�Q�J�V32 No. 

S �����P�P���[���������µ���G�L�W�W�R 18 No.

T �����P�P���[���������µ���G�L�W�W�R 12 No.

TOTAL INTERNAL PLUMBING CARRIED TO 
COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE KSHS

INTERNAL DRAINAGE.  (Provisional)
Supply and fix uPVC soil system to BS 4660 and BS 
4515 and   mU PVC waste systems to BS 5255 with 
screwed and socketed joints to BS 21. solvent welded 
joints shall be as per the system's manufacturer's written 
instruction. Tenderer must allow in their pipework prices 
for all the couplings, connectors, joints etc as required in 
the running lengths of the pipework and also where 
necessary for fixing clips, holder bats plugged and 
screwed.

UPVC and Mupvc pipework

A 100mm diameter  grey class 'D' pipes 55 Lm

B  50mm diameter waste pipes 28 Lm

C 40mm  diameter waste pipes 28 Lm

Extra over UPVC pipework for the following:-

D 100mm diameter sweep bend 18 No.

E 100x50mm diameter reducing bush 2 No.

F 100mm diameter single branches 4 No.

G 100mm diameter WC connector 18 No.

H 100mm diameter weathering slate and vent cowl 4 No.

I
100x50mm diameter trapped floor gulley c/w grating 
and cover

12 No.

J 100x50mm diameter boss connector 12 No.

K 50mm diameter sweep tee 6 No.

L 40mm diameter sweep tee 18 No.

M 50mm diameter sweep bends 6 No.

N 40mm dia ditto 18 No.

O 50mm diameter access plug 6 No.

P 40mm diameter access plug 6 No.

Q 50x40mm dia ditto 6 No.

TOTAL FOR INTERNAL DRAINAGE CARRIED TO 
COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE KSHS

SECTION NO. 1: SANITARY AND PLUMBING

COLLECTION PAGE

A SANITARY FITTINGS

B INTERNAL PLUMBING

C INTERNAL DRAINAGE

TOTAL SANITARY & PLUMBING CARRIED TO BILL 
NO. 6 SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SECTION NO. 2: EXTERNAL DRAINAGE WORKS

 (Provisional)

Supply and fix uPVC soil system to BS 4660 and 
BS 4515 and   mU PVC waste systems to BS 5255 
with screwed and socketed joints to BS 21. solvent 
welded joints shall be as per the system's 
manufacturer's written instruction. Tenderer must 
allow in their pipework prices for all the 
couplings, connectors, joints etc as required in the 
running lengths of the pipework and also where 
necessary for fixing clips, holder bats plugged 
and screwed:

EXTERNAL DRAINAGE WORKS
UPVC and Mupvc pipework

A
150mm diameter  golden brown UPVC  class 'D' 
pipes

110 Lm

B 100mm diameter  golden brown UPVC  class 'D' pipes55 Lm

Extra over UPVC pipework for the following:-

C 100mm diameter access bend 16 No.

D 40mm diameter access bend 4 No.

E 50mm diameter access bend 4 No.

F
300x300x200mm deep concrete gulley trap 
complete with 100mm diameter UPVC 'P' Trap 
gulley and 14 SWG cover with handle.

8 No.

Carried Forward to Next Page
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Bal B/F from Previous page

Supply, deliver and fix the following in UPVC soil 
and waste systems to BS 4514 and 5225 with 
�I�L�W�W�L�Q�J�V���I�L�[�H�G���L�Q���D�F�F�R�U�G�D�Q�F�H���W�R���W�K�H���P�D�Q�X�I�D�F�W�X�U�H�U�·�V��
printed instructions and BS 5572 and manufactured 
�E�\���´�.�(�<���7�(�5�5�$�,�1�µ���D�V���G�H�V�F�U�L�E�H�G�����$�O�O���8�3�9�&����
branches,Tees,reducing Tees,reducers etc. are to be 
�I�R�U�P�H�G���L�Q���D�F�F�R�U�G�D�Q�F�H���W�R���W�K�H���P�D�Q�X�I�D�F�W�X�U�H�U�·�V���S�U�L�Q�W�H�G��
instruction. The installations to have the various sizes 
of connectors, adaptors,sockets,reducers holdbats, 
clips etc. as required for satisfactory functions.  (ALL 
PRICE TO BE INCLUSIVE VAT)

A

Inspection Chambers:                                                                                                                                                                                                                                                                                                      
Construct man hole size 600x450mm and approx. 
750mm deep with 200mm thick wall and 200mm 
thick base of concrete class N15. Man hole to be 
complete with 250mm thick benching with drain 
channels and 15mm internal plaster, top 
slab/screed, backfilling, carting away of surplus 
material and making good.  The Manhole to be 
Complete with Man hole cover size 600x450mm 
and frame all in light duty cast iron with greased air 
tight seal and recessed cover for concrete infill.

20 No

TOTAL EXTERNAL DRAINAGE WORKS CARRIED 
TO SUMMARY
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ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

SECTION NO. 3: WATER RETICULATION

EXTERNAL RETICULATION (Provisional)

Supply, deliver and install for fixing of the following 
PPR pipework and fittings as described and shown on 
the drawings including jointings, couplings etc necessary 
for the proper and satisfactory functioning of the 
system to the Engineer's approval, pipe jointing shall 
be by polyfusion or use of electric coupling.

Tenderer must allow in their prices for all the couplings, 
connectors,unions joints, all the Metal/plastic threaded 
adaptors where required for the connection of sanitary 
fixtures, valves, sockets, sliding and fixed joints, 
support raceways, isolating sheaths, elastic materials, 
expansion arms and bends, crossovers etc. as required 
in the running lengths of pipework and also where 
necessary, for pipe fixing clips, holder bats plugged 
and screwed, and pipe sleeves through structural 
members. 

PPR-C pipework

A 16 Bar (PN 16) 110mm HDPE Pipework 50 LM

B 50 mm ditto 44 LM

Extra over PPR-C pipework for the following

Bend/elbow

C 50 mm ditto 6 No

D 40 mm ditto 4 No

E 32 mm ditto 24 No

Carried Forward to Next Page
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ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

Brought Forward from Previous Page

Peglar Gate Valves

A 50mm ditto 2 No. 

B 40mm ditto 4 No. 

C 40mm Foot Valve 1 No

Carried Forward to Next Page
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ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

Brought Forward from Previous Page

Unions

A 50mm -ditto- 24 No

B 40mm -ditto- 39 No

C 32mm -ditto- 36 No

D 25mm -ditto- 18 No

E 50mm dameter Non-return valve 2 No

F 40mm dameter Non-return valve 2 No

Sockets

G 50mm diameter ditto 13 No.

Transition fittings

H �����P�P���[���������µ���W�U�D�Q�V�L�W�L�R�Q���I�L�W�W�L�Q�J�V10 No. 

I �����P�P���[�����������µ���G�L�W�W�R 8 No. 

Carried Forward to Next Page

WATER RETICULATION Bill 5/S3/49 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

Bal B/F from previous page

ROOF TANKS

A

PressedSteel SectionalTankplates 6mmthickplates
(size 1000mm x 1000mm) capacity of tank to be
30,000 litres and of preferred dimensions5000mmx
3000mmx 2000mm.Thetank to comecompletewith
tank cover, internal and external laders, mosquito
proof inspectionvent, internalstays,jointingmaterial,
bolts and nutsincludingapplying two coats of non-
toxic bituminouspaint on the insideand two coatsof
aluminum paint on the outside. 

1 No

B

Vertical close end plastic moulded tank of capacity
6000litres.The tank to be assembled complete with
cover and having screwed connections for inlet,
outlet, overflow, medium pressure ball valve, drain
pipes and any other necessary item for its proper
functioning. The tank shall be mounted on a
platform and shall be as ROTO Model or approved
equivalent.

4 No

C

Excavations Excavate trench for pipe not exceeding 
100mm diameter and not exceeding 700mm deep 
averaging 500mm deep part return fill, ram and part 
cart away

120 Lm

D

Valve/Water Meter Chamber Meter chamber size
450x450x600mmdeep with100mmconcrete(1: 3: 6)
base 50mmblock sidesrenderedall round in cement
and sand(1:4)and withapprovedhingedand flanged
cast iron cover and frame including all necessary
excavation, disposal and formwork.

1 No. 

E

Pipe Sleeves100mmdiameterheavyduty PVCClass
41 pipe sleeves for crossingover pathways and
driveways. The sleeveswill be encasedin 150mm
concrete sorround.

16  Lm

Carried Forward to Next Page
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ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

Brought Forward from Previous Page

A

Bulk and check Water Meters 50mm bulk water meter 
�D�V���¶�.�H�Q�W�·���R�U���H�T�X�D�O���D�Q�G���D�S�S�U�R�Y�H�G���H�T�X�L�Y�D�O�H�Q�W���I�R�U���W�K�H��
connection to the water main supply to site and include 
county charges. 

1 No. 

Water Booster Pumps

B

A set of automaticelectricallydriven boosterpumps
oneduty and theotherstandby,capableof delivering
6m³/hr against a head of 3.0 bar with a 3-phase
powersource.Thepumpshallbe completewith100litre
pressurevessel,controlsand control panel, electrical
worksincludingwiring and fitting from the isolator to
pumps, control panel and float switches. and all
necessary accessoriesrequired for proper and
satisfactory operation complete with anti-vibration
mountedplatform.Thepumpto be as DAYLIFFmodel
No.DB 8-50. 

1 Set

Carried Forward to Next Page
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ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

Brought Forward from Previous Page

Controls and Control Panel

A

Control panel for above pumps with contactors, over 
voltage and under voltage protection relays, MCBs, 
phase failure protection, timer, 80 meters long float 
switch control cable to the roof tanks, start/stop push  
buttons and indicator lights. All these shall be housed in 
a lockable cabinet (with integral isolator) made from 
SWG 18 mild steel sheet that is oven powder coated. 
There shall also be an adjustable time delay switch to 
ensure pumping cycles are controlled to not more than 
6 per hour. It should include a change-over switch to 
enable the pumps to work alternately.

Sum No

Testing and commissioning

B
Allow for sterilization of the cold water system,
pressuretesting and commissioningof the Plumbing
installation.

Sum

TOTAL WATER RETICULATION CARRIED TO 
SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SECTION NO. 4: PORTABLE FIRE FIGHTING EQUIPMENT

PORTABLE FIRE FIGHTING EQUIPMENT (Provisional)

Supply, Deliver and install the following portable 
fire fighting equipment complete with initial charge 
and Pressure gauge including fixing wall brackets:

CO2 Gas Fire Extinguisher

A
4.5kg dry CO2 gas portable fire extinguisher 
complete, with squeeze grip operating head, and 
discharge nozzle, fully charged.

4 No.

Dry Chemical Powder Extinguisher

B
9kg dry Chemical powder fire portable extinguisher 
complete, with squeeze grip operating head, and 
discharge nozzle, fully charged.

4 No.

Water/ CO2Extinguisher

C

9 litres water/ CO2 gas portable fire extinguishers 
complete with cap, washer, and siphon-tube CO2 

cartridge and flexible rubber hose nozzle fully 
charged.

4 No.

Manual Alarm bell
D �����F�P�������·�·�����Z�D�O�O���P�R�X�Q�W�H�G���P�D�Q�X�D�O���U�R�W�D�U�\���D�O�D�U�P���E�H�O�O4 No.

E Fire exit signs 4 No.

F Fire instruction notices 4 No.
�%�X�L�O�G�H�U�·�V���Z�R�U�N�V

G
�$�O�O�R�Z���I�R�U���D�O�O���E�X�L�O�G�H�U�V�·���Z�R�U�N�V���L�Q���F�R�Q�Q�H�F�W�L�R�Q���Z�L�W�K���S�R�U�W�D�E�O�H��
fire fighting equipment and installation

1 Item

TOTAL PORTABLE FIRE FIGHTING EQUIPMENT CARRIED 
TO COLLECTION
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HOSE REEL INSTALLATION SYSTEM

Supply and fix the following fire fighting installations and 
equipment as described and shown on the drawing. 

�3�L�S�H�Z�R�U�N���V�K�D�O�O���E�H���W�R���%�6�������������F�O�D�V�V���¶�%�·���P�H�G�L�X�P���J�U�D�G�H��
galvanized mild steel and fittings to BS 143 medium grade 
galvanized steel.

Tenderers must allow in pipework prices for all couplings, 
unions, nipples, sockets connectors, joints, etc in running 
lengths of pipes and also where necessary for fixing clips, 
holderbats plugged and screwed.

GMS Pipework

A �����P�P���G�L�D�P�H�W�H�U���S�L�S�H���*�0�6���F�O�D�V�V���¶�%�·40 LM

B 50mm ditto 145 LM

Elbows

C 25mm diameter malleable iron elbow 24 No.

D 50mm ditto 24 No.

Tees

E 50x25mm diameter malleable iron unequal tee 16 No.

F 50mm dia equal tee 16 No.

Reducers

G 50x25mm diameter reducer 4 No.

Gate Valves

H 25mm diameter bronze gate valve to BS 5154 8 No.

I 50mm ditto 16 No.

J 50mm diameter non return valve 2 No.

Unions

K 25mm dia. Unions 32 No.

L 50mm ditto 12 No.

Sockets

M 50mm dia sockets 28 No.

Hose reel

N

20mm dia. x 30m long swinging type fire hosereel complete 
with delivery valve, mild steel feed pipe, isolation valve 
guide, 5mm dia. bronze nozzle and all other necessary 
�D�F�F�H�V�V�R�U�L�H�V���D�V���¶���$�1�*�8�6���)�,�5�(���$�5�0�2�8�5�µ���R�U���H�T�X�D�O���D�Q�G��
approved quivalent.

4 No.

Carried Forward to Next Page
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Brought Forward from Previous Page

Pumps for Hose-reel System

A

Fully automatic package unit water pressure booster 
pumpset capable of delivering 2.3 litres/sec against a static 
pressure head of 25m. The pumpset shall comprise 2No. 
pumps (one duty, one standby), mountings, control gear, 
pressure switch and pneumatic vessel, all on a common 
frame.

1 set

Control shall be effected via a pressure switch through a pre-
wired control panel, which shall give automatic changeover 
from duty to standby after every cycle of operation. The 
controls shall also include motor under-voltage/over-voltage 
protection devices and incorporate a float switch for 
protection against dry running.

The pumpset shall be pre-assembled complete with 
pipework, and fittings (unions, water strainers, isolation 
valves, non-return valves, etc) ready for connection to water 
tank outlet and to the hose-reel supply pipework.
�7�K�H���S�X�P�S�V�H�W���V�K�D�O�O���E�H���D�V���¶�3�8�/�/�(�1���)�,�5�(�3�$�.�·���$�6��
MANUFACTURED BY Pullen Pumps Ltd or equal and 
approved.

Electrical works

B
Electrical works including wiring and fitting from the isolator 
to the pumps and float switch. The power connection to the 
isolator shall be provided by others.

Item sum

TOTAL HOSEREEL INSTALLATION SYSTEM CARRIED TO 
COLLECTION
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SECTION NO. 4: PORTABLE FIRE FIGHTING EQUIPMENT

COLLECTION PAGE

A PORTABLE FIRE FIGTHING EQUIPMENT

B HOSEREEL INSTALLATION SYSTEM

TOTAL FIRE SUPPRESSION CARRIED TO SUMMARY
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Item Description Qty Unit Rate Amount 

SECTION NO. 5:  DRILLING AND EQUIPPING OF A 
BOREHOLE

PRELIMINARY AND GENERAL ITEMS

A Performance security 1 Sum 60,000             60,000.00 

B  Insurance for the works 1 Sum 25,000             25,000.00 

C Third party Insurance 1 Sum 28,000             28,000.00 

D Insurance for the workmen 1 Sum 20,000             20,000.00 

Contractor's mobilization

E

Mobilization and demolition of contractor's plant and 
equipment including but not limited to drilling units, tank 
erection equipment, test pumping equipment, borehole 
development equipment, materials, personnel and other 
required supplies.

1
Lump 
sum

90,000             90,000.00 

F
Allow for site clearance and geological survey for 
ground water exploration

1 Sum 100,000           100,000.00 

G

Allow the Provisional Sum of KSh. 300,000 to cover 
supervision costs of Engineers assigned on the project 
from the Employer's head office to cover expenses for 
communications, transport, allowances, etc to be 
expended as directed by the Project Manager.

1 PC 300,000           300,000.00 

H
Add a percentage of item  A above for contractor's 
overheads and profit.

%

TOTAL FOR PRELIMINARY AND GENERAL ITEMS CARRIED COLLECTION PAGE
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Item Description Qty Unit Rate Amount 

DRILLING OF BOREHOLE 230M DEEP

A
Drilling of 203mm (8") diameter borehole from 0 - n.e 
100m below surface

100 LM

B Ditto but 100 - n.e 250m depth 130 LM

C
Supply and installation of n.i.d 152mm (6") diameter 
plain mild steel casing heavy duty 5.4mm/152 and 
6mm/203 to KS 06-259 and BS 1387.

160 LM

D

Supply and installation of n.i.d 152mm (6") diameter 
mild steel casing (M/s Plasma cut well screens provision) 
heavy duty 5.4mm/152 and 6mm/203 to KS 06-259 
and BS 1387.

50 LM

E
Supply and installation of n.i.d 254mm (10") diameter 
plain mild steel casing heavy duty 6mm/254 to KS 06-
259 and BS 1387.

20 LM

F Supply and installation of filter gravel pack (2-4mm) 15 Ton

G Development of the boreholes (12 hrs for the borehole)12 Hr

H
Test pumping and recovery measurements to ascertain 
borehole yield. (Test  pumping  for  24hr and recovery 
measurements for 12hr for the borehole)

36 Hr

I

Construction of borehole head-works around well head 
by constructing a concrete plinth and a chamber 
measuring 2mx1mx1m with class 20/20 mass concrete 
floor slab and walls. Chamber to have painted 
Gauge16 steel plate lockable access cover 1mx1m with 
anti-theft and weather resistant padlock.

1 No.

Total Carried Forward to Next Page
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Item Description Qty Unit Rate Amount 

Brought Forward from Previous Page

A Supply and fix 6" borehole steel cap 1 No.

B Place a bentonite sanitary seal 10m deep. 1 SUM

C
Allow costs for providing water for all requirements of 
the contract, field camp, drilling works etc for the site.

1 SUM

D

Collect water samples and carry out full water quality 
analysis (chemical and bacteriological analysis) in a 
reputable laboratory acceptable to the Project Manager 
and submit water quality test report.

1 No.

E
Allow costs for collecting formation samples and prepare 
Geological logging charts for the borehole

1 No.

F
Complete the prescribe WRMA Borehole drilling 
completion report and submit to WARMA. Total for 
Drilling of the Borehole

1 No.

G
Allow costs for conducting hydrogeological survey and 
completion of report for the borehole

1 No.

                          -   TOTAL DRILLING OF BOREHOLE 230M DEEP  CARRIED TO COLLECTION PAGE
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Item Description Qty Unit Rate Amount 

EQUIPPING OF BOREHOLE 

A

Supply and install centifugal multistage borehole pump 
with motor, continously rated and capable of pumping 
10m3/hr of water against a total head of 280m. The 
entire pump-set body, impellers, shaft etc shall be made 
of heavy duty stainless steel material. The pump shall 
have inbuilt non-return valve, tail strainer and cable 
guard. The pump shall be suitable for 3- phase 415V. 

1
Lump 
sum

MP-1204 Electronic/ soft starter with motor overload 
protection & other functionalities for the above pump 
comprising of the following:-
i) Appropriate rating contactor
ii) Appropriate rating thermal overload relay

iii) Over/under voltage phase failure protection relay

iv) Voltmeter
v) Voltmeter selection switch
vi) Water level relay
vii) Appropriate Ammeter
viii) Appropriate MCCB for the mains
ix) Start, Stop/reset push button (Green marked 
"START", and  Black/Red Marked "STOP/RESET")

Total Carried Forward to Next Page                           -   
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Item Description Qty Unit Rate Amount 

Brought Forward from Previous Page                           -   

x) Pilot indicator lights (green marked "PUMP RUN", red 
marked "OVER LOAD TRIPPED", yellow marked 
"BOREHOLE LOW, white marked "TANK HIGH" etc

xi) Hours run counter range 0 - 99999 hours
xii) MP-1204 Electronic/ soft starter with motor overload 
protection & other functionalities
NB: A schematic and control wiring diagram MUST be 
supplied with the starter.

A
21/2" class B G.I rising main pipe c/w crane sockets to 
the surface and pipe locking clamp.

230 LM

B

Provide and install one DN63 bulk flow meter class B 
(type and make to be approved by the Project 
Manager) c/w Non Return Valve at the well head. Rate 
to include all pipe and fittings at the well head.

1 No.

C 2" x 6"borehole cover complete with sundries 1 No

D Electrode cable 440 LM

E Electrode pencils(pair) 1 No.

F
16mm2 4-Core Submersible cable in accordance to 
power loading of the submersible pump drive motor

220 LM

G 16mm2 4-Core Underground Armoured cable, Revised 
Electrical loading& allowable voltage drop

150 LM

H
�������P�P�ñ�������&�2�5�(���X�Q�G�H�U�J�U�R�X�Q�G���D�U�P�R�X�U�H�G���F�D�E�O�H���²��
Electrodes

70 LM

I
63Amps Rated MCCB with enclosure in accordance to 
power loading of the submersible pump drive motor

1 No.

Total Carried Forward to Next Page
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Item Description Qty Unit Rate Amount 
Brought Forward from Previous Page

A 25mm PVC Airline pipes 240 LM

B
Allow a sum for testing and commissioning of the 
borehole equipping works.

1
Lump 
sum

50,000             50,000.00 

C Cable Trays & Ducting for Power Cables

i)
Provide 50mm Dia. HG PVC ducts for power cables 
complete with concrete surround

140 LM

ii)
Provide concrete surround for item a) above at all road 
crossings & high traffic areas

5 LM

iii)
Trenching to a depth of 600mm minimum, laying of ducts, 
backfilling of item a) above.

140 LM

iv) Laying of 'HATARI' concrete tiles / cable route markers20 PCS

vi) Provide cable glands for the following cables
2) 16mm2 Cables 2 No.

3) 1.5mm2 Cables 2 No.

vii) Provide earthing to KPLC standard requirements:
1) 16mm2  Single core earthing cables 10 LM
2) 1500mm Pure Copper Earthing rod complete with test 
clamp

2 No.

3) 300 x 300 mm Masonry Earthing chamber with cover2 No.

TOTAL FOR EQUIPPING OF BOREHOLE CARRIED TO COLLECTION
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Item Description Qty Unit Rate Amount 

SECTION NO. 5:  DRILLING AND EQUIPPING OF A BOREHOLE

COLLECTION PAGE

A PRELIMINARY AND GENERAL ITEMS From Bill 5/S5/1

B DRILLING OF BOREHOLE 230M DEEP From Bill 5/S5/3

C EQUIPPING OF BOREHOLE From Bill 5/S5/6

TOTAL BOREHOLE CARRIED TO SUMMARY
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 6: RAINWATER GOODS

RAIN WATER WATER HARVESTING 
Supply,deliver and install die following UPVC, MUPVC, 
soil and waste systems respectively to B.S 5255 with 
fittings fixed to Manufactures Printed instructions and 
manufactured by reputable manufacturers. Tenderers 
must allow in their pipework prices for all the couplings, 
clippings, connectors, joints etc. as required in the 
running lengths of pipework and also where necessary, 
for pipe fixing clips, holder bats plugged and screwed 
for the proper and satisfactory functioning of the 
system.

Pipes 
A Blocked End with outlet for 100mm diameter pipe 

2000mm long
8 No

B 100 mm Down Pipe 75 Lm

C Ditto Swan neck 8 No

Bends 
D 60 Degree Bend 8 No

E 150 X 100 half round gutter complete with fixtures 
and accesorries

180 Lm

F Extra over ditto for stopped ends 16 No

G Ditto for outlets 8 No

H 250 dia support brackets 18 No

I 250 dia joint union 9 No

J 110mm dia heavy duty PVC rainwater downpipe fixed 
to wall with holder clips

80 LM

K Extra over ditto for swan neck 20 No

L Ditto for Horse shoe 12 No

M 100mm diameter PVC fulbora 8 LM

TOTAL RAIN WATER GOODS CARRIED TO SUMMARY -                  

RAINWATER GOODS Bill 5/S6/64 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION Page AMOUNT

MECHANICAL INSTALLATION WORKS

BILL NO. 6: SUMMARY

A SANITARY & PLUMBING From Bill 5/S1/7 -                         

B EXTERNAL DRAINAGE WORKS From BILL 5/S2/2 -                         

C WATER RETICULATION From BILL 5/S3/6 -                         

D PORTABLE FIRE FIGHTING EQUIPMENT From BILL 5/S4/4 -                         

E BOREHOLE From BILL 5/S5/7 -                         

F ROOF DRAINAGE From BILL 5/S6/1 -                         

TOTAL CARRIED TO GRAND SUMMARY -                          



KABATI MODERN MARKET

BILL NO. 7

PROJECT PROVISIONS

Project Provisions Bill No. 6/PP/0 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT  QTY RATE KSHS.    CTS.

BILL NO. 6

BILL NO. 6: PROJECT PROVISIONS

Note: The following provisions are the Project 

Manager's Project Provisions. The Contractor is 

advised to price for other preliminaries under 

the General and Particular Preliminaries 

Section in this tender document.

Project Manager's Supervision

A

Allow a Provisional Sum of Kenya Shillings

Thirteen Million One Hundred and Fifty Two

Thousand (Kshs. 13,152,000.00) to be expended

as directed by the Project Manager for the Project

Management Team during the currency of the

project

SUM 13,152,000.00       

Project Manager's Site Office, Furniture and 

Equipment

B

Allow a Provisional Sum of Kenya Shillings For

Hundred Thousand (Kshs. 400,000.00) for the

Project Manager's miscellaneous account for the

due performance of the Project Manager's office,

to be spent in whole or part as instructed by the

Project Manager and to be reimbursed against

receipts.

ITEM             400,000.00 

Services for the Project Manager's Staff and

Offices

C

Allow a Provisional Sum of Kenya Shillings Five

Hundred Thousand (Kshs. 500,000) to be

expended as directed by the Project Manager for

design reviews, model making, documentation

and liaison with county Government staff. 

PC Sum 500,000.00            

Profit and Overheads

D
Allow for Profit and overheads in relation to items 

A, B and C 
% 10%

Carried Forward to Collection Page

Project Provisions Bill No. 6/PP/1 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT  QTY RATE KSHS.    CTS.

Project Manager's Staff

A

Provide for sum of Kenya Shillings Five Million (Kshs.

4,800,000.00)to be expended at the discretion of of the

project manager for supervision as follows: 2 No. Clerks

of Works, and 1 No. Inspector of Works

SUM 5,000,000.00            

Project Manager's Vehicle

B

Provide with driver and maintain One (1) Type vehicle,

minimum 2.8 litre turbocharged 4-wheel drive, twin-cab

pick up vehicle or similar approved by the Engineer,

fitted with air bags, mobile telephone hand free headset

and a two way radio for the exclusive use of the

Engineer inclusive of the first 4,000 km per vehicle. ( The

vehicle reverts to the employer upon completion of the

project) -Omit

SUM             7,000,000.00 

C

Provide a sum of Kenya Shillings One Million Eight

Hundred Thousand (Kshs. 1,800,000.00) to be

expended at the discretion of the project manager for

fueling and maintaining project manager's vehicle

during the entire project duration and defects liability

period

SUM             1,800,000.00 

D

Allow a Provisional Sum of Kenya Shillings Four

Hundred and Eighty Thousand (Kshs.480,000.00)to be

expended as directed by the Project Manager for

carrying out Environmental scoping, Monitoring and

requisite audits for the project including

Implementation of the Environmental Management plan 

and obtaining NEMA license

SUM                480,000.00 

E

Allow a Provisional Sum of Kenya Shillings Four

Hundred and Sixty Thousand (Kshs.460,000.00) to be

expended as directed by the Project Manager for

HIV/AIDS awareness creation and sensitization during

project implementation.

SUM                460,000.00 

Project Manager's Staff

F

Allow a provisional Sum of Kenya Shilling One Million 

(kshs. 1,000,000.00) to be expended at the discretion of 

the project manager for stakeholder engagement
SUM             1,000,000.00 

Profit and Overheads

G
Allow for Profit and overheads in relation to items A to 

F
%

Carried Forward to Collection Page

Project Provisions Bill No. 6/PP/2 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT  QTY RATE KSHS.    CTS.

Project Manager's Equipment

A

Supply Brand New Computer Desktop with 

minimum specifications as follows:
�à�³���»�Ë�x�O�s�ã�ã�x�Ë�����¼���ü�x���à�â�ü�Ì���µ�s�X�s�Ë���ü�Þ�x�X���Ý�X�ü�s�6�Ö���N�x�Ë�s�×���Þ�è��

2. 12900K Processor up to 5.3GHZ

3. Operating System

�ã�³���µ�Ë���¼�Ì�Þ�O�ã���W�Y�Ý�^�Ý���Ö���µ�s�®�x�Ë�O�s���Ê�û�m�×���â�ß�ç�ß���à�á���µ�D

5. Memory Up to 16 GB DDR4 2933MHz (2 x 16 GB)

6. Storage Up to 1 TB PCIe SSD

7. Monitor Lenovo G32qc -10, 32 inch Curved QHD with 

8. AMD free sync, 144Hz refresh,HDMI, 2560x1440 

9. resolution, 16:9 aspect ratio

Include One Year Guarantee

1 NO 512,000             512,000.00 

B

Supply Brand New laptop computer  with the 

following mnimum specifications: 14th Gen Intel 

Core i7-11800H; 16GB RAM; 1TB SSD; 16" FHD IPS 

Displa;y Bluetooth; Webcam; WiFi; NVIDIA RTX 

3070 8GB Graphics Windows 11 Together with 1 

year Guarantee

1 NO 512,000             512,000.00 

C

Supply brand new Printer with print, fax, scan and 

copy facilities up to A3 plus 180k; colour printing; 

delivered with one year guarantee

1 NO 512,000             512,000.00 

D

Allow a Provisional Sum of Kenya Shillings Seven

hundred and Fifty-Thousand Thousand (Kshs.

750,000.00) to be expended as directed by the

Project Manager for Geotechnical Investigation

during project implementation.

SUM             750,000.00 

Profit and Overheads

D
Allow for Profit and overheads in relation to items 

A, B and C
%

Carried Forward to Collection Page

Project Provisions Bill No. 6/PP/3 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT  QTY RATE KSHS.    CTS.

COLLECTION PAGE

Brought from Page Bill No. 6/PP/1

Brought from Page Bill No. 6/PP/2

Brought from Page Bill No. 6/PP/3

TOTAL FOR

BILL NO. 6: PROJECT PROVISIONS CARRIED TO

GRAND SUMMARY

Project Provisions Bill No. 6/PP/4 SDHUD



KABATI MODERN MARKET

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

PROPOSED CONSTRUCTION OF KABATI 
MODERN MARKET IN MURANGA COUNTY.

BILL NO. 8: PROVISIONAL AND PRIME COST 
SUMS

PROVISIONAL SUM

SMART STALLS

A

Allow a Prime Cost Sum of Kenya Shillings 
Thirty Million (Kshs. 30,000,000.00) to be used 
in whole or in part as directed by the Project 
Manager for the Supply and Installation of 
Smart Stalls by a nominated sub-contractor.

SUM 30,000,000.00      

B Allow for attendance for Item "A" above %

C
Allow for Profits and Overheads for Item "A" 
above

%

D

Provide a provisional sum of Kenya Shillings 
Three Million (Kshs 3,000,000.00) only for the 
builders and mechanical works for a septic tank 
to be executed as authorized by the Engineer 
and to be measured and valued by the 
Quantity Surveyor in accordance with the 
Contract

Sum 3,000,000.00        

TOTAL PROVISIONAL SUM CARRIED TO 
SUMMARY

PROVISIONAL SUMS Bill No. 7/PS/1 SDHUD



ITEM DESCRIPTION AMOUNT

PROPOSED CONSTRUCTION OF KABATI MODERN MARKET IN MURANGA 
COUNTY.

GRAND SUMMARY 

A BILL NO. 1: GENERALS AND PARTICULAR PRELIMINARIES -                                            

B BILL NO. 2: DEMOLITIONS -                                            

C BILL NO. 3: BUILDER'S WORK -                                            

D BILL NO. 4: ASSOCIATED CIVIL WORKS -                                            

E BILL NO. 5: ELECTRICAL INSTALLATIONS -                                            

F BILL NO. 6: MECHANICAL WORKS -                                            

G BILL NO. 7: PROJECT PROVISIONS -                                            

H BILL NO. 8: PROVISIONAL AND PRIME COST SUMS -                                            

1. SUB-TOTAL -                                               

2. CONTIGENCY (5%) -                                               

3. GRAND TOTAL CARRIED TO FORM OF TENDER -                                               

Amount in Words: 

Tenderer's Official Stamp

Signed:   ___________________________________________________________________________________________________________________________
Signed:   ___________________________________________________________________________________________________________

(Contractor)
Address: ___________________________________________________________________________________________________
Date:      _________________________________________________________________________________________________

Witness:  ________________________________________________________________________________
Signed:   ________________________________________________________________________________
Address: ________________________________________________________________________________
Date:      _________________________________________________________________________________

GRAND SUMMARY GS/1 SDHUD
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
STATE DEPARTMENT FOR HOUSING AND URBAN DEVELOPMENT   

PROPOSED CONSTRUCTION OF KABATI MODERN MARKET IN MURANGA COUNTY.  
 

General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERAL  PROVISIONS 

1.1 �'�H�¿�Q�L�W�L�R�Q�V 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

�³�$�F�F�H�S�W�H�G�� �&�R�Q�W�U�D�F�W�� �$�P�R�X�Q�W�´��means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

�³�%�D�V�H���'�D�W�H�´��means a date 30 day prior to the submission of tenders. 

�³�%�L�O�O���R�I���4�X�D�Q�W�L�W�L�H�V�´��means the priced and completed Bill of Quantities forming part of the tender. 

�³�&�R�P�S�O�H�W�L�R�Q���'�D�W�H�´��means the date of completion of the Works �D�V���F�H�U�W�L�¿�H�G���E�\���W�K�H���(�Q�J�L�Q�H�H�U�� 

�³�&�R�Q�W�U�D�F�W���3�U�L�F�H�´���P�H�D�Q�V���W�K�H���S�U�L�F�H���G�H�¿�Q�H�G���L�Q���W�K�H���F�R�Q�W�U�D�F�W���D�Q�G���W�K�H�U�H�D�I�W�H�U���D�V���D�G�M�X�V�W�H�G���L�Q���D�F�F�R�U�G�D�Q�F�H���Z�L�W�K���W�K�H���S�U�R�Y�L�V�L�R�Q�V��
of the Contract. 

�³�&�R�Q�W�U�D�F�W�´��means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

�³�&�R�Q�W�U�D�F�W�R�U�
�V�� �'�R�F�X�P�H�Q�W�V�´��means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

�³�&�R�Q�W�U�D�F�W�R�U�
�V���(�T�X�L�S�P�H�Q�W�´��means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

�³�&�R�Q�W�U�D�F�W�R�U�
�V���3�H�U�V�R�Q�Q�H�O�´��means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

�³�&�R�Q�W�U�D�F�W�R�U�
�V���5�H�S�U�H�V�H�Q�W�D�W�L�Y�H�´��means the person named by the Contractor in the Contractor appointed from time 
to time by the Contractor who acts on behalf of the Contractor. 

�³�&�R�Q�W�U�D�F�W�R�U�´��means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

�³�&�R�V�W�´��means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
�L�Q�F�O�X�G�L�Q�J���R�Y�H�U�K�H�D�G���D�Q�G���V�L�P�L�O�D�U���F�K�D�U�J�H�V�����E�X�W���G�R�H�V���Q�R�W���L�Q�F�O�X�G�H���S�U�R�¿�W�� 

�³�'�D�\�´��means a calendar day and �³�\�H�D�U�´��means 365 days. 

�³�'�D�\�Z�R�U�N�V�´��means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 



68 
 

 

 

 
�³�'�H�I�H�F�W�´��means any part of the Works not completed in accordance with the Contract. 

�³�'�H�I�H�F�W�V���/�L�D�E�L�O�L�W�\���&�H�U�W�L�¿�F�D�W�H�´���P�H�D�Q�V���W�K�H���F�H�U�W�L�¿�F�D�W�H���L�V�V�X�H�G���E�\���$�U�F�K�L�W�H�F�W���X�S�R�Q���F�R�U�U�H�F�W�L�R�Q���R�I���G�H�I�H�F�W�V���E�\���W�K�H���&�R�Q�W�U�D�F�W�R�U�� 

�³�'�H�I�H�F�W�V���/�L�D�E�L�O�L�W�\���3�H�U�L�R�G�´��means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

�³�'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G�´��means the period for notifying defects in the Works or a Section (as the case maybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 
stated in the Special Conditions of Contract. 

�³�'�U�D�Z�L�Q�J�V�´��means the drawings of the Works, as included in the Contract, and any additional and �P�R�G�L�¿�H�G��
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

�³�)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�´���P�H�D�Q�V���W�K�H���S�D�\�P�H�Q�W���F�H�U�W�L�¿�F�D�W�H���L�V�V�X�H�G���X�Q�G�H�U���6�X�E-Clause 14.13 [Issue of Final Payment 
�&�H�U�W�L�¿�F�D�W�H�@�� 

�³�)�L�Q�D�O���6�W�D�W�H�P�H�Q�W�´���P�H�D�Q�V���W�K�H���V�W�D�W�H�P�H�Q�W���G�H�¿�Q�H�G���L�Q���6�X�E-�&�O�D�X�V�H���������������>�$�S�S�O�L�F�D�W�L�R�Q���I�R�U���)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�@����

�³�)�R�U�F�H���0�D�M�H�X�U�H�´���L�V���G�H�¿�Q�H�G���L�Q���&�O�D�X�V�H�������>�)�R�U�F�H���0�D�M�H�X�U�H�@�� 

�³�)�R�U�H�L�J�Q���&�X�U�U�H�Q�F�\�´��means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

�³�*�R�R�G�V�´��means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

�³�,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�´���P�H�D�Q�V���D���S�D�\�P�H�Q�W���F�H�U�W�L�¿�F�D�W�H���L�V�V�X�H�G���X�Q�G�H�U���&�O�D�X�V�H���������>�&�R�Q�W�U�D�F�W���3�U�L�F�H���D�Q�G���3�D�\�P�H�Q�W�@����
�R�W�K�H�U���W�K�D�Q���W�K�H���)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�� 

�³�/�D�Z�V�´��means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

�³�/�H�W�W�H�U���R�I���$�F�F�H�S�W�D�Q�F�H�´��means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

�³�/�R�F�D�O���&�X�U�U�H�Q�F�\�´��means the currency of Kenya. 

�³�0�D�W�H�U�L�D�O�V�´��means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

�³�1�R�W�L�F�H���R�I���'�L�V�V�D�W�L�V�I�D�F�W�L�R�Q�´��means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

�³�6�S�H�F�L�D�O���&�R�Q�G�L�W�L�R�Q�V���R�I���&�R�Q�W�U�D�F�W�´��means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

�³�3�D�U�W�\�´��means the Procuring Entity or the Contractor, as the context requires. 

�³�3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�´���P�H�D�Q�V���D���S�D�\�P�H�Q�W���F�H�U�W�L�¿�F�D�W�H���L�V�V�X�H�G���X�Q�G�H�U���&�O�D�X�V�H��������[Contract Price and Payment]. 

�³�3�H�U�I�R�U�P�D�Q�F�H���&�H�U�W�L�¿�F�D�W�H�´���P�H�D�Q�V���W�K�H���F�H�U�W�L�¿�F�D�W�H���L�V�V�X�H�G���X�Q�G�H�U���6�X�E-Clause 11.9 �>�3�H�U�I�R�U�P�D�Q�F�H���&�H�U�W�L�¿�F�D�W�H�@����

�³�3�H�U�I�R�U�P�D�Q�F�H���6�H�F�X�U�L�W�\�´��means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

�³�3�H�U�P�D�Q�H�Q�W���:�R�U�N�V�´��means the permanent works to be executed by the Contractor under the Contract. 

�³�3�O�D�Q�W�´��means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

�³�3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�
�V���(�T�X�L�S�P�H�Q�W�´��means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, �D�V���V�W�D�W�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�����E�X�W���G�R�H�V��
not include Plant which has not been taken over by the Procuring Entity. 

�³�3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�
�V���3�H�U�V�R�Q�Q�H�O�´��means the Engineer, the Engineer, the assistants and all other staff, labor and other 
�H�P�S�O�R�\�H�H�V���R�I���W�K�H���$�U�F�K�L�W�H�F�W���D�Q�G���R�I���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�����D�Q�G���D�Q�\���R�W�K�H�U���S�H�U�V�R�Q�Q�H�O���Q�R�W�L�¿�H�G���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U�����E�\���W�K�H��
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

�³�3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�´��means the Entity named in the Special Conditions of Contract. 

�³�(�Q�J�L�Q�H�H�U�´��is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
�E�\���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���D�Q�G���Q�R�W�L�¿�H�G���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U�����W�R���D�F�W���L�Q���U�H�S�O�D�F�H�P�H�Q�W���R�I���W�K�H���(�Q�J�L�Q�H�H�U�����Z�K�R���L�V���U�H�V�S�R�Q�V�L�E�O�H���I�R�U��
supervising the execution of the Works �D�Q�G���D�G�P�L�Q�L�V�W�H�U�L�Q�J���W�K�H���&�R�Q�W�U�D�F�W���D�Q�G���V�K�D�O�O���E�H���D�Q���³�$�U�F�K�L�W�H�F�W�´���R�U���D���³�4�X�D�Q�W�L�W�\��
�6�X�U�Y�H�\�R�U�´���U�H�J�L�V�W�H�U�H�G���X�Q�G�H�U���W�K�H���$�U�F�K�L�W�H�F�W�V���D�Q�G���4�X�D�Q�W�L�W�\���6�X�U�Y�H�\�R�U�V���$�F�W���&�D�S�����������R�U���D�Q���³�(�Q�J�L�Q�H�H�U�´���U�H�J�L�V�W�H�U�H�G���X�Q�G�H�U��
Engineers Registration Act Cap 530. 

�³�(�Q�J�L�Q�H�H�U�´��means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
�3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���D�Q�G���Q�R�W�L�¿�H�G���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U 

�³�3�U�R�Y�L�V�L�R�Q�D�O���6�X�P�´���P�H�D�Q�V���D���V�X�P�����L�I���D�Q�\�����Z�K�L�F�K���L�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W���D�V���D���S�U�R�Y�L�V�L�R�Q�D�O���V�X�P�����I�R�U���W�K�H���H�[�H�F�X�W�L�R�Q��
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

�³�5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\�´��means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
�����������>�$�S�S�O�L�F�D�W�L�R�Q���I�R�U���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@���D�Q�G���S�D�\�V���X�Q�G�H�U���6�X�E-Clause 14.9 [Payment of Retention Money]. 

�³�6�F�K�H�G�X�O�H�V�´��means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

�³�6�H�F�W�L�R�Q�´���P�H�D�Q�V���D���S�D�U�W���R�I���W�K�H���:�R�U�N�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���6�S�H�F�L�D�O���&�R�Q�G�L�W�L�R�Q�V���R�I���&�R�Q�W�U�D�F�W���D�V���D���6�H�F�W�L�R�Q�����L�I���D�Q�\�� 

�³�6�L�W�H���,�Q�Y�H�V�W�L�J�D�W�L�R�Q���5�H�S�R�U�W�V�´��are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

�³�6�L�W�H�´��means the places where the Permanent Works are to be executed, including storage and working areas, and to 
�Z�K�L�F�K���3�O�D�Q�W���D�Q�G���0�D�W�H�U�L�D�O�V���D�U�H���W�R���E�H���G�H�O�L�Y�H�U�H�G�����D�Q�G���D�Q�\���R�W�K�H�U���S�O�D�F�H�V���D�V���P�D�\���E�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W���D�V���I�R�U�P�L�Q�J��
part of the Site. 

�³�6�S�H�F�L�¿�F�D�W�L�R�Q�´���P�H�D�Q�V�� �W�K�H�� �G�R�F�X�P�H�Q�W�� �H�Q�W�L�W�O�H�G�� �V�S�H�F�L�¿�F�D�W�L�R�Q���� �D�V�� �L�Q�F�O�X�G�H�G�� �L�Q�� �W�K�H�� �&�R�Q�W�U�D�F�W���� �D�Q�G�� �D�Q�\�� �D�G�G�L�W�L�R�Q�V�� �D�Q�G��
�P�R�G�L�¿�F�D�W�L�R�Q�V���W�R���W�K�H���V�S�H�F�L�¿�F�D�W�L�R�Q���L�Q���D�F�F�R�U�G�D�Q�F�H���Z�L�W�K���W�K�H���&�R�Q�W�U�D�F�W�����6�X�F�K���G�R�F�X�P�H�Q�W���V�S�H�F�L�¿�H�V���W�K�H���:�R�U�N�V�� 

�³�6�W�D�U�W���'�D�W�H�´���R�U���³�&�R�P�P�H�Q�F�H�P�H�Q�W���'�D�W�H�´��is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

�³�6�W�D�W�H�P�H�Q�W�´��means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
�3�U�L�F�H���D�Q�G���3�D�\�P�H�Q�W�@�����I�R�U���D���S�D�\�P�H�Q�W���F�H�U�W�L�¿�F�D�W�H�� 

�³�6�X�E�F�R�Q�W�U�D�F�W�R�U�´��means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

�³�7�D�N�L�Q�J-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H�´���P�H�D�Q�V���D���F�H�U�W�L�¿�F�D�W�H���L�V�V�X�H�G���X�Q�G�H�U���&�O�D�X�V�H���������>�3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�
�V���7�D�N�L�Q�J���2�Y�H�U�@�� 

�³�7�H�P�S�R�U�D�U�\���:�R�U�N�V�´��means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

�³�7�H�P�S�R�U�D�U�\���Z�R�U�N�V�´��means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

�³�7�H�Q�G�H�U�´��means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

�³�7�H�V�W�V���D�I�W�H�U���&�R�P�S�O�H�W�L�R�Q�´���P�H�D�Q�V���W�K�H���W�H�V�W�V�����L�I���D�Q�\�����Z�K�L�F�K���D�U�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W���D�Q�G���Z�K�L�F�K���D�U�H���F�D�U�U�L�H�G���R�X�W���L�Q 
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�D�F�F�R�U�G�D�Q�F�H���Z�L�W�K���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q���D�I�W�H�U���W�K�H���:�R�U�N�V���R�U���D���6�H�F�W�L�R�Q�����D�V���W�K�H���F�D�V�H���P�D�\���E�H�����D�U�H���W�D�N�H�Q���R�Y�H�U���E�\���W�K�H���3�U�R�F�X�U�L�Q�J��
Entity. 

�³�7�H�V�W�Von �&�R�P�S�O�H�W�L�R�Q�´���P�H�D�Q�V���W�K�H���W�H�V�W�V���Z�K�L�F�K���D�U�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�R�U���D�J�U�H�H�G���E�\���E�R�W�K���3�D�U�W�L�H�V���R�U���L�Q�V�W�U�X�F�W�H�G���D�V��
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

�³�7�L�P�H���I�R�U���&�R�P�S�O�H�W�L�R�Q�´��means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

�³�8�Q�I�R�U�H�V�H�H�D�E�O�H�´��means not reasonably foreseeable by an experienced contractor by the Base Date. 

�³�9�D�U�L�D�W�L�R�Q�´��means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

�³�:�R�U�N�V�´���P�H�D�Q�V���W�K�H���L�W�H�P�V���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���U�H�T�X�L�U�H�V���W�K�H���&�R�Q�W�U�D�F�W�R�U���W�R���X�Q�G�H�U�W�D�N�H���D�V���G�H�¿�Q�H�G���L�Q���W�K�H���$�S�S�H�Q�G�L�[���W�R��
Conditions of Contract. �³�:�R�U�N�V�´���P�D�\��also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

1.2 Interpretation  

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) �S�U�R�Y�L�V�L�R�Q�V���L�Q�F�O�X�G�L�Q�J���W�K�H���Z�R�U�G���³�D�J�U�H�H�´�����³�D�J�U�H�H�G�´���R�U���³�D�J�U�H�H�P�H�Q�W�´���U�H�T�X�L�U�H���W�K�H���D�J�U�H�H�P�H�Q�W���W�R���E�H���U�H�F�R�U�G�H�G���L�Q��

writing; 
d) �³�Z�U�L�W�W�H�Q�´���R�U���³�L�Q���Z�U�L�W�L�Q�J�´���P�H�D�Q�V���K�D�Q�G-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 �:�K�H�U�H�Y�H�U���W�K�H�V�H���&�R�Q�G�L�W�L�R�Q�V���S�U�R�Y�L�G�H���I�R�U���W�K�H���J�L�Y�L�Q�J���R�U���L�V�V�X�L�Q�J���R�I���D�S�S�U�R�Y�D�O�V�����F�H�U�W�L�¿�F�D�W�H�V�����F�R�Q�V�H�Q�W�V����

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii)  if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
address from which the request was issued. 

1.3.2 �$�S�S�U�R�Y�D�O�V�����F�H�U�W�L�¿�F�D�W�H�V�����F�R�Q�V�H�Q�W�V���D�Q�G���G�H�W�H�U�P�L�Q�D�W�L�R�Q�V���V�K�D�O�O���Q�R�W���E�H���X�Q�U�H�D�V�R�Q�D�E�O�\���Z�L�W�K�K�H�O�G���R�U���G�H�O�D�\�H�G�����:�K�H�Q���D��
�F�H�U�W�L�¿�F�D�W�H���L�V���L�V�V�X�H�G���W�R���D��Party, �W�K�H���F�H�U�W�L�¿�H�U���V�K�D�O�O���V�H�Q�G���D���F�R�S�\���W�R���W�K�H���R�W�K�H�U��Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 
 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
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a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions �± Part A, 
d) the Special Conditions �± Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) �W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�V���D�Q�G���%�L�O�O�V���R�I��Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

�,�I���D�Q���D�P�E�L�J�X�L�W�\���R�U���G�L�V�F�U�H�S�D�Q�F�\���L�V���I�R�X�Q�G���L�Q���W�K�H���G�R�F�X�P�H�Q�W�V�����W�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���L�V�V�X�H���D�Q�\���Q�H�F�H�V�V�D�U�\���F�O�D�U�L�¿�F�D�W�L�R�Q���R�U��
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

�7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���Q�R�W���D�V�V�L�J�Q���W�K�H���Z�K�R�O�H���R�U���D�Q�\���S�D�U�W���R�I���W�K�H���&�R�Q�W�U�D�F�W���R�U���D�Q�\���E�H�Q�H�¿�W���R�U���L�Q�W�H�U�H�V�W���L�Q���R�U���X�Q�G�H�U���W�K�H��
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, �D�V���V�H�F�X�U�L�W�\���L�Q���I�D�Y�R�U���R�I���D���E�D�Q�N���R�U���¿�Q�D�Q�F�L�D�O���L�Q�V�W�L�W�X�W�L�R�Q�����D�V�V�L�J�Q���L�W�V���U�L�J�K�W���W�R���P�R�Q�H�\�V���G�X�H�����R�U���W�R���E�H�F�R�P�H��

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 �7�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�V���D�Q�G���'�U�D�Z�L�Q�J�V���V�K�D�O�O���E�H���L�Q���W�K�H���F�X�V�W�R�G�\���D�Q�G���F�D�U�H���R�I���W�K�H���3�U�R�F�X�U�L�Q�J��Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���N�H�H�S�����R�Q���W�K�H���6�L�W�H���� �D���F�R�S�\�� �R�I���W�K�H���&�R�Q�W�U�D�F�W�����S�X�E�O�L�F�D�W�L�R�Q�V���Q�D�P�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�����W�K�H��
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 �,�I���W�K�H���&�R�Q�W�U�D�F�W�R�U���V�X�I�I�H�U�V���G�H�O�D�\���D�Q�G���R�U���L�Q�F�X�U�V���&�R�V�W���D�V���D���U�H�V�X�O�W���R�I���D���I�D�L�O�X�U�H���R�I���W�K�H���$�U�F�K�L�W�H�F�W���W�R���L�V�V�X�H���W�K�H���Q�R�W�L�¿�H�G��
�G�U�D�Z�L�Q�J���R�U���L�Q�V�W�U�X�F�W�L�R�Q���Z�L�W�K�L�Q���D���W�L�P�H���Z�K�L�F�K���L�V���U�H�D�V�R�Q�D�E�O�H���D�Q�G���L�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���Q�R�W�L�F�H���Z�L�W�K���V�X�S�S�R�U�W�L�Q�J���G�H�W�D�L�O�V����
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
�L�Q�F�O�X�G�L�Q�J���P�D�N�L�Q�J���D�Q�G���X�V�L�Q�J���P�R�G�L�¿�F�D�W�L�R�Q�V���R�I���W�K�H�P�����7�K�L�V���O�L�F�H�Q�V�H���V�K�D�O�O�� 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
�U�L�J�K�W�V���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�����W�K�H���'�U�D�Z�L�Q�J�V���D�Q�G���R�W�K�H�U���G�R�F�X�P�H�Q�W�V���P�D�G�H���E�\�����R�U���R�Q���E�H�K�D�O�I���R�I�����W�K�H���3�U�R�F�X�U�L�Q�J��Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 �&�R�Q�¿�G�H�Q�W�L�D�O���'�H�W�D�L�O�V 

1.12.1 �7�K�H�� �&�R�Q�W�U�D�F�W�R�U�
�V�� �D�Q�G�� �W�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\�
�V�� �3�H�U�V�R�Q�Q�H�O�� �V�K�D�O�O�� �H�Q�V�X�U�H�� �F�R�Q�¿�G�H�Q�W�L�D�O�L�W�\�� �D�W�� �D�O�O�� �W�L�P�H�V���� �7�K�H��
�F�R�Q�¿�G�H�Q�W�L�D�O�L�W�\�� �V�K�D�O�O�� �V�X�U�Y�L�Y�H�� �W�H�U�P�L�Q�D�W�L�R�Q�� �R�U�� �F�R�P�S�O�H�W�L�R�Q�� �R�I�� �W�K�H�� �F�R�Q�W�U�D�F�W���� �7�K�H�\�� �V�K�D�O�O�� �G�L�V�F�O�R�V�H�� �D�O�O�� �V�X�F�K��
�F�R�Q�¿�G�H�Q�W�L�D�O�� �D�Q�G�� �R�W�K�H�U�� �L�Q�I�R�U�P�D�W�L�R�Q�� �D�V�� �P�D�\�� �E�H�� �U�H�D�V�R�Q�D�E�O�\��required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
�D�Q�G���F�R�Q�¿�G�H�Q�W�L�D�O�����H�[�F�H�S�W���W�R���W�K�H���H�[�W�H�Q�W���Q�H�F�H�V�V�D�U�\���W�R���F�D�U�U�\���R�X�W���W�K�H�L�U���U�H�V�S�H�F�W�L�Y�H���R�E�O�L�J�D�W�L�R�Q�V���X�Q�G�H�U���W�K�H���&�R�Q�W�U�D�F�W��
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
�K�L�V���T�X�D�O�L�¿�F�D�W�L�R�Q�V���W�R���F�R�P�S�H�W�H���I�R�U���R�W�K�H�U���S�U�R�M�H�F�W�V�� 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 
similar permission for the Permanent Works, �D�Q�G���D�Q�\���R�W�K�H�U���S�H�U�P�L�V�V�L�R�Q�V���G�H�V�F�U�L�E�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�V��
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to 
contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 
prevailing sanctions procedures). 

 
2. THE PROCURING ENTITY  

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
the time (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
�D�Q�G�� �P�D�Q�Q�H�U�� �V�W�D�W�H�G�� �L�Q�� �W�K�H�� �6�S�H�F�L�¿�F�D�W�L�R�Q���� �+�R�Z�H�Y�H�U���� �W�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\��may withhold any such right or 
possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-�S�O�X�V���S�U�R�¿�W�����Z�K�L�F�K���V�K�D�O�O���E�H���L�Q�F�O�X�G�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W���3�U�L�F�H�� 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
�&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���Q�R�W���E�H���H�Q�W�L�W�O�H�G���W�R���V�X�F�K���H�[�W�H�Q�V�L�R�Q���R�I���W�L�P�H�����&�R�V�W���R�U���S�U�R�¿�W�� 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii)  for the delivery of Goods, including clearance through customs, and  
iii)   for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

�7�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\�� �V�K�D�O�O�� �P�D�N�H�� �D�Q�G�� �P�D�L�Q�W�D�L�Q�� �D�O�O�� �Q�H�F�H�V�V�D�U�\�� �¿�Q�D�Q�F�L�D�O�� �D�U�U�D�Q�J�H�P�H�Q�W�V�� �Z�K�L�F�K�� �Z�L�O�O�� �H�Q�D�E�O�H�� �W�K�H��
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER  

3.1 Architect Duties and Authority  

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
�7�K�H���$�U�F�K�L�W�H�F�W���V�W�D�I�I���V�K�D�O�O���L�Q�F�O�X�G�H���V�X�L�W�D�E�O�\���T�X�D�O�L�¿�H�G���$�V�V�L�V�W�D�Q�W�V���D�Q�G���R�W�K�H�U���S�U�R�I�H�V�V�L�R�Q�D�O�V���Z�K�R���D�U�H���F�R�P�S�H�W�H�Q�W���W�R��
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 
Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 �7�K�H�� �$�U�F�K�L�W�H�F�W�� �0�D�\�� �H�[�H�U�F�L�V�H�� �W�K�H�� �D�X�W�K�R�U�L�W�\�� �D�W�W�U�L�E�X�W�D�E�O�H�� �W�R�� �W�K�H�� �$�U�F�K�L�W�H�F�W�� �D�V�� �V�S�H�F�L�¿�H�G�� �L�Q�� �R�U�� �Q�H�F�H�V�V�D�U�L�O�\�� �W�R�� �E�H��
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 
�H�[�H�U�F�L�V�L�Q�J���D���V�S�H�F�L�¿�H�G���D�X�W�K�R�U�L�W�\�����W�K�H���U�Hquirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 �+�R�Z�H�Y�H�U�����Z�K�H�Q�H�Y�H�U���W�K�H���$�U�F�K�L�W�H�F�W���H�[�H�U�F�L�V�H�V���D���V�S�H�F�L�¿�H�G���D�X�W�K�R�U�L�W�\���I�R�U���Z�K�L�F�K���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�
�V���D�S�S�U�R�Y�D�O���L�V��
required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence 
of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 
 

a) �:�K�H�Q�H�Y�H�U���F�D�U�U�\�L�Q�J���R�X�W���G�X�W�L�H�V���R�U���H�[�H�U�F�L�V�L�Q�J���D�X�W�K�R�U�L�W�\�����V�S�H�F�L�¿�H�G���L�Q���R�U���L�P�S�O�L�H�G���E�\���W�K�H���&�R�Q�W�U�D�F�W�����W�K�H��
Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) �D�Q�\���D�S�S�U�R�Y�D�O�����F�K�H�F�N�����F�H�U�W�L�¿�F�D�W�H�����F�R�Q�V�H�Q�W�����H�[�D�P�L�Q�D�W�L�R�Q�����L�Q�V�S�H�F�W�L�R�Q�����L�Q�V�W�U�X�F�W�L�R�Q�����Q�R�W�L�F�H�����S�U�R�S�R�V�D�O�����U�H�T�X�H�V�W����
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and 

d) �D�Q�\���D�F�W���E�\���W�K�H���$�U�F�K�L�W�H�F�W���L�Q���U�H�V�S�R�Q�V�H���W�R���D���&�R�Q�W�U�D�F�W�R�U�
�V���U�H�T�X�H�V�W���V�K�D�O�O���E�H���Q�R�W�L�¿�H�G���L�Q���Z�U�L�W�L�Q�J���W�R���W�K�H��
Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

�7�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���R�E�W�D�L�Q���W�K�H���V�S�H�F�L�¿�F���D�S�S�U�R�Y�D�O���R�I���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���E�H�I�R�U�H���W�D�N�L�Q�J���D�F�W�L�R�Q���X�Q�G�H�U���W�K�H-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 
i) In an emergency situation as determined by the Engineer, or 
ii)  If such a Variation would increase the Accepted Contract Amount by less than the percentage 
�V�S�H�F�L�¿�H�G���L�Q���W�K�H��Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
�W�R���L�V�V�X�H���L�Q�V�W�U�X�F�W�L�R�Q�V���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U���W�R���W�K�H���H�[�W�H�Q�W���G�H�¿�Q�H�G���E�\���W�K�H���G�H�O�H�J�D�W�L�R�Q�����$�Q�\���D�S�S�U�R�Y�D�O�����F�K�H�F�N�����F�H�U�W�L�¿�F�D�W�H����
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
�W�K�H���P�D�W�W�H�U���W�R���W�K�H���(�Q�J�L�Q�H�H�U�����Z�K�R���V�K�D�O�O���S�U�R�P�S�W�O�\���F�R�Q�¿�U�P�����U�H�Y�H�U�V�H���R�U���Y�D�U�\���W�K�H���G�H�W�H�U�P�L�Q�D�W�L�R�Q���R�U��
instruction. 

3.3 Instructions of the Engineer 

3.3.1 �7�K�H�� �$�U�F�K�L�W�H�F�W�� �P�D�\�� �L�V�V�X�H�� �W�R�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� ���D�W�� �D�Q�\�� �W�L�P�H���� �L�Q�V�W�U�X�F�W�L�R�Q�V�� �D�Q�G�� �D�G�G�L�W�L�R�Q�D�O�� �R�U�� �P�R�G�L�¿�H�G�� �'�U�D�Z�L�Q�J�V��
which may be necessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect or 
a delegated assistant: 

 
a) Gives an oral instruction, 
b) �U�H�F�H�L�Y�H�V���D���Z�U�L�W�W�H�Q���F�R�Q�¿�U�P�D�W�L�R�Q���R�I���W�K�H���L�Q�V�W�U�X�F�W�L�R�Q�����I�U�R�P�����R�U���R�Q���E�H�K�D�O�I���R�I�����W�K�H���&�R�Q�W�U�D�F�W�R�U�����Z�L�W�K�L�Q���W�Z�R��

working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
�W�K�H���F�R�Q�¿�U�P�D�W�L�R�Q�� 

�7�K�H�Q���W�K�H���F�R�Q�¿�U�P�D�W�L�R�Q���V�K�D�O�O���F�R�Q�V�W�L�W�X�W�H���W�K�H���Z�U�L�W�W�H�Q���L�Q�V�W�U�X�F�W�L�R�Q���R�I���W�K�H��Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before the intended date of replacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
�V�S�H�F�L�¿�H�G���� �(�D�F�K�� �3�D�U�W�\�� �V�K�D�O�O�� �J�L�Y�H�� �H�I�I�H�F�W�� �W�R�� �H�D�Fh agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR  

4.1 Contractor's General Obligations 

4.1.1 �7�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O�� �G�H�V�L�J�Q�� ���W�R�� �W�K�H�� �H�[�W�H�Q�W�� �V�S�H�F�L�¿�H�G�� �L�Q�� �W�K�H�� �&�R�Q�W�U�D�F�W������ �H�[�H�F�X�W�H�� �D�Q�G�� �F�R�P�S�O�H�W�H�� �W�K�H��Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 �7�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O�� �S�U�R�Y�L�G�H�� �W�K�H�� �3�O�D�Q�W�� �D�Q�G�� �&�R�Q�W�U�D�F�W�R�U�
�V�� �'�R�F�X�P�H�Q�W�V�� �V�S�H�F�L�¿�H�G�� �L�Q�� �W�K�H�� �&�R�Q�W�U�D�F�W���� �D�Q�G�� �D�O�O��
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
�P�H�W�K�R�G�V���R�I���F�R�Q�V�W�U�X�F�W�L�R�Q�����(�[�F�H�S�W���W�R���W�K�H���H�[�W�H�Q�W���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�����W�K�H���&�R�Q�W�U�D�F�W�R�U�����L�����V�K�D�O�O���E�H���U�H�V�S�R�Q�V�L�E�O�H��
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
�G�H�V�L�J�Q���R�U���V�S�H�F�L�¿�F�D�W�L�R�Q���R�I���W�K�H���3�H�U�P�D�Q�H�Q�W��Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. �1�R�� �V�L�J�Q�L�¿�F�D�Q�W�� �D�O�W�H�U�D�W�L�R�Q�� �W�R�� �W�K�H�V�H��
�D�U�U�D�Q�J�H�P�H�Q�W�V���D�Q�G���P�H�W�K�R�G�V���V�K�D�O�O���E�H���P�D�G�H���Z�L�W�K�R�X�W���W�K�L�V���K�D�Y�L�Q�J���S�U�H�Y�L�R�X�V�O�\���E�H�H�Q���Q�R�W�L�¿�H�G���W�R���W�K�H���(�Q�J�L�Q�H�H�U�� 

4.1.6 �,�I�� �W�K�H�� �&�R�Q�W�U�D�F�W�� �V�S�H�F�L�¿�H�V�� �W�K�D�W�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O�� �G�H�V�L�J�Q�� �D�Q�\�� �S�D�U�W�� �R�I�� �W�K�H�� �3�H�U�P�D�Q�H�Q�W��Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
�W�K�H���S�U�R�F�H�G�X�U�H�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�� 

b) �W�K�H�V�H�� �&�R�Q�W�U�D�F�W�R�U�
�V�� �'�R�F�X�P�H�Q�W�V�� �V�K�D�O�O�� �E�H�� �L�Q�� �D�F�F�R�U�G�D�Q�F�H�� �Z�L�W�K�� �W�K�H�� �6�S�H�F�L�¿�F�D�W�L�R�Q�� �D�Q�G�� �'�U�D�Z�L�Q�J�V���� �V�K�D�O�O�� �E�H��
�Z�U�L�W�W�H�Q���L�Q���W�K�H���O�D�Q�J�X�D�J�H���I�R�U���F�R�P�P�X�Q�L�F�D�W�L�R�Q�V���G�H�¿�Q�H�G���L�Q���6�X�E-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works �D�U�H���F�R�P�S�O�H�W�H�G�����E�H�¿�W���I�R�U��
�V�X�F�K���S�X�U�S�R�V�H�V���I�R�U���Z�K�L�F�K���W�K�H���S�D�U�W���L�V���L�Q�W�H�Q�G�H�G���D�V���D�U�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�����D�Q�G 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the 
�³�D�V-�E�X�L�O�W�´ documents and, if applicable, operation and maintenance manuals in accordance with the 
�6�S�H�F�L�¿�F�D�W�L�R�Q�� �D�Q�G�� �L�Q�� �V�X�I�¿�F�L�H�Q�W�� �G�H�W�D�L�O�� �I�R�U�� �W�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\�� �W�R�� �R�S�H�U�D�W�H���� �P�D�L�Q�W�D�L�Q���� �G�L�V�P�D�Q�W�O�H����
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 
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4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
�W�K�H���1�R�W�L�¿�F�D�W�L�R�Q���R�I��Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executed and completed the Works and remedied any defects. If the terms of the Performance Security specify 
�L�W�V���H�[�S�L�U�\���G�D�W�H�����D�Q�G���W�K�H���&�R�Q�W�U�D�F�W�R�U���K�D�V���Q�R�W���E�H�F�R�P�H���H�Q�W�L�W�O�H�G���W�R���U�H�F�H�L�Y�H���W�K�H���3�H�U�I�R�U�P�D�Q�F�H���&�H�U�W�L�¿�F�D�W�H���E�\���W�K�H���G�D�W�H��
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copy of the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H�� 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, �D�P�R�X�Q�W�L�Q�J���W�R���P�R�U�H���W�K�D�Q���������S�H�U�F�H�Q�W���R�I���W�K�H���S�R�U�W�L�R�Q���R�I���W�K�H���&�R�Q�W�U�D�F�W���3�U�L�F�H���S�D�\�D�E�O�H���L�Q���D���V�S�H�F�L�¿�F��
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of another suitable person for 
such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint a replacement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
�$�U�F�K�L�W�H�F�W���V�K�D�O�O���E�H���Q�R�W�L�¿�H�G���D�F�F�R�U�G�L�Q�J�O�\�� 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 �7�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���5�H�S�U�H�V�H�Q�W�D�W�L�Y�H���V�K�D�O�O���E�H���À�X�H�Q�W���L�Q���W�K�H���O�D�Q�J�X�D�J�H���I�R�U���F�R�P�P�X�Q�L�F�D�W�L�R�Q�V���G�H�¿�Q�H�G���L�Q���6�X�E-Clause1.4 
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�>�/�D�Z���D�Q�G���/�D�Q�J�X�D�J�H�@�����,�I�� �W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���5�H�S�U�H�V�H�Q�W�D�W�L�Y�H�
�V���G�H�O�H�J�D�W�H�V���D�U�H���Q�R�W���À�X�H�Q�W���L�Q���W�K�H���V�D�L�G���O�D�Q�J�X�D�J�H�����W�K�H��
Contractor shall make competent interpreters available during all working hours in a number deemed 
�V�X�I�¿�F�L�H�Q�W���E�\���W�K�H���(�Q�J�L�Q�H�H�U�� 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-�&�O�D�X�V�H�� �������� �>�$�V�V�L�J�Q�P�H�Q�W�� �R�I�� �%�H�Q�H�¿�W�� �R�I��
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-�&�O�D�X�V�H�������������>�&�R�Q�¿�G�H�Q�W�L�D�O��
Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

4.5 �$�V�V�L�J�Q�P�H�Q�W���R�I���%�H�Q�H�¿�W���R�I���6�X�E�F�R�Q�W�U�D�F�W 

�,�I���D���6�X�E�F�R�Q�W�U�D�F�W�R�U�
�V���R�E�O�L�J�D�W�L�R�Q�V���H�[�W�H�Q�G���E�H�\�R�Q�G���W�K�H���H�[�S�L�U�\���G�D�W�H���R�I���W�K�H���U�H�O�H�Y�D�Q�W���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G���D�Q�G��
�W�K�H�� �(�Q�J�L�Q�H�H�U���� �S�U�L�R�U�� �W�R�� �W�K�L�V�� �G�D�W�H���� �L�Q�V�W�U�X�F�W�V�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �W�R�� �D�V�V�L�J�Q�� �W�K�H�� �E�H�Q�H�¿�W�� �R�I�� �V�X�F�K�� �R�E�O�L�J�D�W�L�R�Q�V�� �W�R�� �W�K�H��
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 �7�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O���� �D�V�� �V�S�H�F�L�¿�H�G�� �L�Q�� �W�K�H�� �&�R�Q�W�U�D�F�W�� �R�U�� �D�V�� �L�Q�V�W�U�X�F�W�H�G�� �E�\�� �W�K�H�� �(�Q�J�L�Q�H�H�U���� �D�O�O�R�Z�� �D�S�S�U�R�S�U�L�D�W�H��
opportunities for carrying out work to: 
a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in t�K�H���W�L�P�H���D�Q�G���P�D�Q�Q�H�U���V�W�D�W�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�� 

 
4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works �L�Q���U�H�O�D�W�L�R�Q���W�R���R�U�L�J�L�Q�D�O���S�R�L�Q�W�V�����O�L�Q�H�V���D�Q�G���O�H�Y�H�O�V���R�I���U�H�I�H�U�H�Q�F�H���V�S�H�F�L�¿�H�G���L�Q��
�W�K�H���&�R�Q�W�U�D�F�W�R�U���Q�R�W�L�¿�H�G���E�\���W�K�H���(�Q�J�L�Q�H�H�U�����7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���E�H���U�H�V�S�R�Q�V�L�E�O�H���I�R�U���W�K�H���F�R�U�U�H�F�W���S�R�V�L�W�L�R�Q�L�Q�J���R�I���D�O�O��
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 �7�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���V�K�D�O�O���E�H���U�H�V�S�R�Q�V�L�E�O�H���I�R�U���D�Q�\���H�U�U�R�U�V���L�Q���W�K�H�V�H���V�S�H�F�L�¿�H�G���R�U���Q�R�W�L�¿�H�G���L�W�H�P�V���R�I���U�H�I�H�U�H�Q�F�H�����E�X�W��
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 
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4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to this. 

4.8 Safety Procedures 
 
The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
�R�E�W�D�L�Q�H�G���D�O�O���Q�H�F�H�V�V�D�U�\���L�Q�I�R�U�P�D�W�L�R�Q���D�V���W�R���U�L�V�N�V�����F�R�Q�W�L�Q�J�H�Q�F�L�H�V���D�Q�G���R�W�K�H�U���F�L�U�F�X�P�V�W�D�Q�F�H�V���Z�K�L�F�K���P�D�\���L�Q�À�X�H�Q�F�H���R�U��
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined �W�K�H���6�L�W�H�����L�W�V���V�X�U�U�R�X�Q�G�L�Q�J�V�����W�K�H���D�E�R�Y�H���G�D�W�D���D�Q�G���R�W�K�H�U���D�Y�D�L�O�D�E�O�H���L�Q�I�R�U�P�D�W�L�R�Q�����D�Q�G���W�R���K�D�Y�H���E�H�H�Q���V�D�W�L�V�¿�H�G��
before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 
b) the hydrological and climatic conditions, 
c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 

and the remedying of any defects, 
d) the Laws, procedures and labour practices of Kenya, and 
e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services. 
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4.11 �6�X�I�¿�F�L�H�Q�F�\���R�I���W�K�H���$�F�F�H�S�W�H�G���&�R�Q�W�U�D�F�W���$�P�R�X�Q�W 

 
4.11.1 The Contractor shall be deemed to: 

a) �+�D�Y�H���V�D�W�L�V�¿�H�G���L�W�V�H�O�I���D�V���W�R���W�K�H���F�R�U�U�H�F�W�Q�H�V�V���D�Q�G���V�X�I�¿�F�L�H�Q�F�\���R�I���W�K�H���$�F�F�H�S�W�H�G���&�R�Q�W�U�D�F�W���$�P�R�X�Q�W�����D�Q�G 
b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-�&�O�D�X�V�H�����³�S�K�\�V�L�F�D�O���F�R�Q�G�L�W�L�R�Q�V�´���P�H�D�Q�V���Q�D�W�X�U�D�O���S�K�\�V�L�F�D�O���F�R�Q�G�L�W�L�R�Q�V���D�Q�G���P�D�Q-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 
 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

4.12.6 �+�R�Z�H�Y�H�U�����E�H�I�R�U�H���D�G�G�L�W�L�R�Q�D�O���&�R�V�W���L�V���¿�Q�D�O�O�\���D�J�U�H�H�G���R�U���G�H�W�H�U�P�L�Q�H�G���X�Q�G�H�U���V�X�E-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
�E�H�� �L�Q�F�O�X�G�H�G�� ���D�V���G�H�G�X�F�W�L�R�Q�V���� �L�Q�� �W�K�H���&�R�Q�W�U�D�F�W���3�U�L�F�H�� �D�Q�G�� �3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V���� �+�R�Z�H�Y�H�U���� �W�K�H���Q�H�W���H�I�I�H�F�W���R�I�� �D�O�O��
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

�8�Q�O�H�V�V�� �R�W�K�H�U�Z�L�V�H�� �V�S�H�F�L�¿�H�G�� �L�Q�� �W�K�H�� �&�R�Q�W�U�D�F�W�� �W�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\�� �V�K�D�O�O�� �S�U�R�Y�L�G�H�� �H�I�I�H�F�W�L�Y�H�� �D�F�F�H�V�V�� �W�R�� �D�Q�G��
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 
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which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 
b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 
 

4.15.1 �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���E�H���G�H�H�P�H�G���W�R���K�D�Y�H���E�H�H�Q���V�D�W�L�V�¿�H�G���D�V���W�R���W�K�H���V�X�L�W�D�E�L�O�L�W�\���D�Q�G���D�Y�D�L�O�D�E�L�O�L�W�\���R�I���D�F�F�H�V�V���U�R�X�W�H�V���W�R��
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
�G�D�P�D�J�H�G���E�\���W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���W�U�D�I�¿�F���Rr by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 
e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 

4.16 Transport of Goods 
 

Unless otherwise stated in the Special Conditions: 
a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

major item of other Goods will be delivered to the Site; 
b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 

and protecting all Goods and other things required for the Works; and 
c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 
negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 
 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 �7�K�H���&�R�Q�W�U�D�F�W�R�U�V���K�D�O�O���H�Q�V�X�U�H���W�K�D�W���H�P�L�V�V�L�R�Q�V�����V�X�U�I�D�F�H�G���L�V���F�K�D�U�J�H�V���D�Q�G���H�I�À�X�H�Q�W���I�U�R�P���W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���D�F�W�L�Y�L�W�L�H�V��
�V�K�D�O�O���Q�R�W���H�[�F�H�H�G���W�K�H���Y�D�O�X�H�V���V�W�D�W�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q���R�U���S�U�H�V�F�U�L�E�H�G���E�\���D�S�S�O�L�F�D�E�O�H���/�D�Z�V�� 
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4.19 Electricity, Water and Gas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
�V�H�U�Y�L�F�H�V���K�H���P�D�\���U�H�T�X�L�U�H���I�R�U���K�L�V���F�R�Q�V�W�U�X�F�W�L�R�Q���D�F�W�L�Y�L�W�L�H�V���D�Q�G���W�R���W�K�H���H�[�W�H�Q�W���G�H�¿�Q�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�V�����I�R�U���W�K�H��
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
�6�S�H�F�L�¿�F�D�W�L�R�Q�V�����7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O�����D�W���K�L�V���U�L�V�N���D�Q�G���F�R�V�W�����S�U�R�Y�L�G�H���D�Q�\���D�S�S�D�U�D�W�X�V���Q�H�F�H�V�V�D�U�\���I�R�U���K�L�V���X�V�H���R�I���W�K�H�V�H��
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
�6�S�H�F�L�¿�F�D�W�L�R�Q�����8�Q�O�H�V�V���R�W�K�H�U�Z�L�V�H���V�W�D�W�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�� 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, �I�U�H�H���R�I���F�K�D�U�J�H�����W�K�H���³�I�U�H�H-�L�V�V�X�H���P�D�W�H�U�L�D�O�V�´�����L�I���D�Q�\�����L�Q���D�F�F�R�U�G�D�Q�F�H���Z�L�W�K���W�K�H��

�G�H�W�D�L�O�V���V�W�D�W�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�����7�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���V�K�D�O�O�����D�W���K�L�V���U�L�V�N���D�Q�G���F�R�V�W�����S�U�R�Y�L�G�H���W�K�H�V�H���P�D�W�H�U�L�D�O�V���D�W��
�W�K�H�� �W�L�P�H�� �D�Q�G�� �S�O�D�F�H�� �V�S�H�F�L�¿�H�G�� �L�Q�� �W�K�H�� �&�R�Q�W�U�D�F�W���� �7�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O�� �W�Ken visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the n�R�W�L�¿�H�G���V�K�R�U�W�D�J�H�����G�H�I�H�F�W�R�U���G�H�I�D�X�O�W�� 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
�&�R�Q�W�U�D�F�W�R�U���D�Q�G���V�X�E�P�L�W�W�H�G���W�R���W�K�H���$�U�F�K�L�W�H�F�W���L�Q���V�L�[���F�R�S�L�H�V�����7�K�H���¿�U�V�W���U�H�S�R�U�W���V�K�D�O�O���F�R�Y�H�U���W�K�H���S�H�U�L�R�G���X�S���W�R���W�K�H��
�H�Q�G���R�I���W�K�H���¿�U�V�W���F�D�O�H�Q�G�D�U���P�R�Q�W�K���I�R�O�O�R�Z�L�Q�J���W�K�H���&�R�P�Pencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works. Each report shall include: 
 
a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
�L�Q�F�O�X�G�L�Q�J�� �W�K�H�V�H�� �V�W�D�J�H�V�� �I�R�U�� �Z�R�U�N�� �E�\�� �H�D�F�K�� �Q�R�P�L�Q�D�W�H�G�� �6�X�E�F�R�Q�W�U�D�F�W�R�U�� ���D�V�� �G�H�¿�Q�H�G�� �L�Q�� �&�O�D�X�V�H�� ����
[Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 
c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: 
i) commencement of manufacture, 
ii)  Contractor's inspections, 
iii)  tests, and 
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iv) shipment and arrival at the Site; 
d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 
e) �F�R�S�L�H�V���R�I���T�X�D�O�L�W�\���D�V�V�X�U�D�Q�F�H���G�R�F�X�P�H�Q�W�V�����W�H�V�W���U�H�V�X�O�W�V���D�Q�G���F�H�U�W�L�¿�F�D�W�H�V���R�I���0�D�W�H�U�L�D�O�V�� 
f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 

Sub- Clause 20.1 [Contractor's Claims]; 
g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 
h) comparison so factual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22 Security of the Site 
 

Unless otherwise stated in the Special Conditions: 
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 
b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

�3�H�U�V�R�Q�Q�H�O�����D�Q�G���W�R���D�Q�\���R�W�K�H�U���S�H�U�V�R�Q�Q�H�O���Q�R�W�L�¿�H�G���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U�����E�\���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���R�U���W�K�H��
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
 

4.23.1 �7�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O�� �F�R�Q�¿�Q�H�� �K�L�V�� �R�S�H�U�D�W�L�R�Q�V�� �W�R�� �W�K�H�� �6�L�W�H���� �D�Q�G�� �W�R�� �D�Q�\�� �D�G�G�L�W�L�R�Q�D�O�� �D�U�H�D�V�� �Z�K�L�F�K�� �P�D�\�� �E�H��
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacent land. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���F�O�H�D�U���D�Z�D�\���D�Q�G���U�H�P�R�Y�H�����I�U�R�P���W�K�D�W���S�D�U�W��
of the Site and Works to which the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���U�H�I�H�U�V�����D�O�O���&�R�Q�W�U�D�F�W�R�U�
�V���(�T�X�L�S�P�H�Q�W�����V�X�U�S�O�X�V��
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
�1�R�W�L�¿�F�D�W�L�R�Q�� �3�H�U�L�R�G���� �V�X�F�K�� �*�R�R�G�V�� �D�V�� �D�U�H�� �U�H�T�X�L�U�H�G�� �I�R�U�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �W�R�� �I�X�O�¿�O�� �R�E�O�L�J�D�W�L�R�Q�V�� �X�Q�G�H�U�� �W�K�H��
Contract. 

4.24 Fossils 
 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
�U�H�P�R�Y�L�Q�J���R�U���G�D�P�D�J�L�Q�J���D�Q�\���R�I���W�K�H�V�H���¿�Q�G�L�Q�J�V�� 

 
4.24.2 �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O�����X�S�R�Q���G�L�V�F�R�Y�H�U�\���R�I���D�Q�\���V�X�F�K���¿�Q�G�L�Q�J�����S�U�R�P�S�W�O�\���J�L�Y�H���Q�R�W�L�F�H���W�R���W�K�H���(�Q�J�L�Q�H�H�U�����Z�K�R���V�K�D�O�O��

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS  

5.1 �'�H�¿�Q�L�W�L�R�Q���R�I���³�Q�R�P�L�Q�D�W�H�G���6�X�E�F�R�Q�W�U�D�F�W�R�U�´ 
�,�Q���W�K�L�V���&�R�Q�W�U�D�F�W�����³�Q�R�P�L�Q�D�W�H�G���6�X�E�F�R�Q�W�U�D�F�W�R�U�´���P�H�D�Q�V���D���6�X�E�F�R�Q�W�U�D�F�W�R�U�� 
a) Who is nominated by the Procuring Entity, or 
b) Contractor has nominated as a Subcontractor subject to Sub-�&�O�D�X�V�H�����������>�2�E�M�H�F�W�L�R�Q���W�R���1�R�W�L�¿�F�D�W�L�R�Q�@�� 
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5.2 Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 
a) �W�K�H�U�H���D�U�H���U�H�D�V�R�Q�V���W�R���E�H�O�L�H�Y�H���W�K�D�W���W�K�H���6�X�E�F�R�Q�W�U�D�F�W�R�U���G�R�H�V���Q�R�W���K�D�Y�H���V�X�I�¿�F�L�H�Q�W���F�R�P�S�H�W�H�Q�F�H�����U�H�V�R�X�U�F�H�V���R�U��

�¿�Q�D�Q�F�L�D�O���V�W�U�H�Q�J�W�K�� 
b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 
c) �W�K�H���Q�R�P�L�Q�D�W�H�G���6�X�E�F�R�Q�W�U�D�F�W�R�U���G�R�H�V���Q�R�W���D�F�F�H�S�W���W�R���H�Q�W�H�U���L�Q�W�R���D���V�X�E�F�R�Q�W�U�D�F�W���Z�K�L�F�K���V�S�H�F�L�¿�H�V���W�K�D�W�����I�R�U���W�K�H��

subcontracted work (including design, if any), the nominated Subcontractor shall: 
i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge his obligations and liabilities under the Contract; 
ii)  indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 
�S�H�U�I�R�U�P���W�K�H�V�H���R�E�O�L�J�D�W�L�R�Q�V���R�U���W�R���I�X�O�¿�O���W�K�H�V�H��liabilities, and 

iii)  be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
�6�X�E�F�R�Q�W�U�D�F�W�R�U�
�V���L�Q�Y�R�L�F�H�V���D�S�S�U�R�Y�H�G���E�\���W�K�H���&�R�Q�W�U�D�F�W�R�U���Z�K�L�F�K���W�K�H���$�U�F�K�L�W�H�F�W���F�H�U�W�L�¿�H�V���W�R���E�H���G�X�H���L�Q���D�F�F�R�U�G�D�Q�F�H��
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

5.4 Evidence of Payments 
 

5.4.1 �%�H�I�R�U�H���L�V�V�X�L�Q�J���D���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���Z�K�L�F�K���L�Q�F�O�X�G�H�V���D�Q���D�P�R�X�Q�W���S�D�\�D�E�O�H���W�R���D���Q�R�P�L�Q�D�W�H�G���6�X�E�F�R�Q�W�U�D�F�W�R�U�����W�K�H��
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previ�R�X�V���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�����O�H�V�V���D�S�S�O�L�F�D�E�O�H���G�H�G�X�F�W�L�R�Q�V���I�R�U��
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) �6�D�W�L�V�¿�H�V���W�K�H���$�U�F�K�L�W�H�F�W���L�Q���Z�U�L�W�L�Q�J���W�K�D�W���W�K�H���&�R�Q�W�U�D�F�W�R�U���L�V���U�H�D�V�R�Q�D�E�O�\���H�Q�W�L�W�O�H�G���W�R���Z�L�W�K�K�R�O�G���R�U���U�H�I�X�V�H��

to pay these amounts, and 
ii)  �6�X�E�P�L�W�V���W�R���W�K�H���$�U�F�K�L�W�H�F�W���U�H�D�V�R�Q�D�E�O�H���H�Y�L�G�H�Q�F�H���W�K�D�W���W�K�H���Q�R�P�L�Q�D�W�H�G���6�X�E�F�R�Q�W�U�D�F�W�R�U���K�D�V���E�H�H�Q���Q�R�W�L�¿�H�G��

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct 
�W�R���W�K�H���Q�R�P�L�Q�D�W�H�G���6�X�E�F�R�Q�W�U�D�F�W�R�U�����S�D�U�W���R�U���D�O�O���R�I���V�X�F�K���D�P�R�X�Q�W�V���S�U�H�Y�L�R�X�V�O�\���F�H�U�W�L�¿�H�G�����O�H�V�V���D�S�S�O�L�F�D�E�O�H��
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR  

6.1 Engagement of Staff and Labor 

�(�[�F�H�S�W���D�V���R�W�K�H�U�Z�L�V�H���V�W�D�W�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���P�D�N�H���D�U�U�D�Q�J�H�P�H�Q�W�V���I�R�U���W�K�H���H�Q�J�D�J�H�P�H�Q�W��
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
�Z�L�W�K���D�S�S�U�R�S�U�L�D�W�H���T�X�D�O�L�¿�F�D�W�L�R�Q�V���D�Q�G���H�[�S�H�U�L�H�Q�F�H���I�U�R�P���V�R�X�U�F�H�V���Z�L�W�K�L�Q���.�H�Q�\�D�� 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 
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to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
�.�H�Q�\�D���L�Q���U�H�V�S�H�F�W���R�I���V�X�F�K���R�I���W�K�H�L�U���V�D�O�D�U�L�H�V�����Z�D�J�H�V�����D�O�O�R�Z�D�Q�F�H�V���D�Q�G���D�Q�\���E�H�Q�H�¿�W�V���D�V���D�U�H���V�X�E�M�H�F�W���W�R���W�D�[���X�Q�G�H�U���W�K�H��
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

6.5 Working Hours  

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside 
the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

�(�[�F�H�S�W�� �D�V�� �R�W�K�H�U�Z�L�V�H�� �V�W�D�W�H�G�� �L�Q�� �W�K�H�� �6�S�H�F�L�¿�F�D�W�L�R�Q���� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O�� �S�U�R�Y�L�G�H�� �D�Q�G�� �P�D�L�Q�W�D�L�Q�� �D�O�O�� �Q�H�F�H�V�V�D�U�\��
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Per�V�R�Q�Q�H�O���D�V���V�W�D�W�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�V�����7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���Q�R�W���S�H�U�P�L�W��
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical 
�V�W�D�I�I���� �¿�U�V�W�� �D�L�G�� �I�D�F�L�O�L�W�L�H�V���� �V�L�F�N�� �E�D�\ and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���D�S�S�R�L�Q�W���D�Q���D�F�F�L�G�H�Q�W���S�U�H�Y�H�Q�W�L�R�Q���R�I�¿�F�H�U���D�W���W�K�H���6�L�W�H�����U�H�V�S�R�Q�V�L�E�O�H���I�R�U���P�D�L�Q�W�D�L�Q�L�Q�J���V�D�I�H�W�\���D�Q�G��
�S�U�R�W�H�F�W�L�R�Q���D�J�D�L�Q�V�W���D�F�F�L�G�H�Q�W�V�����7�K�L�V���S�H�U�V�R�Q���V�K�D�O�O���E�H���T�X�D�O�L�¿�H�G���I�R�U���W�K�L�V���U�H�V�S�R�Q�V�L�E�L�O�L�W�\���D�Q�G���V�K�D�O�O���K�D�Y�H���W�K�H���D�X�W�K�R�U�L�W�\��
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide whatever is required by this person to exercise this responsibility and 
authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, �D�Q�G�� �D�V�� �O�R�Q�J�� �W�K�H�U�H�D�I�W�H�U�� �D�V�� �L�V�� �Q�H�F�H�V�V�D�U�\�� �W�R�� �I�X�O�¿�O�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�
�V��
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, 
inspect and test the work. 
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6.8.2 �6�X�S�H�U�L�Q�W�H�Q�G�H�Q�F�H���V�K�D�O�O���E�H���J�L�Y�H�Q���E�\���D���V�X�I�¿�F�L�H�Q�W���Q�X�P�E�H�U���R�I���S�H�U�V�R�Q�V���K�D�Y�L�Q�J���D�G�H�T�X�D�W�H���N�Q�R�Z�O�H�G�J�H���R�I���W�K�H���O�D�Q�J�X�D�J�H��
�I�R�U���F�R�P�P�X�Q�L�F�D�W�L�R�Q�V�����G�H�¿�Q�H�G���L�Q���6�X�E-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 �7�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���3�H�U�V�R�Q�Q�H�O���V�K�D�O�O���E�H���D�S�S�U�R�S�U�L�D�W�H�O�\���T�X�D�O�L�¿�H�G�����V�N�L�O�O�H�G���D�Q�G���H�[�S�H�U�L�H�Q�F�H�G���L�Q���W�K�H�L�U���U�H�V�S�H�F�W�L�Y�H���W�U�D�G�H�V��
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 
a) Persists in any misconduct or lack of care, 
b) Carries out duties in competently or negligently, 
c) fails to conform with any provisions of the Contract, 
d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 
e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal thereof by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
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involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor  

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity  

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and �E�H�Q�H�¿�W�V�������Z�R�U�N�L�Q�J���F�R�Q�G�L�W�L�R�Q�V���D�Q�G���W�H�U�P�V���R�I���H�P�S�O�R�\�P�H�Q�W�����D�F�F�H�V�V��
to training, promotion, termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP  

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 
a) �,�Q���W�K�H���P�D�Q�Q�H�U�����L�I���D�Q�\�����V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�� 
b) in a proper workman like and careful manner, in accordance with recognized good practice, and 
c) with properly equipped facilities and non-�K�D�]�D�U�G�R�X�V���0�D�W�H�U�L�D�O�V�����H�[�F�H�S�W���D�V���R�W�K�H�U�Z�L�V�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H��

Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 
a) �P�D�Q�X�I�D�F�W�X�U�H�U�
�V���V�W�D�Q�G�D�U�G���V�D�P�S�O�H�V���R�I���0�D�W�H�U�L�D�O�V���D�Q�G���V�D�P�S�O�H�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�����D�O�O���D�W���W�K�H��

Contractor's cost, and 
b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 
a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 
b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
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including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-�&�O�D�X�V�H���V�K�D�O�O���D�S�S�O�\���W�R���D�O�O���W�H�V�W�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�� 

7.4.2 �(�[�F�H�S�W�� �D�V�� �R�W�K�H�U�Z�L�V�H�� �V�S�H�F�L�¿�H�G�� �L�Q�� �W�K�H�� �&�R�Q�W�U�D�F�W���� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O�� �S�U�R�Y�L�G�H�� �D�O�O�� �D�S�S�D�U�D�W�X�V���� �D�V�V�L�V�W�D�Q�F�H����
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
�D�Q�G���V�X�L�W�D�E�O�\���T�X�D�O�L�¿�H�G���D�Q�G���H�[�S�H�U�L�H�Q�F�H�G���V�W�D�I�I�����D�V �D�U�H���Q�H�F�H�V�V�D�U�\���W�R���F�D�U�U�\���R�X�W���W�K�H���V�S�H�F�L�¿�H�G���W�H�V�W�V���H�I�¿�F�L�H�Q�W�O�\�����7�K�H��
�&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���D�J�U�H�H�����Z�L�W�K���W�K�H���(�Q�J�L�Q�H�H�U�����W�K�H���W�L�P�H���D�Q�G���S�O�D�F�H���I�R�U���W�K�H���V�S�H�F�L�¿�H�G���W�H�V�W�L�Q�J���R�I���D�Q�\���3�O�D�Q�W�����0�D�W�H�U�L�D�O�V��
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations �D�Q�G���$�G�M�X�V�W�P�H�Q�W�V�@�����Y�D�U�\���W�K�H���O�R�F�D�W�L�R�Q���R�U���G�H�W�D�L�O�V���R�I���V�S�H�F�L�¿�H�G��
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-�S�O�X�V���S�U�R�¿�W�����Z�K�L�F�K���V�K�D�O�O���E�H���L�Q�F�O�X�G�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W���3�U�L�F�H�� 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���S�U�R�P�S�W�O�\���I�R�U�Z�D�U�G���W�R���W�K�H���$�U�F�K�L�W�H�F�W���G�X�O�\���F�H�U�W�L�¿�H�G���U�H�S�R�U�W�V���R�I���W�K�H���W�H�V�W�V�����:�K�H�Q���W�K�H���V�S�H�F�L�¿�H�G��
�W�H�V�W�V���K�D�Y�H���E�H�H�Q���S�D�V�V�H�G���� �W�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���H�Q�G�R�U�V�H���W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���W�H�V�W���F�H�U�W�L�¿�F�D�W�H�����R�U���L�V�V�X�H���D���F�H�U�W�L�¿�F�D�W�H���W�R��
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work  

7.6.1 �1�R�W�Z�L�W�K�V�W�D�Q�G�L�Q�J���D�Q�\���S�U�H�Y�L�R�X�V���W�H�V�W���R�U���F�H�U�W�L�¿�F�D�W�L�R�Q�����W�K�H���$�U�F�K�L�W�H�F�W���P�D�\���L�Q�V�W�U�X�F�W���W�K�H���&�R�Q�W�U�D�F�W�R�U���W�R�� 
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 
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7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
�V�S�H�F�L�¿�H�G���L�Q���W�K�H���L�Q�V�W�U�X�F�W�L�R�Q�����R�U���L�P�P�H�G�L�D�W�H�O�\���L�I���X�U�J�H�Q�F�\���L�V���V�S�H�F�L�¿�H�G���X�Q�G�H�U���V�X�E-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 
a) When it is incorporated in the Works; 
b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the �6�S�H�F�L�¿�F�D�W�L�R�Q�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���S�D�\���D�O�O���U�R�\�D�O�W�L�H�V�����U�H�Q�W�V���D�Q�G���R�W�K�H�U���S�D�\�P�H�Q�W�V���I�R�U�� 
a) Natural materials obtained from outside the Site, and 
b) The disposal of material from demolitions and excavations and of other surplus material (whether 

natural or man-�P�D�G�H�������H�[�F�H�S�W���W�R���W�K�H���H�[�W�H�Q�W���W�K�D�W���G�L�V�S�R�V�D�O���D�U�H���D�V���Z�L�W�K�L�Q���W�K�H���6�L�W�H���D�U�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H��
Contract. 

 
8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 �(�[�F�H�S�W���D�V���R�W�K�H�U�Z�L�V�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H���6�S�H�F�L�D�O���&�R�Q�G�L�W�L�R�Q�V���R�I���&�R�Q�W�U�D�F�W�����W�K�H���&�R�P�P�H�Q�F�H�P�H�Q�W���'�D�W�H���V�K�D�O�O���E�H���W�K�H��
�G�D�W�H�� �D�W�� �Z�K�L�F�K�� �W�K�H�� �I�R�O�O�R�Z�L�Q�J�� �S�U�H�F�H�G�H�Q�W�� �F�R�Q�G�L�W�L�R�Q�� �V�K�D�Y�H�� �D�O�O�� �E�H�H�Q�� �I�X�O�¿�O�O�H�G�� �D�Q�G�� �W�K�H�� �$�U�F�K�L�W�H�F�W�� �Q�R�W�L�¿�F�D�W�L�R�Q��
recording the agreement of both Parties on such ful�¿�O�P�H�Q�W���D�Q�G���L�Q�V�W�U�X�F�W�L�Q�J���W�R���F�R�P�P�H�Q�F�H���W�K�H��Work is received 
by the Contractor: 
a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 

relevant authorities of Kenya; 
b) �H�[�F�H�S�W���L�I���R�W�K�H�U�Z�L�V�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H���6�S�H�F�L�D�O���&�R�Q�G�L�W�L�R�Q�V���R�I���&�R�Q�W�U�D�F�W�����H�I�I�H�F�W�L�Y�H���D�F�F�H�V�V���W�R���D�Q�G���S�R�V�V�H�V�V�L�R�Q��

of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [ Termination 
by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 
a) Achieving the passing of the Tests on Completion, and 
b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
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notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 
a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) �H�D�F�K�� �R�I�� �W�K�H�V�H�� �V�W�D�J�H�V�� �I�R�U�� �Z�R�U�N�� �E�\�� �H�D�F�K�� �Q�R�P�L�Q�D�W�H�G�� �6�X�E�F�R�Q�W�U�D�F�W�R�U�� ���D�V�� �G�H�¿�Q�H�G�� �L�Q�� �&�O�D�X�V�H�� ���� �>�1�R�P�L�Q�D�W�H�G��
Subcontractors]), 

c) �W�K�H���V�H�T�X�H�Q�F�H���D�Q�G���W�L�P�L�Q�J���R�I���L�Q�V�S�H�F�W�L�R�Q�V���D�Q�G���W�H�V�W�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�����D�Q�G 
d) a supporting report which includes: 

i) 
 

ii)  

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 
details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���S�U�R�P�S�W�O�\���J�L�Y�H���Q�R�W�L�F�H���W�R���W�K�H���$�U�F�K�L�W�H�F�W���R�I���V�S�H�F�L�¿�F���S�U�R�E�D�E�O�H���I�X�W�X�U�H���H�Y�H�Q�W�V���R�U���F�L�U�F�X�P�V�W�D�Q�F�H�V��
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 
a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 
c) exceptionally adverse climatic conditions, 
d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 
e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in Kenya, 
b) These authorities delay or disrupt the Contractor's work, and 
c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 

of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 
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8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 
b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 

other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 �8�Q�O�H�V�V���W�K�H���$�U�F�K�L�W�H�F�W���Q�R�W�L�¿�H�V���R�W�K�H�U�Z�L�V�H�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���D�G�R�S�W���W�K�H�V�H���U�H�Y�L�V�H�G���P�H�W�K�R�G�V�����Z�K�L�F�K���P�D�\���U�H�T�X�L�U�H��
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, �Z�L�W�K�R�X�W���J�H�Q�H�U�D�W�L�Q�J�����K�R�Z�H�Y�H�U�����D�Q�\���R�W�K�H�U���D�G�G�L�W�L�R�Q�D�O���S�D�\�P�H�Q�W���E�H�Q�H�¿�W���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U�� 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H�����+�R�Z�H�Y�H�U�����W�K�H���W�R�W�D�O���D�P�R�X�Q�W���G�X�H���X�Q�G�H�U���W�K�L�V���6�X�E-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work  

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works against any 
deterioration, loss or damage. 

8.8.2 �7�K�H���$�U�F�K�L�W�H�F�W���P�D�\���D�O�V�R���Q�R�W�L�I�\���W�K�H���F�D�X�V�H���I�R�U���W�K�H���V�X�V�S�H�Q�V�L�R�Q�����,�I���D�Q�G���W�R���W�K�H���H�[�W�H�Q�W���W�K�D�W���W�K�H���F�D�X�V�H���L�V���Q�R�W�L�¿�H�G���D�Q�G��
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
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Materials which have not been delivered to Site, if: 
a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 
b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work  

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments]. 

 
9. TESTS ON COMPLETION  

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests �R�Q���&�R�P�S�O�H�W�L�R�Q�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���V�X�E�P�L�W���D���F�H�U�W�L�¿�H�G��
report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-�&�O�D�X�V�H�����������>�7�H�V�W�L�Q�J�@�����¿�I�W�K��
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Tests �R�Q���V�X�F�K���G�D�\���R�U���G�D�\�V���Z�L�W�K�L�Q���W�K�D�W���S�H�U�L�R�G���D�V���W�K�H���&�R�Q�W�U�D�F�W�R�U���P�D�\���¿�[���D�Q�G���R�I���Z�K�L�F�K���K�H���V�K�D�O�O���J�L�Y�H���Q�R�W�L�F�H��
to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 
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a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 
b) �L�I���W�K�H���I�D�L�O�X�U�H���G�H�S�U�L�Y�H�V���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���R�I���V�X�E�V�W�D�Q�W�L�D�O�O�\���W�K�H���Z�K�R�O�H���E�H�Q�H�¿�W���R�I���W�K�H��Works or Section, 

reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-�2�Y�H�U�� �&�H�U�W�L�¿�F�D�W�H�� �I�R�U�� �W�K�H��Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���Q�R�W���H�D�U�O�L�H�U���W�K�D�Q���������G�D�\�V��
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���H�D�F�K���6�H�F�W�L�R�Q�� 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���W�R���W�K�H���&�R�Q�W�U�D�F�W���R�U�����V�W�D�W�L�Q�J���W�K�H���G�D�W�H���R�Q���Z�K�L�F�K���W�K�H��Works or Section were 

completed in accordance with the Contract, except for any minor outstanding work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���W�R���E�H���L�V�V�X�H�G�����7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���W�K�H�Q��complete this work before 
issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���R�U���W�R���U�H�M�H�F�W���W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���D�S�S�O�L�F�D�W�L�R�Q���Z�L�W�K�L�Q��
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���V�K�D�O�O���E�H���G�H�H�P�H�G���W�R���K�D�Y�H���E�H�H�Q���L�V�V�X�H�G���R�Q���W�K�H���O�D�V�W���G�D�\���R�I���W�K�D�W���S�H�U�L�R�G�� 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���D�Q�\���S�D�U�W��
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
�V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W���R�U���D�J�U�H�H�G���E�\���E�R�W�K���3�D�U�W�L�H�V�����X�Q�O�H�V�V���D�Q�G���X�Q�W�L�O���W�K�H���$�U�F�K�L�W�H�F�W���K�D�V���L�V�V�X�H�G���D���7�D�N�L�Q�J-Over 
�&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�L�V���S�D�U�W�����+�R�Z�H�Y�H�U�����L�I���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���G�R�H�V���X�V�H���D�Q�\���S�D�U�W���R�I���W�K�H��Works before the Taking-
�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���L�V���L�V�V�X�H�G�� 
a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 
b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 

shall pass to the Procuring Entity, and 
c) if requested by the Contractor, the Architect shall issue a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�L�V���S�D�U�W�� 

10.2.3 After the Architect has issued a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���D���S�D�U�W���R�I���W�K�H��Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
�G�D�W�H���R�I���W�K�H���U�H�O�H�Y�D�Q�W���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G�� 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
�R�W�K�H�U���W�K�D�Q���V�X�F�K���X�V�H���D�V���L�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�R�U���D�J�U�H�H�G���E�\���W�K�H���&�R�Q�W�U�D�F�W�R�U�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O�����L�����J�L�Y�H��
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���K�D�V���E�H�H�Q���L�V�V�X�H�G���I�R�U���D���S�D�U�W���R�I���W�K�H��Works (other than a Section), the delay damages 
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H�����W�K�H���S�U�R�S�R�U�W�L�R�Q�D�O���U�H�G�X�F�W�L�R�Q���L�Q���W�K�H�V�H delay damages 
�V�K�D�O�O���E�H���F�D�O�F�X�O�D�W�H�G���D�V���W�K�H���S�U�R�S�R�U�W�L�R�Q���Z�K�L�F�K���W�K�H���Y�D�O�X�H���R�I���W�K�H���S�D�U�W���V�R���F�H�U�W�L�¿ed bears to the value of the Works or 
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���D�F�F�R�U�G�L�Q�J�O�\�����D�Q�G���W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���F�D�U�U�\���R�X�W���W�K�H��
Tests �R�Q���&�R�P�S�O�H�W�L�R�Q���D�V���V�R�R�Q���D�V���S�U�D�F�W�L�F�D�E�O�H���� �E�H�I�R�U�H���W�K�H���H�[�S�L�U�\���G�D�W�H���R�I���W�K�H���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G�����7�K�H��
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H�����D���F�H�U�W�L�¿�F�D�W�H���I�R�U���D���6�H�F�W�L�R�Q���R�U���S�D�U�W���R�I���W�K�H��Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY  

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
�W�K�H���&�R�Q�W�U�D�F�W�����I�D�L�U���Z�H�D�U���D�Q�G���W�H�D�U���H�[�F�H�S�W�H�G�����E�\���W�K�H���H�[�S�L�U�\���G�D�W�H���R�I���W�K�H���U�H�O�H�Y�D�Q�W���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G���R�U���D�V��
soon as practicable thereafter, the Contractor shall: 
a) complete any work which is outstanding on the date stated in a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H�����Z�L�W�K�L�Q���V�X�F�K��

reasonable time as is instructed by the Engineer, and 
b) �H�[�H�F�X�W�H�� �D�O�O�� �Z�R�U�N�� �U�H�T�X�L�U�H�G�� �W�R�� �U�H�P�H�G�\�� �G�H�I�H�F�W�V�� �R�U�� �G�D�P�D�J�H���� �D�V�� �P�D�\�� �E�H�� �Q�R�W�L�¿�H�G�� �E�\�� ���R�U�� �R�Q�� �E�H�K�D�O�I�� �R�I���� �W�K�H��

�3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���R�Q���R�U���E�H�I�R�U�H���W�K�H���H�[�S�L�U�\���G�D�W�H���R�I���W�K�H���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G���I�R�U���W�K�H��Works or Section 
(as the case may be). 

11.1.2 �,�I���D���G�H�I�H�F�W���D�S�S�H�D�U�V���R�U���G�D�P�D�J�H���R�F�F�X�U�V�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���E�H���Q�R�W�L�¿�H�G���D�F�F�R�U�G�L�Q�J�O�\���E�\���W�K�H��Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 
a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 �,�I���D�Q�G���W�R���W�K�H���H�[�W�H�Q�W���W�K�D�W���V�X�F�K���Z�R�U�N���L�V���D�W�W�U�L�E�X�W�D�E�O�H���W�R���D�Q�\���R�W�K�H�U���F�D�X�V�H�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���E�H���Q�R�W�L�¿�H�G���S�U�R�P�S�W�O�\��
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 �(�[�W�H�Q�V�L�R�Q���R�I���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
�R�I���W�K�H���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G���I�R�U���W�K�H��Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
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are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
�1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G���V�K�D�O�O���Q�R�W���E�H���H�[�W�H�Q�G�H�G���E�\���P�R�U�H���W�K�D�Q���W�Z�R���\�H�D�U�V�� 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
�&�O�D�X�V�H���V�K�D�O�O���Q�R�W���D�S�S�O�\���W�R���D�Q�\���G�H�I�H�F�W�V���R�U���G�D�P�D�J�H���R�F�F�X�U�U�L�Q�J���P�R�U�H���W�K�D�Q���W�Z�R���\�H�D�U�V���D�I�W�H�U���W�K�H���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q��
Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 �,�I���W�K�H���&�R�Q�W�U�D�F�W�R�U���I�D�L�O�V���W�R���U�H�P�H�G�\���D�Q�\���G�H�I�H�F�W���R�U���G�D�P�D�J�H���Z�L�W�K�L�Q���D���U�H�D�V�R�Q�D�E�O�H���W�L�P�H�����D���G�D�W�H���P�D�\���E�H���¿�[�H�G���E�\���W�K�H��
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 �,�I���W�K�H���&�R�Q�W�U�D�F�W�R�U���I�D�L�O�V���W�R���U�H�P�H�G�\���W�K�H���G�H�I�H�F�W���R�U���G�D�P�D�J�H���E�\���W�K�L�V���Q�R�W�L�¿�H�G���G�D�W�H���D�Q�G���W�K�L�V���U�H�P�H�G�L�D�O���Z�R�U�N���Z�D�V���W�R���E�H��
executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if  �W�K�H���G�H�I�H�F�W���R�U���G�D�P�D�J�H���G�H�S�U�L�Y�H�V���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���R�I���V�X�E�V�W�D�Q�W�L�D�O�O�\���W�K�H���Z�K�R�O�H���E�H�Q�H�¿�W���R�I���W�K�H��Works or 
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
�W�K�H�� �F�D�V�H�� �P�D�\�� �E�H������ �S�O�X�V�� �¿�Q�D�Q�F�L�Q�J�� �F�R�V�W�V�� �D�Q�G�� �W�K�H�� �F�R�V�W�� �R�I�� �G�L�V�P�D�Q�W�O�L�Q�J�� �W�K�H�� �V�D�P�H���� �F�O�H�D�U�L�Q�J�� �W�K�H�� �6�L�W�H�� �D�Q�G 
returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work  

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

11.7 Right of Access 

�8�Q�W�L�O���W�K�H���&�R�P�S�O�H�W�L�R�Q���&�H�U�W�L�¿�F�D�W�H���K�D�V���E�H�H�Q���L�V�V�X�H�G�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���K�D�Y�H���V�X�F�K���U�L�J�K�W���R�I���D�F�F�H�V�V���W�R���W�K�H��Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 �>�&�R�V�W���R�I���5�H�P�H�G�\�L�Q�J���'�H�I�H�F�W�V�@�����W�K�H���&�R�V�W���R�I���W�K�H���V�H�D�U�F�K���S�O�X�V���S�U�R�¿�W���V�K�D�O�O��
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 �&�R�P�S�O�H�W�L�R�Q���&�H�U�W�L�¿�F�D�W�H 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
�K�D�V���L�V�V�X�H�G���W�K�H���&�R�P�S�O�H�W�L�R�Q���&�H�U�W�L�¿�F�D�W�H���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U�����V�W�D�W�L�Q�J���W�K�H���G�D�W�H���R�Q���Z�K�L�F�K���W�K�H���&�R�Q�W�U�D�F�W�R�U���F�R�P�S�O�H�W�H�G��
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his obligations under the Contract. 

11.9.2 �7�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���L�V�V�X�H���W�K�H���&�R�P�S�O�H�W�L�R�Q���&�H�U�W�L�¿�F�D�W�H���Z�L�W�K�L�Q�������G�D�\�V���D�I�W�H�U���W�K�H���O�D�W�H�V�W���R�I���W�K�H���H�[�S�L�U�\���G�D�W�H�V���R�I���W�K�H��
Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completion 
�&�H�U�W�L�¿�F�D�W�H���V�K�D�O�O���E�H���L�V�V�X�H�G���W�R���W�K�H���3�U�R�F�X�U�L�Q�J��Entity. 

11.9.3 �2�Q�O�\���W�K�H���&�R�P�S�O�H�W�L�R�Q���&�H�U�W�L�¿�F�D�W�H���V�K�D�O�O���E�H���G�H�H�P�H�G���W�R���F�R�Q�V�W�L�W�X�W�H���D�F�F�H�S�W�D�Q�F�H���R�I���W�K�H��Works. 

 
11.10 �8�Q�I�X�O�¿�O�O�H�G���2�E�O�L�J�D�W�L�R�Q�V 

�$�I�W�H�U���W�K�H���&�R�P�S�O�H�W�L�R�Q���&�H�U�W�L�¿�F�D�W�H���K�D�V���E�H�H�Q���L�V�V�X�H�G���� �H�D�F�K���3�D�U�W�\�� �V�K�D�O�O���U�H�P�D�L�Q���O�L�D�E�O�H���I�R�U���W�K�H���I�X�O�¿�O�P�H�Q�W���R�I�� �D�Q�\��
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 �8�S�R�Q�� �U�H�F�H�L�Y�L�Q�J�� �W�K�H�� �&�R�P�S�O�H�W�L�R�Q�� �&�H�U�W�L�¿�F�D�W�H���� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O�� �U�H�P�R�Y�H�� �D�Q�\�� �U�H�P�D�L�Q�L�Q�J�� �&�R�Q�W�U�D�F�W�R�U�
�V��
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
�&�H�U�W�L�¿�F�D�W�H�����W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���P�D�\���V�H�O�O���R�U���R�W�K�H�U�Z�L�V�H���G�L�V�S�R�V�H���R�I���D�Q�\���U�H�P�D�L�Q�L�Q�J���L�W�H�P�V�����7�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\��
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN D EVALUATION  

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 
show in each application under Sub-�&�O�D�X�V�H�V�� ���������� �>�$�S�S�O�L�F�D�W�L�R�Q�� �I�R�U�� �,�Q�W�H�U�L�P�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�V�@���� ������������
[Statement on Completion] and 14.11 [Application for Final �3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�@���W�K�H���T�X�D�Q�W�L�W�L�H�V���D�Q�G���R�W�K�H�U��
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) �S�U�R�P�S�W�O�\���H�L�W�K�H�U���D�W�W�H�Q�G���R�U���V�H�Q�G���D�Q�R�W�K�H�U���T�X�D�O�L�¿�H�G���U�H�S�U�H�V�H�Q�W�D�W�L�Y�H���W�R���D�V�V�L�V�W���W�K�H���$�U�F�K�L�W�H�F�W���L�Q���P�D�N�L�Q�J���W�K�H��

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architec�W���V�K�D�O�O���U�H�Y�L�H�Z���W�K�H���U�H�F�R�U�G�V���D�Q�G���H�L�W�K�H�U���F�R�Q�¿�U�P���R�U���Y�D�U�\���W�K�H�P���D�Q�G���F�H�U�W�L�I�\��
the payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 
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12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 �)�R�U���H�D�F�K���L�W�H�P���R�I���Z�R�U�N�����W�K�H���D�S�S�U�R�S�U�L�D�W�H���U�D�W�H���R�U���S�U�L�F�H���I�R�U���W�K�H���L�W�H�P���V�K�D�O�O���E�H���W�K�H���U�D�W�H���R�U���S�U�L�F�H���V�S�H�F�L�¿�H�G���I�R�U���V�X�F�K��
item in the Contractor, �L�I���W�K�H�U�H���L�V���Q�R���V�X�F�K���L�W�H�P�����V�S�H�F�L�¿�H�G���I�R�U���V�L�P�L�O�D�U���Z�R�U�N�� 

12.3.3 �$�Q�\���L�W�H�P���R�I���Z�R�U�N���L�Q�F�O�X�G�H�G���L�Q���W�K�H���%�L�O�O���R�I���4�X�D�Q�W�L�W�L�H�V���I�R�U���Z�K�L�F�K���Q�R���U�D�W�H���R�U���S�U�L�F�H���Z�D�V���V�S�H�F�L�¿�H�G���V�K�D�O�O���E�H���F�R�Q�V�L�G�H�U�H�G��
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 
a) The work is instructed under Clause13 [Variations and Adjustments], 
b) �Q�R���U�D�W�H���R�U���S�U�L�F�H���L�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W���I�R�U���W�K�L�V���L�W�H�P�����D�Q�G 
c) �Q�R���V�S�H�F�L�¿�H�G���U�D�W�H���R�U���S�U�L�F�H���L�V���D�S�S�U�R�S�U�L�D�W�H���E�H�F�D�X�V�H���W�K�H���L�W�H�P���R�I���Z�R�U�N���L�V���Q�R�W���R�I���V�L�P�L�O�D�U���F�K�D�U�D�F�W�H�U�����R�U���L�V���Q�R�W��

executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together w�L�W�K���S�U�R�¿�W�����W�D�N�L�Q�J���D�F�F�R�X�Q�W���R�I���D�Q�\���R�W�K�H�U���U�H�O�H�Y�D�Q�W���P�D�W�W�H�U�V�� 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
�S�U�R�Y�L�V�L�R�Q�D�O�� �U�D�W�H�� �R�U�� �S�U�L�F�H�� �I�R�U�� �W�K�H�� �S�X�U�S�R�V�H�V�� �R�I�� �,�Q�W�H�U�L�P�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�V�� �D�V�� �V�R�R�Q�� �D�V�� �W�K�H�� �F�R�Q�F�H�U�Q�H�G�� �Z�R�U�N��
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
�F�H�U�W�L�¿�F�D�W�H�V���D�Q�G���Y�D�U�L�D�W�L�R�Q���R�U�G�H�U�V���R�Q���R�P�L�V�V�L�R�Q�V���D�Q�G���D�G�G�L�W�L�R�Q�V���Y�D�O�X�H�G���E�D�V�H�G���R�Q���U�D�W�H�V���L�Q���W�K�H���%�L�O�O���R�I���4�X�D�Q�W�L�W�L�H�V���R�U��
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price�± tender price)/ tender price X 
100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if:  
a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 

been deemed to be covered by a sum forming part of the Accepted Contract Amount; 
b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 
c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 

shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. �8�S�R�Q���U�H�F�H�L�Y�L�Q�J���W�K�L�V���Q�R�W�L�F�H�����W�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���F�D�Q�F�H�O�����F�R�Q�¿�U�P���R�U���Y�D�U�\���W�K�H���L�Q�V�W�U�X�F�W�L�R�Q�� 

13.1.3 Each Variation may include: 
a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation), 
b) changes to the quality and other characteristics of any item of work, 
c) changes to the levels, positions and/ or dimensions of any part of the Works, 
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d) omission of any work unless it is to be carried out by others, 
e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or 
f) changes to the sequence or timing of the execution of the Works. 

13.1.4 �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���Q�R�W���P�D�N�H���D�Q�\���D�O�W�H�U�D�W�L�R�Q���D�Q�G���R�U���P�R�G�L�¿�F�D�W�L�R�Q���R�I���W�K�H���3�H�U�P�D�Q�H�Q�W��Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 
a) A description of work, if any, to be performed and a programme for its execution, and 
b) �W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���S�U�R�S�R�V�D�O�V���I�R�U���D�Q�\���Q�H�F�H�V�V�D�U�\���P�R�G�L�¿�F�D�W�L�R�Q�V���W�R���W�K�H���3�U�R�J�U�D�P�P�H���D�F�F�R�U�G�L�Q�J���W�R���6�X�E-Clause 

8.3 or to any of the Contractor's obligations under the Contract, and 
c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation �2�U�G�H�U���F�O�H�D�U�O�\���L�G�H�Q�W�L�¿�H�G��
�D�V���V�X�F�K���L�Q���D�F�F�R�U�G�D�Q�F�H���Z�L�W�K���W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���V�X�E�P�L�V�V�L�R�Q���R�U���D�V���P�R�G�L�¿�H�G���E�\���D�J�U�H�H�P�H�Q�W�� 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
�V�K�D�O�O���E�H���G�H�W�H�U�P�L�Q�H�G���L�Q���D�F�F�R�U�G�D�Q�F�H���Z�L�W�K���W�K�H���U�D�W�H�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���%�L�O�O�V���R�I���4�X�D�Q�W�L�W�L�H�V���R�U���6�F�K�H�G�X�O�H���R�I���'�D�\�Z�R�U�N��
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
�V�S�H�F�L�¿�F���Z�R�U�N���L�Q���T�X�H�V�W�L�R�Q�����V�X�L�W�D�E�O�H���U�D�W�H�V���V�K�D�O�O���E�H���H�V�W�D�E�O�L�V�K�H�G���E�\���W�K�H���$�U�F�K�L�W�H�F�W���U�H�À�H�F�W�L�Q�J���W�K�H���O�H�Y�H�O���R�I���S�U�L�F�L�Q�J���L�Q��
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
�W�K�H�� �F�L�U�F�X�P�V�W�D�Q�F�H�V�� �U�H�D�V�R�Q�D�E�O�H���� �U�H�À�H�F�W�L�Q�J�� �D�� �P�D�U�N�H�W�� �S�U�L�F�H���� �'�X�H�� �D�F�F�R�X�Q�W�� �V�K�D�O�O�� �E�H�� �W�D�N�H�Q�� �R�I�� �D�Q�\�� �R�Y�H�U-or under-
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled 
to be paid: 
a) The cost of any partial execution of the Works rendered useless by any such variation, 
b) The cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) �W�K�H���Q�H�W���H�I�I�H�F�W���R�I���W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���¿�Q�D�Q�F�H���F�R�V�W�V�����L�Q�F�O�X�G�L�Q�J���L�Q�W�H�U�H�V�W�����F�D�X�V�H�G���E�\���W�K�H���Y�D�U�L�D�W�L�R�Q�� 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
�F�H�U�W�L�¿�F�D�W�H�V���R�I���S�D�\�P�H�Q�W�� 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, ���L�L�L�����L�P�S�U�R�Y�H���W�K�H���H�I�¿�F�L�H�Q�F�\���R�U���Y�D�O�X�H���W�R���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���R�I���W�K�H���F�R�P�S�O�H�W�H�G��Works, 
or 
���L�Y�����R�W�K�H�U�Z�L�V�H���E�H���R�I���E�H�Q�H�¿�W���W�R���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�� 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 
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13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii)  the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
�D�Q�\���L�P�S�U�R�Y�H�P�H�Q�W���L�Q���T�X�D�O�L�W�\�����D�Q�W�L�F�L�S�D�W�H�G���O�L�I�H���R�U���R�S�H�U�D�W�L�R�Q�D�O���H�I�¿�F�L�H�Q�F�L�H�V�� 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) �W�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���S�U�R�S�R�V�D�O���I�R�U���D�Q�\���Q�H�F�H�V�V�D�U�\���P�R�G�L�¿�F�D�W�L�R�Q�V���W�R���W�K�H���S�U�R�J�U�D�P�P�H���D�F�F�R�U�G�L�Q�J���W�R���6�X�E-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
�F�X�U�U�H�Q�F�L�H�V�� �V�K�D�O�O�� �E�H�� �V�S�H�F�L�¿�H�G���� �)�R�U�� �W�K�L�V�� �S�X�U�S�R�V�H, reference shall be made to the actual or expected currency 
�S�U�R�S�R�U�W�L�R�Q�V���R�I���W�K�H���&�R�V�W���R�I���W�K�H���Y�D�U�L�H�G���Z�R�U�N�����D�Q�G���W�R���W�K�H���S�U�R�S�R�U�W�L�R�Q�V���R�I���Y�D�U�L�R�X�V���F�X�U�U�H�Q�F�L�H�V���V�S�H�F�L�¿�H�G���I�R�U���S�D�\�P�H�Q�W��
of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall 
have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
�G�H�¿�Q�H�G���L�Q���&�O�D�X�V�H�������>�1�R�P�L�Q�D�W�H�G���6�X�E�F�R�Q�W�U�D�F�W�R�U�V�@�����R�U���R�W�K�H�U�Z�L�V�H�����D�Q�G���I�R�U���Z�K�L�F�K���W�K�H�U�H���V�K�D�O�O���E�H���L�Q�F�O�X�G�H�G���L�Q��
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii)  �D�� �V�X�P�� �I�R�U�� �R�Y�H�U�K�H�D�G�� �F�K�D�U�J�H�V�� �D�Q�G�� �S�U�R�¿�W���� �F�D�O�F�X�O�D�W�H�G�� �D�V�� �D�� �S�H�U�F�H�Q�W�D�J�H�� �R�I�� �W�K�H�V�H�� �D�F�W�X�D�O�� �D�P�R�X�Q�W�V�� �E�\��
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 �(�[�F�H�S�W���I�R�U���D�Q�\���L�W�H�P�V���I�R�U���Z�K�L�F�K���W�K�H���'�D�\�Z�R�U�N���6�F�K�H�G�X�O�H���V�S�H�F�L�¿�H�V���W�K�D�W���S�D�\�P�H�Q�W���L�V���Q�R�W���G�X�H�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O��
deliver each day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) �W�K�H���L�G�H�Q�W�L�¿�F�D�W�L�R�Q�����W�\�S�H���D�Q�G���W�L�P�H���R�I���&�R�Q�W�U�D�F�W�R�U�
�V���(�T�X�L�S�P�H�Q�W���D�Q�G���7�H�P�S�R�U�D�U�\��Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-�&�O�D�X�V�H�������������>�$�S�S�O�L�F�D�W�L�R�Q���I�R�U���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@�� 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
�F�K�D�Q�J�H�� �L�Q�� �W�K�H�� �/�D�Z�V�� �R�I�� �.�H�Q�\�D�� ���L�Q�F�O�X�G�L�Q�J�� �W�K�H�� �L�Q�W�U�R�G�X�F�W�L�R�Q�� �R�I�� �Q�H�Z�� �/�D�Z�V�� �D�Q�G�� �W�K�H�� �U�H�S�H�D�O�� �R�U�� �P�R�G�L�¿�F�D�W�L�R�Q�� �R�I��
�H�[�L�V�W�L�Q�J���/�D�Z�V�����R�U���L�Q���W�K�H���M�X�G�L�F�L�D�O���R�U���R�I�¿�F�L�D�O���J�R�Y�Hrnmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay 
has already been taken into account in the determination of a previous extension of time and such Cost shall 
not be separately paid if the same shall already have been taken into account in the indexing of any inputs to 
the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes 
in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-�&�O�D�X�V�H���� �³�W�D�E�O�H���R�I�� �D�G�M�X�V�W�P�H�Q�W���G�D�W�D�´�� �P�H�D�Q�V���W�K�H���F�R�P�S�O�H�W�H�G���W�D�E�O�H���R�I�� �D�G�M�X�V�W�P�H�Q�W���G�D�W�D���I�R�U���O�R�F�D�O���D�Q�G��
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included amounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
�W�K�H���D�S�S�U�R�S�U�L�D�W�H���6�F�K�H�G�X�O�H���D�Q�G���F�H�U�W�L�¿�H�G���L�Q���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�����V�K�D�O�O���E�H���G�H�W�H�U�P�L�Q�H�G���I�U�R�P���I�R�U�P�X�O�D�H���I�R�U���H�D�F�K���R�I��
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted i�Q���W�K�H���I�R�X�U�W�K���D�Q�G���¿�I�W�K���F�R�O�X�P�Q�V���U�H�V�S�H�F�W�L�Y�H�O�\���R�I���W�K�H���W�D�E�O�H�����I�R�U���W�K�H���S�X�U�S�R�V�H�V���R�I��
�F�O�D�U�L�¿�F�D�W�L�R�Q���R�I���W�K�H���V�R�X�U�F�H�����D�O�W�K�R�X�J�K���W�K�H�V�H���G�D�W�H�V�����D�Q�G���W�K�X�V���W�K�H�V�H���Y�D�O�X�H�V�����P�D�\���Q�R�W���F�R�U�U�H�V�S�R�Q�G���W�R���W�K�H���E�D�V�H���F�R�V�W��
indices. 

13.9.5 �,�Q���F�D�V�H�V���Z�K�H�U�H���W�K�H���³�F�X�U�U�H�Q�F�\���R�I���L�Q�G�H�[�´���L�V���Q�R�W���W�K�H���U�H�O�H�Y�D�Q�W���F�X�U�U�H�Q�F�\���R�I���S�D�\�P�H�Q�W�����H�D�F�K���L�Q�G�H�[���V�K�D�O�O���E�H���F�R�Q�Y�H�U�W�H�G��
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
�W�K�H�� �L�V�V�X�H�� �R�I�� �,�Q�W�H�U�L�P�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�V���� �:�K�H�Q�� �D�� �F�X�U�U�H�Q�W�� �F�R�V�W�� �L�Q�G�H�[�� �L�V�� �D�Y�D�L�O�D�E�O�H���� �W�K�H�� �D�G�M�X�V�W�P�H�Q�W�� �V�K�D�O�O�� �E�H��
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 �7�K�H���Z�H�L�J�K�W�L�Q�J�V�����F�R�H�I�¿�F�L�H�Q�W�V�����I�R�U���H�D�F�K���R�I���W�K�H���I�D�F�W�R�U�V���R�I���F�R�V�W���V�W�D�W�H�G���L�Q���W�K�H���W�D�E�O�H���V�����R�I���D�G�M�X�V�W�P�H�Q�W���G�D�W�D���V�K�D�O�O���R�Q�O�\��
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT  

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 
a) �7�K�H���Y�D�O�X�H���R�I���W�K�H���S�D�\�P�H�Q�W���F�H�U�W�L�¿�F�D�W�H���V�K�D�O�O���E�H���D�J�U�H�H�G���R�U���G�H�W�H�U�P�L�Q�H�G���X�Q�G�H�U���6�X�E-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract; 
b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 

Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

�3�U�L�F�H�V���V�K�D�O�O���E�H���D�G�M�X�V�W�H�G���I�R�U���À�X�F�W�X�D�W�L�R�Q�V���L�Q���W�K�H���F�R�V�W���R�I���L�Q�S�X�W�V���R�Q�O�\���L�I��provided for in the SCC. If 
�V�R�� �S�U�R�Y�L�G�H�G���� �W�K�H�� �D�P�R�X�Q�W�V�� �F�H�U�W�L�¿�H�G�� �L�Q�� �H�D�F�K�� �S�D�\�P�H�Q�W���F�H�U�W�L�¿�F�D�W�H���� �E�H�I�R�U�H�� �G�H�G�X�F�W�L�Q�J�� �I�R�U�� �$�G�Y�D�Q�F�H��
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
�D�P�R�X�Q�W�V���G�X�H���L�Q���H�D�F�K���F�X�U�U�H�Q�F�\�����$���V�H�S�D�U�D�W�H���I�R�U�P�X�O�D���R�I���W�K�H���W�\�S�H���V�S�H�F�L�¿�H�G���E�H�O�R�Z���D�S�S�O�L�H�V�� 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B �D�U�H���F�R�H�I�¿�F�L�H�Q�W�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���6�&�&����representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: �7�K�H�� �V�X�P�� �R�I�� �W�K�H�� �W�Z�R�� �F�R�H�I�¿�F�L�H�Q�W�V�� �$�� �D�Q�G�� �%�� �V�K�R�X�O�G�� �E�H�� ���� ���R�Q�H���� �L�Q�� �W�K�H�� �I�R�U�P�X�O�D�� �I�R�U�� �H�D�F�K��
�F�X�U�U�H�Q�F�\���� �1�R�U�P�D�O�O�\���� �E�R�W�K�� �F�R�H�I�¿�F�L�H�Q�W�V�� �V�K�D�O�O�� �E�H�� �W�K�H�� �V�D�P�H�� �L�Q�� �W�K�H�� �I�R�U�P�X�O�D�H�� �I�R�U�� �D�O�O��
�F�X�U�U�H�Q�F�L�H�V�����V�L�Q�F�H���F�R�H�I�¿�F�L�H�Q�W���$�����I�R�U���W�K�H���Q�R�Q-adjustable portion of the payments, is a very 
approx�L�P�D�W�H�� �¿�J�X�U�H�� ���X�V�X�D�O�O�\�� ������������ �W�R�� �W�D�N�H�� �D�F�F�R�X�Q�W�� �R�I�� �¿�[�H�G�� �F�R�V�W�� �H�O�H�P�H�Q�W�V�� �R�U�� �R�W�K�H�U��
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 



102 
 

 

 

 
i) of the Works which the Contractor is required to execute, or 
ii)  for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
�Z�K�H�Q���S�U�H�S�D�U�L�Q�J���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V���E�X�W���V�K�D�O�O���Q�R�W���E�H���E�R�X�Qd by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-�I�U�H�H���O�R�D�Q���I�R�U���P�R�E�L�O�L�]�D�W�L�R�Q���D�Q�G���F�D�V�K�À�R�Z��

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 �7�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���G�H�O�L�Y�H�U���W�R���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���D�Q�G���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U���D�Q���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���I�R�U��

�W�K�H���D�G�Y�D�Q�F�H���S�D�\�P�H�Q�W���R�U���L�W�V���¿�U�V�W���L�Q�V�W�D�O�P�H�Q�W���D�I�W�H�U��receiving a Statement (under Sub-Clause 14.3 [Application 
�I�R�U�� �,�Q�W�H�U�L�P�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�V�@���� �D�Q�G�� �D�I�W�H�U�� �W�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\�� �U�H�F�H�L�Y�H�V�� ���L���� �W�K�H�� �3�H�U�I�R�U�P�D�Q�F�H�� �6�H�F�X�U�L�W�\�� �L�Q��
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
�W�R���W�K�H���D�G�Y�D�Q�F�H���S�D�\�P�H�Q�W�����7�K�L�V���J�X�D�U�D�Q�W�H�H���V�K�D�O�O���E�H���L�V�V�X�H�G���E�\���D���U�H�S�X�W�D�E�O�H���E�D�Q�N���R�U���¿�Q�D�Q�F�L�D�O���L�Q�V�W�L�W�X�W�L�R�Q�V���H�O�H�F�W�H�G��
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
�W�K�H���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�����,�I���W�K�H���W�H�U�P�V���R�I the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
�����������>�,�V�V�X�H���R�I���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@�����D�V���I�R�O�O�R�Z�V�� 
a) �'�H�G�X�F�W�L�R�Q�V���V�K�D�O�O���F�R�P�P�H�Q�F�H���L�Q���W�K�H���Q�H�[�W���L�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���I�R�O�O�R�Z�L�Q�J���W�K�D�W���L�Q���Z�K�L�F�K���W�K�H���W�R�W�D�O���R�I��

�D�O�O�� �F�H�U�W�L�¿�H�G�� �L�Q�W�H�U�L�P�� �S�D�\�P�H�Q�W�V�� ���H�[�F�O�X�G�L�Q�J�� �W�K�H�� �D�G�Y�D�Q�F�H�� �S�D�\�P�H�Q�W�� �D�Q�G�� �G�H�G�X�F�W�L�R�Q�V�� �D�Q�G�� �U�H�S�D�\�P�H�Q�W�V�� �R�I��
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
�D�P�R�X�Q�W�� �R�I�� �H�D�F�K�� �,�Q�W�H�U�L�P�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�� ���H�[�F�O�X�G�L�Q�J�� �W�K�H�� �D�G�Y�D�Q�F�H�� �S�D�\�P�H�Q�W�� �D�Q�G�� �G�H�G�X�F�W�L�R�Q�V�� �I�R�U�� �L�W�V��
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provision�D�O���6�X�P�V���K�D�V���E�H�H�Q���F�H�U�W�L�¿�H�G���I�R�U���S�D�\�P�H�Q�W�� 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 �$�S�S�O�L�F�D�W�L�R�Q���I�R�U���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail 



103 103 
 

 

 

the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include the report on the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 
a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) �W�K�H���G�H�G�X�F�W�L�R�Q���R�I���D�P�R�X�Q�W�V���F�H�U�W�L�¿�H�G���L�Q���D�O�O���S�U�H�Y�L�R�X�V���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�� 

14.4 Schedule of Payments 

 
14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 
a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 

purposes of sub-paragraph (a) of Sub-�&�O�D�X�V�H�������������>�$�S�S�O�L�F�D�W�L�R�Q���I�R�U���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@�� 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 
c) �,�I���W�K�H�V�H���L�Q�V�W�D�O�P�H�Q�W�V���D�U�H���Q�R�W���G�H�¿�Q�H�G���E�\���U�H�I�H�U�H�Q�F�H���W�R���W�K�H���D�F�W�X�D�O���S�U�R�J�U�H�V�V���D�F�K�L�H�Y�H�G���L�Q���H�[�H�F�X�W�L�Q�J���W�K�H��Works, 

and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

�R�I�� �W�K�H���S�D�\�P�H�Q�W�V���Z�K�L�F�K���K�H���H�[�S�H�F�W�V���W�R���E�H�F�R�P�H���G�X�H���G�X�U�L�Q�J�� �H�D�F�K���T�X�D�U�W�H�U�O�\�� �S�H�U�L�R�G���� �7�K�H���¿�U�V�W���H�V�W�L�P�D�W�H���V�K�D�O�O���E�H��
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���K�D�V���E�H�H�Q���L�V�V�X�H�G���I�R�U���W�K�H��Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-�&�O�D�X�V�H���D�S�S�O�L�H�V�����,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V���V�K�D�O�O���L�Q�F�O�X�G�H�����X�Q�G�H�U���V�X�E-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-�&�O�D�X�V�H�������������>�$�S�S�O�L�F�D�W�L�R�Q���I�R�U���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@�� 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-

Clause shall not apply. 

14.5.3 �7�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���G�H�W�H�U�P�L�Q�H���D�Q�G���F�H�U�W�L�I�\���H�D�F�K���D�G�G�L�W�L�R�Q���L�I���W�K�H���I�R�O�O�R�Z�L�Q�J���F�R�Q�G�L�W�L�R�Q�V���D�U�H���V�D�W�L�V�¿�H�G�� 
a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

(ii)   submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 
supported by satisfactory evidence; 

and either: 
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b) the relevant Plant and Materials: 
i) are those listed in the Schedules for payment when shipped, 
ii)  have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 
iii)  are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 
i) are those listed in the Schedules for payment when delivered to the Site, and 
ii)  have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract. 

 
14.5.4 �7�K�H�� �D�G�G�L�W�L�R�Q�D�O�� �D�P�R�X�Q�W�� �W�R�� �E�H�� �F�H�U�W�L�¿�H�G�� �V�K�D�O�O�� �E�H�� �W�K�H�� �H�T�X�L�Y�D�O�H�Q�W�� �R�I�� �H�L�J�K�W�\�� �S�H�U�F�H�Q�W�� ������������ �R�I�� �W�K�H�� �$�U�F�K�L�W�H�F�W��

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
�&�H�U�W�L�¿�F�D�W�H�V�@���� �$�W�� �W�K�D�W�� �W�L�P�H���� �W�K�H�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�� �V�K�D�O�O�� �L�Q�F�O�X�G�H�� �W�K�H�� �D�S�S�O�L�F�D�E�O�H�� �U�H�G�X�F�W�L�R�Q�� �Z�K�L�F�K�� �V�K�D�O�O�� �E�H��
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

14.6 �,�V�V�X�H���R�I���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V 

 
14.6.1 �1�R���D�P�R�X�Q�W���Z�L�O�O���E�H���F�H�U�W�L�¿�H�G���R�U���S�D�L�G���X�Q�W�L�O���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���K�D�V���U�H�F�H�L�Y�H�G���D�Q�G���D�S�S�U�R�Y�H�G���W�K�H���3�H�U�I�R�U�P�D�Q�F�H��

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to t�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �D�Q�� �,�Q�W�H�U�L�P�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�� �Z�K�L�F�K�� �V�K�D�O�O�� �V�W�D�W�H�� �W�K�H��
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statement if any. 

 
14.6.2 However, prior to issuing the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works, the Architect shall not be bound to issue 

�D�Q���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���L�Q���D�Q���D�P�R�X�Q�W���Z�K�L�F�K���Z�R�X�O�G�����D�I�W�H�U���U�H�W�H�Q�W�L�R�Q���D�Q�G���R�W�K�H�U���G�H�G�X�F�W�L�R�Q�V�����E�H���O�H�V�V���W�K�D�Q��
�W�K�H���P�L�Q�L�P�X�P���D�P�R�X�Q�W���R�I���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�����L�I���D�Q�\�����V�W�D�W�H�G��in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 �$�Q���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���V�K�D�O�O���Q�R�W���E�H���Z�L�W�K�K�H�O�G���I�R�U���D�Q�\���R�W�K�H�U���U�H�D�V�R�Q�����D�O�W�K�R�X�J�K�� 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
�U�H�F�W�L�¿�F�D�W�L�R�Q�� �R�U�� �U�H�S�O�D�F�H�P�H�Q�W�� �P�D�\�� �E�H�� �Z�L�W�K�K�H�O�G�� �X�Q�W�L�O�� �U�H�F�W�L�¿�F�D�W�L�R�Q�� �R�U�� �U�H�S�O�D�F�H�P�H�Q�W�� �K�D�V�� �E�H�H�Q�� �F�R�P�S�O�H�W�H�G����
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
�D�Q�G���K�D�G���E�H�H�Q���V�R���Q�R�W�L�¿�H�G���E�\���W�K�H���(�Q�J�L�Q�H�H�U�����W�K�H���Y�D�O�X�H���R�I���W�K�L�V���Z�R�U�N���R�U���R�E�O�L�J�D�W�L�R�Q���P�D�\���E�H���Z�L�W�K�K�H�O�G���X�Q�W�L�O���W�K�H��
work or obligation has been performed. 

 
4.6.4  �7�K�H���$�U�F�K�L�W�H�F�W���P�D�\���L�Q���D�Q�\���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���P�D�N�H���D�Q�\���F�R�U�U�H�F�W�L�R�Q���R�U���P�R�G�L�¿�F�D�W�L�R�Q���W�K�D�W���V�K�R�X�O�G���S�U�R�S�H�U�O�\���E�H��

�P�D�G�H���W�R���D�Q�\���S�U�H�Y�L�R�X�V���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�����$���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���V�K�D�O�O���Q�R�W���E�H���G�H�H�P�H�G���W�R���L�Q�G�L�F�D�W�H���W�K�H���$�U�F�K�L�W�H�F�W��
acceptance, approval, consent or satisfaction. 

14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) �7�K�H�� �D�P�R�X�Q�W�� �F�H�U�W�L�¿�H�G�� �L�Q�� �H�D�F�K�� �,�Q�W�H�U�L�P�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�� �Z�L�W�K�L�Q�� ������ �G�D�\�V�� �D�I�W�H�U�� �W�K�H�� �$�U�F�K�L�W�H�F�W�� �,�V�V�X�H�V��
�,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�����D�Q�G 

c) �W�K�H���D�P�R�X�Q�W���F�H�U�W�L�¿�H�G���L�Q���W�K�H���)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���Z�L�W�K�L�Q���������G�D�\�V���D�I�W�H�U���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���,�V�V�X�H�V��
�,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�����R�U���D�I�W�H�U���G�H�W�H�U�P�L�Q�D�W�L�R�Q���R�I���D�Q�\���G�L�V�S�X�W�H�G���D�P�R�X�Q�W���V�K�R�Z�Q���L�Q���W�K�H���)�L�Q�D�O���6�W�D�W�H�P�H�Q�W��
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in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

�&�R�Q�W�U�D�F�W�R�U�����L�Q���W�K�H���S�D�\�P�H�Q�W���F�R�X�Q�W�U�\�����I�R�U�W�K���L�V���F�X�U�U�H�Q�F�\�����V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�� 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

�V�K�D�O�O���E�H���H�Q�W�L�W�O�H�G���W�R���U�H�F�H�L�Y�H���¿�Q�D�Q�F�L�Q�J���F�K�D�U�J�H�V�����V�L�P�S�O�H���L�Q�W�H�U�H�V�W�����P�R�Q�W�K�O�\���R�Q���W�K�H���D�P�R�X�Q�W���X�Q�S�D�L�G���G�X�U�L�Q�J���W�K�H���S�H�U�L�R�G��
of delay. �7�K�L�V���S�H�U�L�R�G���V�K�D�O�O���E�H���G�H�H�P�H�G���W�R���F�R�P�P�H�Q�F�H�� �R�Q���W�K�H���G�D�W�H���I�R�U���S�D�\�P�H�Q�W���V�S�H�F�L�¿�H�G���L�Q���6�X�E-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
�&�H�U�W�L�¿�F�D�W�H���L�V���L�V�V�X�H�G�� 

 
14.8.2 �7�K�H�V�H���¿�Q�D�Q�F�L�Q�J���F�K�D�U�J�H�V���V�K�D�O�O���E�H���F�D�O�F�X�O�D�W�H�G���D�W���W�K�H���D�Q�Q�X�D�O���U�D�W�H���R�I���W�K�U�H�H���S�H�U�F�H�Q�W�D�J�H���S�R�L�Q�W�V���D�E�R�Y�H���W�K�H���P�H�D�Q���U�D�W�H��

of the Central Bank in Kenya of the currency of payment, or if not available, the inter-bank offered rate, and 
shall be paid in such currency. 

 
14.8.3 �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���E�H���H�Q�W�L�W�O�H�G���W�R���W�K�L�V���S�D�\�P�H�Q�W���Z�L�W�K�R�X�W���I�R�U�P�D�O���Q�R�W�L�F�H���D�Q�G���F�H�U�W�L�¿�F�D�W�L�R�Q�����D�Q�G���Z�L�W�K�R�X�W���S�U�H�M�X�G�L�F�H��

to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���K�D�V���E�H�H�Q���L�V�V�X�H�G���I�R�U���W�K�H��Works, �W�K�H���¿�U�V�W���K�D�O�I���R�I���W�K�H���5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\���V�K�D�O�O��

�E�H���F�H�U�W�L�¿�H�G���E�\���W�K�H���$�U�F�K�L�W�H�F�W���I�R�U���S�D�\�P�H�Q�W���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U�����,�I���D���7�D�N�L�Q�J-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���L�V���L�V�V�X�H�G���I�R�U���D���6�H�F�W�L�R�Q��
or part of the Works, �D���S�U�R�S�R�U�W�L�R�Q���R�I���W�K�H���5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\���V�K�D�O�O���E�H���F�H�U�W�L�¿�H�G���D�Q�G���S�D�L�G�����7�K�L�V���S�U�R�S�R�U�W�L�R�Q���V�K�D�O�O��
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
�W�K�H���H�V�W�L�P�D�W�H�G���¿�Q�D�O���&�R�Q�W�U�D�F�W���3�U�L�F�H�� 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

�5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\���V�K�D�O�O���E�H���F�H�U�W�L�¿�H�G���E�\���W�K�H���$�U�F�K�L�W�H�F�W���I�R�U���S�D�\�P�H�Q�W���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U�����,�I���D���7�D�N�L�Q�J-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H��
was issued for a Section, a proport�L�R�Q���R�I���W�K�H���V�H�F�R�Q�G���K�D�O�I���R�I���W�K�H���5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\���V�K�D�O�O���E�H���F�H�U�W�L�¿�H�G���D�Q�G���S�D�L�G��
�S�U�R�P�S�W�O�\���D�I�W�H�U���W�K�H���H�[�S�L�U�\���G�D�W�H���R�I���W�K�H���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G���I�R�U���W�K�H���6�H�F�W�L�R�Q�����7�K�L�V���S�U�R�S�R�U�W�L�R�Q���V�K�D�O�O���E�H�K�D�O�I��
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
�¿�Q�D�O���&�R�Q�W�U�D�F�W���3�U�L�F�H�� 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

�H�Q�W�L�W�O�H�G���W�R���Z�L�W�K�K�R�O�G���F�H�U�W�L�¿�F�D�W�L�R�Q���R�I���W�K�H���H�V�W�L�P�D�W�H�G���F�R�V�W���R�I���W�K�L�V���Z�R�U�N���X�Q�W�L�O���L�W���K�D�V���E�H�H�Q���H�[�H�F�X�W�H�G�� 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���K�D�V���E�H�H�Q���L�V�V�X�H�G���I�R�U���W�K�H��
Works �D�Q�G���W�K�H���¿�U�V�W���K�D�O�I���R�I���W�K�H���5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\���K�D�V���E�H�H�Q���F�H�U�W�L�¿�H�G���I�R�U���S�D�\�P�H�Q�W���E�\���W�K�H���(�Q�J�L�Q�H�H�U�����W�K�H���&�R�Q�W�U�D�F�W�R�U��
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Pr�R�F�X�U�L�Q�J���(�Q�W�L�W�\���D�Q�G���L�V�V�X�H�G���E�\���D���U�H�S�X�W�D�E�O�H���E�D�Q�N���R�U���¿�Q�D�Q�F�L�D�O��
institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
�D�I�W�H�U���U�H�F�H�L�Y�L�Q�J���D���F�R�S�\���R�I���W�K�H���&�R�P�S�O�H�W�L�R�Q���&�H�U�W�L�¿�F�D�W�H�� 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
�&�O�D�X�V�H�������������>�$�S�S�O�L�F�D�W�L�R�Q���I�R�U���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@�����V�K�R�Z�L�Q�J�� 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
�&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 
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14.10.2 The Architect shall then certify in accordance with Sub-�&�O�D�X�V�H�������������>�,�V�V�X�H���R�I���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@�� 

14.11 �$�S�S�O�L�F�D�W�L�R�Q���I�R�U���)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H 

 
14.11.1 �:�L�W�K�L�Q���������G�D�\�V���D�I�W�H�U���U�H�F�H�L�Y�L�Q�J���W�K�H���&�R�P�S�O�H�W�L�R�Q���&�H�U�W�L�¿�F�D�W�H�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���V�X�E�P�L�W�����W�R���W�K�H���(�Q�J�L�Q�H�H�U�����V�L�[��

�F�R�S�L�H�V�� �R�I�� �D�� �G�U�D�I�W���¿�Q�D�O���V�W�D�W�H�P�H�Q�W���Z�L�W�K�� �V�X�S�S�R�U�W�L�Q�J�� �G�R�F�X�P�H�Q�W�V�� �V�K�R�Z�L�Q�J�� �L�Q�� �G�H�W�D�L�O�� �L�Q�� �D�� �I�R�U�P�� �D�S�S�U�R�Y�H�G�� �E�\�� �W�K�H��
Engineer: 
a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the �$�U�F�K�L�W�H�F�W�� �G�L�V�D�J�U�H�H�V�� �Z�L�W�K�� �R�U�� �F�D�Q�Q�R�W�� �Y�H�U�L�I�\�� �D�Q�\�� �S�D�U�W�� �R�I�� �W�K�H���G�U�D�I�W�� �¿�Q�D�O�� �V�W�D�W�H�P�H�Q�W���� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O��

submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
�S�U�H�S�D�U�H���D�Q�G���V�X�E�P�L�W���W�R���W�K�H���$�U�F�K�L�W�H�F�W���W�K�H���¿�Q�D�O���V�W�D�W�H�P�H�Q�W���D�V���D�J�U�H�H�G�����7�K�L�V���D�J�U�H�H�G���V�W�D�W�H�P�H�Q�W���L�V���U�H�I�H�U�U�H�G���W�R���L�Q���W�K�H�V�H��
�&�R�Q�G�L�W�L�R�Q�V���D�V���W�K�H���³�)�L�Q�D�O���6�W�D�W�H�P�H�Q�W�´�� 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

�¿�Q�D�O���V�W�D�W�H�P�H�Q�W���Z�K�L�F�K���D�U�H���D�J�U�H�H�G�����L�W���E�H�F�R�P�H�V���H�Y�L�G�H�Q�W���W�K�D�W���D���G�L�V�S�X�W�H���H�[�L�V�W�V�����W�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���G�H�O�L�Y�H�U���W�R���W�K�H��
Procuring Entity (with a copy to the Cont�U�D�F�W�R�U�����D�Q���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H���D�J�U�H�H�G���S�D�U�W�V���R�I���W�K�H��
�G�U�D�I�W���¿�Q�D�O���V�W�D�W�H�P�H�Q�W�����7�K�H�U�H�D�I�W�H�U�����L�I���W�K�H���G�L�V�S�X�W�H���L�V���¿�Q�D�O�O�\���U�H�V�R�O�Y�H�G���X�Q�G�H�U���6�X�E-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

�:�K�H�Q���V�X�E�P�L�W�W�L�Q�J���W�K�H���)�L�Q�D�O���6�W�D�W�H�P�H�Q�W�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���V�X�E�P�L�W���D���G�L�V�F�K�D�U�J�H���Z�K�L�F�K���F�R�Q�¿�U�P�V���W�K�D�W���W�K�H���W�R�W�D�O��
�R�I���W�K�H���)�L�Q�D�O���6�W�D�W�H�P�H�Q�W���U�H�S�U�H�V�H�Q�W�V���I�X�O�O���D�Q�G���¿�Q�D�O���V�H�W�W�O�H�P�H�Q�W���R�I���D�O�O���P�R�Q�H�\�V���G�X�H���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U���X�Q�G�H�U���R�U���L�Q��
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the outstanding balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 �,�V�V�X�H���R�I���)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
�>�$�S�S�O�L�F�D�W�L�R�Q���I�R�U���)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�@���D�Q�G���6�X�E-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the �)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���Z�K�L�F�K���V�K�D�O�O���V�W�D�W�H�� 
a) �7�K�H���D�P�R�X�Q�W���Z�K�L�F�K���K�H���I�D�L�U�O�\���G�H�W�H�U�P�L�Q�H�V���L�V���¿�Q�D�O�O�\���G�X�H�����D�Q�G 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 �,�I�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �K�D�V�� �Q�R�W�� �D�S�S�O�L�H�G�� �I�R�U�� �D�� �)�L�Q�D�O�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�� �L�Q�� �D�F�F�R�U�G�D�Q�F�H�� �Z�L�W�K�� �6�X�E-Clause 14.11 

�>�$�S�S�O�L�F�D�W�L�R�Q���I�R�U���)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�@���D�Q�G���6�X�E-Clause 14.12 [Discharge], the Architect shall request 
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
�$�U�F�K�L�W�H�F�W���V�K�D�O�O���L�V�V�X�H���W�K�H���)�L�Q�D�O���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���I�R�U���V�X�F�K���D�P�R�X�Q�W���D�V���K�H���I�D�L�U�O�\���G�H�W�H�U�P�L�Q�H�V���W�R���E�H���G�X�H�� 
 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 
a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-�&�O�D�X�V�H���V�K�D�O�O���Q�R�W���O�L�P�L�W���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�
�V���O�L�D�E�L�O�L�W�\���X�Q�G�H�U���K�L�V���L�Q�G�H�P�Q�L�¿�F�D�W�L�R�Q���R�E�O�L�J�D�W�L�R�Q�V����

or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the 
Procuring Entity. 



107 107 
 

 

 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) �W�K�H���S�U�R�S�R�U�W�L�R�Q�V���R�U���D�P�R�X�Q�W�V���R�I���W�K�H���/�R�F�D�O���D�Q�G���)�R�U�H�L�J�Q���&�X�U�U�H�Q�F�L�H�V�����D�Q�G���W�K�H���¿�[�H�G���U�D�W�H�V���R�I���H�[�F�K�D�Q�J�H���W�R��
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii)  payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii)  other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application 
�I�R�U���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@���V�K�D�O�O���E�H���P�D�G�H���L�Q���W�K�H���F�X�U�U�H�Q�F�L�H�V���D�Q�G���S�U�R�S�R�U�W�L�R�Q�V���V�S�H�F�L�¿�H�G���L�Q���V�X�E- 
paragraph (a) (i) above; 

b) �S�D�\�P�H�Q�W���R�I���W�K�H���G�D�P�D�J�H�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���6�S�H�F�L�D�O���&�R�Q�G�L�W�L�R�Q�V���R�I���&�R�Q�W�U�D�F�W�����V�K�D�O�O���E�H���P�D�G�H���L�Q���W�K�H��
�F�X�U�U�H�Q�F�L�H�V���D�Q�G���S�U�R�S�R�U�W�L�R�Q�V���V�S�H�F�L�¿�H�G���L�Q���W�K�H���6�F�K�H�G�X�O�H���R�I���3�D�\�P�H�Q�W���&�X�U�U�H�Q�F�L�H�V�� 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY  

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity  

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 
b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the Contract, 

c) without reasonable excuse fails: 
i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 
ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 

Work], within 30 days after receiving it, 
d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 

Procuring Entity, 
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
�I�R�U���W�K�H���E�H�Q�H�¿�W���R�I���K�L�V���F�U�H�G�L�W�R�U�V�����R�U���L�I���D�Q�\���D�F�W���L�V���G�R�Q�H���R�U���H�Y�H�Q�W���R�F�F�X�U�V���Z�K�L�F�K�����X�Q�G�H�U���D�S�S�O�L�F�D�E�O�H���/�D�Z�V�����K�D�V��
a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 
ii)  for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 
iii)  if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 

indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 
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h) �E�D�V�H�G���R�Q���U�H�D�V�R�Q�D�E�O�H���H�Y�L�G�H�Q�F�H�����K�D�V���H�Q�J�D�J�H�G���L�Q���)�U�D�X�G���D�Q�G���&�R�U�U�X�S�W�L�R�Q���D�V���G�H�¿�Q�H�G���L�Q���S�D�U�D�J�U�D�S�K�����������R�I���W�K�H��
Appendix B to these General Conditions, in competing for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption  

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 
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15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 
a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR  

16.1 Contractor's Entitlement to Suspend Work  

16.1.1 If the Architect fails to certify in accordance with Sub-�&�O�D�X�V�H�������������>�,�V�V�X�H���R�I���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�@���R�U��
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
�W�K�H���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�����U�H�D�V�R�Q�D�E�O�H���H�Y�L�G�H�Q�F�H���R�U���S�D�\�P�H�Q�W�����D�V���W�K�H���F�D�V�H���P�D�\���E�H���D�Q�G as described in the notice. 

16.1.2 �7�K�H���&�R�Q�W�U�D�F�W�R�U�
�V���D�F�W�L�R�Q���V�K�D�O�O���Q�R�W���S�U�H�M�X�G�L�F�H���K�L�V���H�Q�W�L�W�O�H�P�H�Q�W�V���W�R���¿�Q�D�Q�F�L�Q�J���F�K�D�U�J�H�V���X�Q�G�H�U���6�X�E-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

16.1.3 �,�I���W�K�H���&�R�Q�W�U�D�F�W�R�U���V�X�E�V�H�T�X�H�Q�W�O�\���U�H�F�H�L�Y�H�V���V�X�F�K���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�����H�Y�L�G�H�Q�F�H���R�U���S�D�\�P�H�Q�W�����D�V���G�H�V�F�U�L�E�H�G���L�Q���W�K�H��
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-�S�O�X�V���S�U�R�¿�W�����Z�K�L�F�K���V�K�D�O�O���E�H���L�Q�F�O�X�G�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W���3�U�L�F�H�� 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor  

16.3.1 The Contractor shall be entitled to terminate the Contract if: 
a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

�U�H�O�H�Y�D�Q�W���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�� 
b) �W�K�H���&�R�Q�W�U�D�F�W�R�U���G�R�H�V���Q�R�W���U�H�F�H�L�Y�H���W�K�H���D�P�R�X�Q�W���G�X�H���X�Q�G�H�U���D�Q���,�Q�W�H�U�L�P���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H���Z�L�W�K�L�Q���������G�D�\�V��

after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
�U�H�F�H�L�Y�H�U�����W�U�X�V�W�H�H���R�U���P�D�Q�D�J�H�U���I�R�U���W�K�H���E�H�Q�H�¿�W���R�I���K�L�V���F�U�H�G�L�W�R�U�V����or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 
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f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
�I�X�O�¿�O�P�H�Q�W���R�I���W�K�H���F�R�Q�G�L�W�L�R�Q�V���I�R�U���W�K�H���&�R�P�P�H�Q�F�H�P�H�Q�W���R�I��Works under Sub-Clause 8.1 [Commencement 
of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 
a) Return the Performance Security to the Contractor, 
b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and 
c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination. 
 

17. RISK AND RESPONSIBILITY  

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 
a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or 

by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 
employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
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Date until the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���L�V���L�V�V�X�H�G�����R�U���L�V���G�H�H�P�H�G���W�R���E�H���L�V�V�X�H�G���X�Q�G�H�U���6�X�E-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���L�V���L�V�V�X�H�G�����R�U���L�V���V�R���G�H�H�P�H�G���W�R���E�H���L�V�V�X�H�G�����I�R�U���D�Q�\���6�H�F�W�L�R�Q���R�U��
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-�2�Y�H�U�� �&�H�U�W�L�¿�F�D�W�H���� �X�Q�W�L�O�� �W�K�L�V��
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���K�D�V���E�H�H�Q���L�V�V�X�H�G�����7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���D�O�V�R���E�H���O�L�D�E�O�H���I�R�U���D�Q�\���O�R�V�V���R�U���G�D�P�D�J�H��
which occurs after a Taking-�2�Y�H�U�� �&�H�U�W�L�¿�F�D�W�H�� �Kas been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 
a) War hostilities (whether war be declared or not), 
b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 

Personnel, 
c) explosive materials, ionizing gradation or contamination by radio-activity, except as may be attributable 

to the Contractor's use of such explosives, radiation or radio-activity, 
d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
�V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�� 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of Time for Completion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights  

17.5.1 In this Sub-�&�O�D�X�V�H���� �³�L�Q�I�U�L�Q�J�H�P�H�Q�W�´�� �V�K�D�O�O���U�H�I�H�U���W�R�� �D�Q�� �L�Q�I�U�L�Q�J�H�P�H�Q�W�����R�U�� �D�O�O�H�J�H�G�� �L�Q�I�U�L�Q�J�H�P�H�Q�W���� �R�I�� �D�Q�\�� �S�D�W�H�Q�W����
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; �D�Q�G���³�F�O�D�L�P�´���V�K�D�O�O���U�H�I�H�U���W�R���D���F�O�D�L�P�����R�U���S�U�R�F�H�H�G�L�Q�J�V���S�X�U�V�X�L�Q�J���D���F�O�D�L�P�����D�O�O�H�J�L�Q�J���D�Q��
infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
�W�K�H���¿�U�V�W���3�D�U�W�\��shall be deemed to have waived any right to indemnity under this Sub-Clause. 



112 
 

 

 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii)  in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 �,�I���D���3�D�U�W�\���L�V���H�Q�W�L�W�O�H�G���W�R���E�H���L�Q�G�H�P�Q�L�¿�H�G���X�Q�G�H�U���W�K�L�V���6�X�E-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the know-how and other technical information disclosed to the contract or 
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 
other third party to the Procuring Entity. 

17.6 Limitation of Liability  

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, �O�R�V�V���R�I���S�U�R�¿�W�����O�R�V�V���R�I���D�Q�\���F�R�Q�W�U�D�F�W�R�U��
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
�W�K�H���&�R�Q�W�U�D�F�W�����R�W�K�H�U���W�K�D�Q���D�V���V�S�H�F�L�¿�F�D�O�O�\���S�U�R�Y�L�G�H�G���L�Q���6�X�E-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract , or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, �D�V���G�H�W�D�L�O�H�G���L�Q���W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�����I�U�R�P���W�K�H���U�H�V�S�H�F�W�L�Y�H���G�D�W�H�V���R�I���K�D�Q�G-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 �,�Q���W�K�L�V���&�O�D�X�V�H�����³�L�Q�V�X�U�L�Q�J���3�D�U�W�\�´���P�H�D�Q�V�����I�R�U���H�D�F�K���W�\�S�H���R�I���L�Q�V�X�U�D�Q�F�H�����W�K�H���3�D�U�W�\���U�H�V�S�R�Q�V�L�E�O�H���I�R�U���H�I�I�H�F�W�L�Q�J���D�Q�G��
�P�D�L�Q�W�D�L�Q�L�Q�J���W�K�H���L�Q�V�X�U�D�Q�F�H���V�S�H�F�L�¿�H�G���L�Q���W�K�H���U�H�O�H�Y�D�Q�W���6�X�E-Clause. 
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18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
�D���V�H�S�D�U�D�W�H���S�R�O�L�F�\���K�D�G���E�H�H�Q���L�V�V�X�H�G���I�R�U���H�D�F�K���R�I���W�K�H���M�R�L�Q�W���L�Q�V�X�U�H�G�����,�I���D���S�R�O�L�F�\���L�Q�G�H�P�Q�L�¿�H�V���D�G�G�L�W�L�R�Q�D�O���M�R�L�Q�W���L�Q�V�X�U�H�G����
namely in addition to the insur�H�G���V�S�H�F�L�¿�H�G���L�Q���W�K�L�V���&�O�D�X�V�H���� ���L���� �W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���D�F�W���X�Q�G�H�U���W�K�H���S�R�O�L�F�\�� �R�Q��
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
�W�R���U�H�F�W�L�I�\���W�K�H���O�R�V�V���R�U���G�D�P�D�J�H�����3�D�\�P�H�Q�W�V���U�H�F�H�L�Y�H�G���I�U�R�P���L�Q�V�X�U�H�U�V���V�K�D�O�O���E�H���X�V�H�G���I�R�U���W�K�H���U�H�F�W�L�¿�F�D�W�L�R�Q���R�I���W�K�H���O�R�V�V��
or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. �,�I���D�Q���L�Q�V�X�U�H�U���P�D�N�H�V�����R�U���D�W���W�H�P�S�W�V���W�R���P�D�N�H�����D�Q�\���D�O�W�H�U�D�W�L�R�Q�����W�K�H���3�D�U�W�\���¿�U�V�W���Q�R�W�L�¿�H�G���E�\���W�K�H���L�Q�V�X�U�H�U��
shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 
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18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
�I�X�O�O���U�H�L�Q�V�W�D�W�H�P�H�Q�W���F�R�V�W���L�Q�F�O�X�G�L�Q�J���W�K�H���F�R�V�W�V���R�I���G�H�P�R�O�L�W�L�R�Q�����U�H�P�R�Y�D�O���R�I���G�H�E�U�L�V���D�Q�G���S�U�R�I�H�V�V�L�R�Q�D�O���I�H�H�V���D�Q�G���S�U�R�¿�W����
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
�&�H�U�W�L�¿�F�D�W�H���I�R�U���W�K�H��Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
�&�H�U�W�L�¿�F�D�W�H�����I�R�U���O�R�V�V���R�U���G�D�P�D�J�H���I�R�U���Z�K�L�F�K���W�K�H���&�R�Q�W�U�D�F�W�R�U���L�V���O�L�D�E�O�H���D�U�L�V�L�Q�J���I�U�R�P���D���F�D�X�V�H���R�F�F�X�U�U�L�Q�J���S�U�L�R�U���W�R���W�K�H��
issue of the Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H����and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
d) �V�K�D�O�O���D�O�V�R���F�R�Y�H�U�����W�R���W�K�H���H�[�W�H�Q�W���V�S�H�F�L�¿�F�D�O�O�\���U�H�T�X�L�U�H�G���L�Q���W�K�H���W�H�Q�G�H�U�L�Q�J���G�R�F�X�P�H�Q�W�V���R�I���W�K�H���&�R�Q�W�U�D�F�W�����O�R�V�V���R�U��

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 
i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii)  apart of the Works which is lost or damaged in order to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii)  apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certi�¿�F�D�W�H�� 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances �V�S�H�F�L�¿�H�G���L�Q���W�K�L�V���6�X�E-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 
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b) shall be in the joint names of the Parties, 
c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 
d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 
ii)  through any land, and to occupy this land for the Permanent Works, 
iii)  damage which is an unavoidable result of the Contractor's obligations to execute the 
iv) Works and remedy any defects, and 
v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE  

19.1 �'�H�¿�Q�L�W�L�R�Q���R�I���)�R�U�F�H���0�D�M�H�X�U�H 

19.1.1 In �W�K�L�V���&�O�D�X�V�H�����³�)�R�U�F�H���0�D�M�H�X�U�H�´���P�H�D�Q�V���D�Q���H�[�F�H�S�W�L�R�Q�D�O���H�Y�H�Q�W���R�U���F�L�U�F�X�P�V�W�D�Q�F�H�� 
a) Which is beyond a Party's control, 
b) Which such Party could not reasonably have provided against before entering into the Contract, 
c) which, having arisen, such Party could not reasonably have avoided or over come, and 
d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
�V�R���O�R�Q�J���D�V���F�R�Q�G�L�W�L�R�Q�V�����D�����W�R�����G�����D�E�R�Y�H���D�U�H���V�D�W�L�V�¿�H�G�� 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, 
and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 



116 
 

 

 

Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
�>�'�H�¿�Q�L�W�L�R�Q���R�I���)�R�U�F�H���0�D�M�H�X�U�H�@���D�Q�G�����L�Q���V�X�E-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
�)�R�U�F�H���0�D�M�H�X�U�H�����W�R���W�K�H���H�[�W�H�Q�W���W�K�H�\���D�U�H���Q�R�W���L�Q�G�H�P�Q�L�¿�H�G���W�K�U�R�X�J�K���W�K�H���L�Q�V�X�U�D�Q�F�H���S�R�O�L�F�\���U�H�I�H�U�U�H�G���W�R���L�Q���6�X�E- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
�P�D�M�H�X�U�H���R�Q���W�H�U�P�V���D�G�G�L�W�L�R�Q�D�O���W�R���R�U���E�U�R�D�G�H�U���W�K�D�Q���W�K�R�V�H���V�S�H�F�L�¿�H�G���L�Q���W�K�L�V���&�O�D�X�V�H�����V�X�F�K���D�G�G�L�W�L�R�Q�D�O���R�U���E�U�R�D�G�H�U���I�R�U�F�H��
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
�R�U���I�R�U���P�X�O�W�L�S�O�H���S�H�U�L�R�G�V���Z�K�L�F�K���W�R�W�D�O���P�R�U�H���W�K�D�Q�����������G�D�\�V���G�X�H���W�R���W�K�H���V�D�P�H���Q�R�W�L�¿�H�G���)�R�U�F�H���0�D�M�Hure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
�&�H�U�W�L�¿�F�D�W�H���Z�K�L�F�K���V�K�D�O�O���L�Q�F�O�X�G�H�� 
a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 
b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 

of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
�R�U���E�R�W�K���3�D�U�W�L�H�V���W�R���I�X�O�¿�O���L�W�V���R�U���W�K�H�L�U���F�R�Q�W�U�D�F�W�X�D�O���R�E�O�L�J�D�W�L�R�Q�V���R�U���Z�K�L�F�K�����X�Q�G�H�U���W�K�H���O�D�Z���J�R�Y�H�U�Q�L�Q�J���W�K�H���&�R�Q�W�U�D�F�W����
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Party of such event or circumstance: 
a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 

in respect of any previous breach of the Contract, and 
b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 

under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES  

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ 
or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 
a) This fully detailed claim shall be considered as interim; 
b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 

or amount claimed, and such further particulars as the Architect may reasonably require; and 
c) �7�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���V�H�Q�G���D���¿�Q�D�O���F�O�D�L�P���Z�L�W�K�L�Q�������� �G�D�\�V���D�I�W�H�U���W�K�H���H�Q�G���R�I���W�K�H���H�I�I�H�F�W�V���U�H�V�X�O�W�L�Q�J���I�U�R�P���W�K�H��

event or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
�G�H�¿�Q�H�G���W�L�P�H���S�H�U�L�R�G�� 

20.1.7 �:�L�W�K�L�Q���W�K�H���D�E�R�Y�H���G�H�¿�Q�H�G���S�H�U�L�R�G���R�I���������G�D�\�V�����W�K�H���$�U�F�K�L�W�H�F�W���V�K�D�O�O���S�U�R�F�H�H�G���L�Q���D�F�F�R�U�G�D�Q�F�H���Z�L�W�K���6�X�E-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 �(�D�F�K�� �3�D�\�P�H�Q�W�� �&�H�U�W�L�¿�F�D�W�H�� �V�K�D�O�O�� �L�Q�F�O�X�G�H�� �V�X�F�K�� �D�G�G�L�W�L�R�Q�D�O�� �S�D�\�P�H�Q�W�� �I�R�U�� �D�Q�\�� �F�O�D�L�P�� �D�V�� �K�D�V�� �E�H�H�Q�� �U�H�D�V�R�Q�D�E�O�\��
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 
�D�U�H���V�X�I�¿�F�L�H�Q�W���W�R���V�X�E�V�W�D�Q�W�L�D�W�H���W�K�H���Z�K�R�O�H���R�I���W�K�H���Flaim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate. 

20.1.9 �,�I���W�K�H���$�U�F�K�L�W�H�F�W���G�R�H�V���Q�R�W���U�H�V�S�R�Q�G���Z�L�W�K�L�Q���W�K�H���W�L�P�H���I�U�D�P�H���G�H�¿�Q�H�G���L�Q���W�K�L�V���&�O�D�X�V�H�����H�L�W�K�H�U���3�D�U�W�\���P�D�\���F�R�Q�V�L�G�H�U���W�K�D�W��
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 
�R�W�K�H�U�Z�L�V�H���L�Q���F�R�Q�Q�H�F�W�L�R�Q���Z�L�W�K���W�K�H���&�R�Q�W�U�D�F�W�����D�Q�G���R�U���W�R���D�Q�\���H�[�W�H�Q�V�L�R�Q���R�I���W�K�H���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G�����W�K�H��
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
�W�R���D�Q�\���H�[�W�H�Q�V�L�R�Q���R�I���W�K�H���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G���V�K�D�O�O���E�H���J�L�Y�H�Q���E�H�I�R�U�H��the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
���L�L�����W�K�H���H�[�W�H�Q�V�L�R�Q�����L�I���D�Q�\�����R�I���W�K�H���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G���L�Q���D�F�F�R�U�G�D�Q�F�H���Zith Sub-Clause 11.3 [Extension 
�R�I���'�H�I�H�F�W�V���1�R�W�L�¿�F�D�W�L�R�Q���3�H�U�L�R�G�@�� 

20.2.4 �7�K�L�V���D�P�R�X�Q�W���P�D�\���E�H���L�Q�F�O�X�G�H�G���D�V���D���G�H�G�X�F�W�L�R�Q���L�Q���W�K�H���&�R�Q�W�U�D�F�W���3�U�L�F�H���D�Q�G���3�D�\�P�H�Q�W���&�H�U�W�L�¿�F�D�W�H�V�����7�K�H���3�U�R�F�X�U�L�Q�J��
�(�Q�W�L�W�\���V�K�D�O�O���R�Q�O�\���E�H���H�Q�W�L�W�O�H�G���W�R���V�H�W���R�I�I���D�J�D�L�Q�V�W���R�U���P�D�N�H���D�Q�\���G�H�G�X�F�W�L�R�Q���I�U�R�P���D�Q���D�P�R�X�Q�W���F�H�U�W�L�¿�H�G���L�Q���D���3�D�\�P�H�Q�W��
�&�H�U�W�L�¿�F�D�W�H�����R�U���W�R���R�W�K�H�U�Z�L�V�H���F�O�D�L�P���D�J�D�L�Q�V�W���W�Ke Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 
b) �:�K�H�W�K�H�U���R�U���Q�R�W���D���F�H�U�W�L�¿�F�D�W�H���K�D�V���E�H�H�Q���L�P�S�U�R�S�H�U�O�\���Z�L�W�K�K�H�O�G���R�U���L�V���Q�R�W���L�Q��accordance with these Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration  

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-�&�O�D�X�V�H�������������V�K�D�O�O���E�H���¿�Q�D�O�O�\���V�H�W�W�O�H�G���E�\���D�U�E�L�W�U�D�W�L�R�Q�� 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
�F�R�P�P�H�Q�F�H���X�Q�O�H�V�V���D�Q���D�W�W�H�P�S�W���K�D�V���L�Q���W�K�H���¿�U�V�W���L�Q�V�W�D�Q�F�H���E�H�H�Q���P�D�G�H���E�\���W�K�H���S�D�U�W�L�H�V���W�R���V�H�W�W�O�H���V�X�F�K���F�O�D�L�P���R�U���G�L�V�S�X�W�H��
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
�D�Q�\���F�H�U�W�L�¿�F�D�W�H�� 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
�U�H�Y�L�V�H���D�Q�\���F�H�U�W�L�¿�F�D�W�H�����R�S�L�Q�L�R�Q�����G�H�F�L�V�L�R�Q�����U�H�T�X�L�U�H�P�H�Q�W���R�U���Q�R�W�L�F�H���D�Q�G���W�R���G�H�W�H�U�P�L�Q�H���D�O�O���P�D�W�W�H�U�V���L�Q���G�L�V�S�X�W�H���Z�K�L�F�K��
shall be submitted to him in the same �P�D�Q�Q�H�U���D�V���L�I���Q�R���V�X�F�K���F�H�U�W�L�¿�F�D�W�H�����R�S�L�Q�L�R�Q�����G�H�F�L�V�L�R�Q���U�H�T�X�L�U�H���P�H�Q�W�R�U���Q�R�W�L�F�H��
had been given. 

20.5.6 �7�K�H���D�U�E�L�W�U�D�W�R�U�V���V�K�D�O�O���K�D�Y�H���I�X�O�O���S�R�Z�H�U���W�R���R�S�H�Q���X�S�����U�H�Y�L�H�Z���D�Q�G���U�H�Y�L�V�H���D�Q�\���F�H�U�W�L�¿�F�D�W�H�����G�H�W�H�U�P�L�Q�D�W�L�R�Q�����L�Q�V�W�U�X�F�W�L�R�Q����
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 
this remuneration. 

20.6 Arbitration with National Contractors  

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
�$�U�E�L�W�U�D�W�L�R�Q���/�D�Z�V���R�I���.�H�Q�\�D�������,�Q���F�D�V�H���R�I���D�Q�\���F�O�D�L�P���R�U���G�L�V�S�X�W�H�����V�X�F�K���F�O�D�L�P���R�U���G�L�V�S�X�W�H���V�K�D�O�O���E�H���Q�R�W�L�¿�H�G���L�Q���Z�U�L�W�L�Q�J��
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
�$�U�E�L�W�U�D�W�R�U���Z�L�W�K�L�Q���W�K�L�U�W�\���G�D�\�V���R�I���W�K�H���Q�R�W�L�F�H�����7�K�H���G�L�V�S�X�W�H���V�K�D�O�O���E�H���U�H�I�H�U�U�H�G���W�R���W�K�H���D�U�E�L�W�U�D�W�L�R�Q���D�Q�G���¿�Q�D�O���G�H�F�L�V�L�R�Q��
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i) Architectural Association of Kenya 
ii)  Institute of Quantity Surveyors of Kenya 
iii)  Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 �7�K�H���L�Q�V�W�L�W�X�W�L�R�Q���Z�U�L�W�W�H�Q���W�R���¿�U�V�W���E�\���W�K�H���D�J�J�U�L�H�Y�H�G���S�D�U�W�\���V�K�D�O�O���W�D�N�H���S�U�H�F�H�G�H�Q�F�H���R�Y�H�U���D�O�O���R�W�K�H�U���L�Q�V�W�L�W�X�W�L�R�Q�V�� 

20.7 Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 �7�K�H���S�O�D�F�H���R�I���D�U�E�L�W�U�D�W�L�R�Q���V�K�D�O�O���E�H���D���O�R�F�D�W�L�R�Q���V�S�H�F�L�¿�H�G���L�Q���W�K�H��SCC; and the arbitration shall be conducted in the 
�O�D�Q�J�X�D�J�H���I�R�U���F�R�P�P�X�Q�L�F�D�W�L�R�Q�V���G�H�¿�Q�H�G���L�Q���6�X�E-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision  

20.9.1 �7�K�H���D�Z�D�U�G���R�I���V�X�F�K���$�U�E�L�W�U�D�W�R�U���V�K�D�O�O���E�H���¿�Q�D�O���D�Q�G���E�L�Q�G�L�Q�J���X�S���R�Q���W�K�H���S�D�U�W�L�H�V�� 

20.9.2 �,�Q���W�K�H���H�Y�H�Q�W���W�K�D�W���D���3�D�U�W�\���I�D�L�O�V���W�R���F�R�P�S�O�\���Z�L�W�K���D���¿�Q�D�O���D�Q�G���E�L�Q�G�L�Q�J���$�U�E�L�W�U�D�W�R�U�
�V���G�H�F�L�V�L�R�Q�����W�K�H�Q���W�K�H���R�W�K�H�U���3�D�U�W�\��
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

�7�K�H���I�R�O�O�R�Z�L�Q�J���6�S�H�F�L�D�O���&�R�Q�G�L�W�L�R�Q�V���V�K�D�O�O���V�X�S�S�O�H�P�H�Q�W���W�K�H���*�&�&�������:�K�H�Q�H�Y�H�U���W�K�H�U�H���L�V���D���F�R�Q�À�L�F�W�����W�K�H���S�U�R�Y�L�V�L�R�Q�V��������������������������������
here in shall prevail over those in the GCC. 

 
 

Conditions Sub-
Clause 

Data 

Part A - Contract Data 
�3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�¶�V���Q�D�P�H���D�Q�G��
address 

Heading The Procuring Entity is State Department of 
Housing and Urban Development  
 

Name and Reference No. of the 
Contract 
 

Heading 
and 1.1 

Proposed construction of Kabati Modern Market 
in Muranga County. 
 
Tender No.  
MLPWHUD/SDHUD/AHP/201/2024-2025 

Engineers Name and address Heading 
and 3.1.1 

Director, Urban Development Department. 
State Department for Housing and Urban 
Development, 
P.O Box 30119-00100,  
Nairobi, Kenya 
 

�&�R�Q�W�U�D�F�W�R�U�¶�V���5�H�S�U�H�V�H�Q�W�D�W�L�Y�H�¶�V��
name 

4.3.1 �>�L�Q�V�H�U�W���W�K�H���Q�D�P�H���R�I���W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V���5�H�S�U�H�V�H�Q�W�D�W�L�Y�H��
agreed by the Procuring Entity prior to Contract 
signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel agreed by 
the Procuring Entity prior to Contract signature] 

Time for Completion 1.1. 24 Months 
 

Defects Liability  Period 1.1 6 months  
Defects Notification Period 1.1 30 days  
Sections 1.1 If Sections are to be used, refer to Table: Summary of 

Sections below 
Electronic transmission systems 1.3 N/A 
Time for the Parties entering into a 
Contract Agreement 

1.6 Within 30 days 

Commencement Date 8.1.1 The start date shall be 14 days after site handing over 
Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than 14 no. days after Commencement Date 
Architect Duties and Authority 3.1.6 (b) 

(ii)  
Variations resulting in an increase of the Accepted 
Contract Amount shall be as guided by the Public 
Procurement and Asset Disposal Act, 2015 and all 
amendments thereafter and attendant 
Regulations. 

Performance Security 4.2.1 The performance security will be in the form of a 
performance bond in the amount(s) of 10% percent 
of the Accepted Contract Amount and in the same 
currency(ies) of the Accepted Contract Amount. 
The Security issued shall be of its full value, and 
partial/split Securities shall be rejected. 

Nominated Sub-Contractors 5.1 
Add the following Paragraphs at the end of Sub-
clause 5.1: 

5.1.1. The provisions governing Provisional Sums 
under Clause 13.6 shall similarly apply, with 
necessary modifications, to the Prime Cost Sums 
included in the contract Bills of Quantities. 
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Conditions Sub-
Clause 

Data 

5.1.2. The nominated sub-contractor shall carry out 
and complete the sub-contract works in every respect 
to the reasonable satisfaction of the Contractor and of 
the Architect and in conformity with all the reasonable 
directions and requirement of the Contractor. 
 
5.1.3. The Contractor and the nominated sub-
contractor shall enter into a sub-contract agreement 
which provides (inter alia): 
 

5.1.3.1. That the nominated sub-contractor shall 
observe, perform and comply with all the 
provisions of this contract on the part of the 
Contractor to be observed, performed and 
complied with so far as they relate and apply to 
the sub-contract works or to any portion of the 
same. 

 
5.1.3.2. That the nominated sub-contractor shall 
indemnify the Contractor against the same 
liabilities in respect of the sub-contract works as 
those for which the Contractor is liable to 
indemnify the Procuring Entity under this 
contract. 
 
5.1.3.3. That the nominated sub-contractor shall 
indemnify the Contractor against claims in 
respect of any negligence, omission or default of 
such subcontractor, his servants or agents or any 
misuse by him or them of any scaffolding or other 
equipment, and shall insure himself against any 
such claims and produce the policy or policies and 
receipts in respect of premiums paid as and when 
required by either the Architect or the Contractor. 
 
5.1.3.4. That the sub-contract works shall be 
completed within the period or (where they are to 
be completed in parts) periods therein specified. 
 
5.1.3.5. That the Contractor shall not without the 
written consent of the Architect, grant any 
extension of time for the completion of the sub-
contract works or any section thereof, and that the 
Contractor shall inform the Architect of any 
representation made by the nominated sub-
contractor as to the cause of any delay in the 
progress or completion of the sub-contract works 
or any section thereof. 
 
5.1.3.6. That if the nominated  sub-contractor  
shall fail to complete the sub-contract works or 
(where the sub-contract works are to be 
completed in sections) any section thereof,  within 
the period  therein specified  or within any 
extended time granted by the Contractor with the 
written consent of the Architect and the  Architect  
certifies  in  writing  to  the  Contractor  that  the  
same  ought reasonable so to have been 
completed, the nominated sub-contractor shall 
pay or allow to the Contractor either a sum 
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Conditions Sub-
Clause 

Data 

calculated at the rate therein agreed as liquidated 
damages for the period during which the said 
works or any section thereof,  as the case may be,  
shall so remain or have remained  incomplete 
or(where  no  such  rate  is  therein  agree),  a  sum  
equivalent  to  any  loss  or damage suffered or 
incurred by the Contractor and caused by the 
failure of the nominated sub-contractor as 
aforesaid. 
 
5.1.3.7. That the Contractor shall retain from the 
sum directed by the Architect as having been 
included in the calculation of the amount stated as 
due in any certificate issued under Clause 14.0 of 
these conditions in respect of the total value of 
work, materials or goods executed or supplied by 
the nominated sub- contractor the percentage of 
such value named in the Special Conditions (Part 
A) as the Percentage of Retention. 
 
5.1.3.8. That the Procuring Entity, the Architect, 
and other agents of the Procuring Entity, shall 
have a right of access to the workshops and other 
places of the nominated sub-contractor where 
work is being prepared as provided for in Clause 
7.3 of these conditions. 

 
5.1.4. The Architect shall direct the Contractor as to 
the total value of the work, materials or goods 
executed or supplied by a nominated sub-contractor 
included in the calculation of the amount stated as due 
in any certificate issued under clause 14.0 of these 
conditions and shall forthwith inform the nominated 
sub-contractor in writing of the amount of the said 
total value. The sum representing such total value 
shall be paid by the Contractor within seven days after 
receipt by the Contractor of the sum to which the 
Contractor shall be entitled by virtue of the certificate 
less only; 

 
5.1.4.1. Any retention money which the Contract 
may be entitled to deduct under the terms of the 
sub-contract, and 
 
5.1.4.2. Any sum to which the Contractor may be 
entitled in respect of delay in the completion of 
the sub-contract works or any section thereof, and 
 
5.1.4.3. Amounts already paid under previous 
certificates. 
 
5.1.4.4. Where applicable, the Architect may, 
with the consent of the Procuring Entity, certify 
and authorize payments to Nominated 
Subcontractors that diverge from the milestones 
outlined in the Schedule of Payments. Subsequent 
Certificates shall be adjusted to account for 
amounts previously certified in the preceding or 
divergent Certificates. 
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Conditions Sub-
Clause 

Data 

5.1.5. Prior to issuing any Certificate as per Clause 
14.0 of these conditions, the Architect may require the 
Contractor to provide reasonable evidence that all 
amounts included in previous certificates as due to any 
nominated subcontractor have been appropriately 
paid. If the Contractor fails to fulfill such a request, 
the Architect may advise the Procuring Entity to 
directly pay the owed amount to the relevant 
nominated subcontractor and deduct it from any sums 
due or to become due to the Contractor. 

 
5.1.6. Should any nominated subcontractor fail to 
complete the subcontract works within the stipulated 
period, or within any extended time granted by the 
Contractor with the written consent of the Architect, 
the Architect shall certify in writing if completion 
could reasonably have been expected. Upon issuance, 
the Architect shall promptly provide a copy of such 
certification to both the nominated subcontractor and 
the Procuring Entity. 

 
5.1.7. The Contractor may be permitted to tender any 
of the works for which Prime Cost Sums are included 
in the contract Bills of Quantities but without 
�S�U�H�M�X�G�L�F�H���W�R���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�¶�V���U�L�J�K�W���W�R���U�H�M�H�F�W���W�K�H��
lowest or any tender. 

 
5.1.8. If a nominated sub-contractor terminates the 
sub-contract or the Contractor terminates the sub-
contract on the advice of the Architect, the Procuring 
Entity shall make a further nomination of a sub-
contractor as may be necessary to carry out and 
complete the work left incomplete by the sub-
contractor whose employment has been terminated. 
Any additional costs arising therefrom shall be borne 
by the Procuring Entity. 

 
5.1.9. Notwithstanding the above, the Architect may 
instruct, with the consent of the Procuring Entity and 
the Contractor, that the incomplete work shall be 
executed by the Contractor and such instruction shall 
be deemed to be a variation to the contract. 

 
5.1.10. Provided that where a nominated sub-
contractor terminates the sub-contract as a result of a 
default by the Contractor, or the Contractor terminates 
the sub-contract without the written advice of the 
Architect, the Contractor shall be liable to the 
Procuring Entity for any additional costs arising 
therefrom. 

 
5.1.11. Where a nominated sub-contract provides a 
defect liability period which extends beyond the 
�&�R�Q�W�U�D�F�W�R�U�¶�V���G�H�I�H�F�W�V���O�L�D�E�L�O�L�W�\���S�H�U�L�R�G�����W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V��
obligations and liabilities in connection with the 
defects of the nominated sub-contract shall 
nevertheless t�H�U�P�L�Q�D�W�H���D�W���W�K�H���H�Q�G���R�I�� �W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V��
defects liability period. The remaining portion of the 
nominated sub-�F�R�Q�W�U�D�F�W�R�U�¶�V�� �G�H�I�H�F�W�V�� �O�L�D�E�L�O�L�W�\�� �S�H�U�L�R�G��
shall be subject to a direct agreement between the 
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Conditions Sub-
Clause 

Data 

Procuring Entity and the nominated sub-contractor 
and shall not form part of this agreement. 

 
5.1.12. Where a sub-contractor is required to give a 
guarantee or warranty relating to the sub-contract 
works such guarantee or warranty shall be assigned by 
the sub-contractor to the Procuring Entity. 

 
5.1.13. The employment of a nominated sub-
contractor under these conditions shall terminate 
forthwith upon the termination (for any reason) of the 
�&�R�Q�W�U�D�F�W�R�U�¶�V���H�P�S�O�R�\�P�H�Q�W���X�Q�G�H�U���W�K�H���F�R�Q�W�U�D�F�W�� 

 
5.1.14. Neither the existence nor the exercise of the 
foregoing powers nor anything else contained in these 
conditions shall render the Procuring Entity in any 
way liable to any nominated sub-contractor. 
 

Delay damages for the Works 8.7 & 
14.15(b)  

0.05 % of the Contract Price per week or part 
thereof. 
If Sections are to be used, refer to Table: Summary of 
Sections below 

Maximum amount of delay 
damages 

8.7.1 10% of the final Contract Price.  

Provisional Sums 13.6. (b)(ii) N/A 
Adjustments for Changes in Cost 13.9 N/A 
Total advance payment  14.2.1 Upto 10% of the Accepted Contract Amount 

payable in the currencies and proportions in which 
the Accepted Contract Amount is payable. 

Advance Payment Guarantee 14.2.1 The advance payment guarantee will be issued in the 
prescribed format in the amount of the full value of 
the Total Advance Payment and in the same 
currency(ies) of the Advance Payment. 
The Guarantee issued shall be of its full value, 
and partial/split Guarantees shall be rejected. 

Repayment amortization rate of 
advance payment  

14.2.5 (b) The amounts to be recovered in each payment 
�F�H�U�W�L�¿�F�D�W�H���V�K�D�O�O���E�H���F�R�P�S�X�W�H�G���X�V�L�Q�J���W�K�H���I�R�O�O�R�Z�L�Q�J��
formula: 
 
R  =  A(x1 �± x11) 
            90 �± 30 
Where; 
A - Amount of the advance which has been granted. 
 
x1 - The amount of proposed cumulative payments as 
a percentage of the original amount of the 
Contract.  This figure will exceed 30% but not 
exceed 90%. 
 
x11 - The amount of the previous cumulative 
payments as a percentage of the original amount of 
the Contract.  This figure will be below 90% but not 
less than 30%. 
 
R - Amount to be reimbursed in current valuation. 
 

Percentage of Retention 14.3.2 (c) 10% of the certified amounts. 
Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount 
Plant and Materials 14.5.3(b)(i) Not applicable 

14.5.3(c)(i) Not applicable 
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Conditions Sub-
Clause 

Data 

Minimum Amount of Interim 
Payment Certificates 

14.6.2 5% of the Accepted Contract Amount 

Publishing source of commercial 
interest rates for financial charges 
in case of delayed payment 

14.8 Shall be in accordance with the prevailing mean 
commercial lending rate as determined by the 
Central Bank of Kenya. 

Maximum total liability of the 
Contractor to the Procuring Entity  

17.6.2 The product of 1.1 times the Accepted Contract 
Amount. 

Periods for submission of 
insurance: 

18.1.6  

a. Evidence of insurance.  14 days 
b. Relevant policies  14 days 
Maximum amount of deductibles 
for insurance of the Procuring 
Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] -N/A 

Minimum amount of third-party 
insurance 

18.3.2 [Insert amount of third-party insurance]- N/A 

The place of arbitration  20.7.2 Nairobi, Kenya 
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SECTION X - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 - REQUEST FOR REVIEW 

FORM No. 3 - LETTER OF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6 - PERFORMANCE SECURITY [Option 2�± Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

�7�K�L�V���1�R�W�L�¿�F�D�W�L�R�Q���R�I���$�Z�D�U�G���V�K�D�O�O���E�H���V�H�Q�W���W�R���H�D�F�K���7�H�Q�G�H�U�H�U���W�K�D�W���V�X�E�P�L�W�W�H�G���D���7�H�Q�G�H�U���D�Q�G���Z�D�V���Q�R�W���V�X�F�F�H�V�V�I�X�O�����6�H�Q�G���W�K�L�V��
�1�R�W�L�¿�F�D�W�L�R�Q���W�R���W�K�H���7�H�Q�G�H�U�H�U�
�V���$�X�W�K�R�U�L�]�H�G���5�H�S�U�H�V�H�Q�W�D�W�L�Y�H���Q�D�P�H�G���L�Q���W�K�H���7�H�Q�G�H�U���,�Q�I�R�U�P�D�W�L�R�Q���)�R�U�P���R�Q���W�K�H���I�R�U�P�D�W��
below. 

FORMAT  

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii)  Address: [insert Authorized Representative's Address] 

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

�>�,�0�3�2�5�7�$�1�7�����L�Q�V�H�U�W���W�K�H���G�D�W�H���W�K�D�W���W�K�L�V���1�R�W�L�¿�F�D�W�L�R�Q���L�V���W�U�D�Q�V�P�L�W�W�H�G���W�R���7�H�Q�G�H�U�H�U�V�����7�K�H���1�R�W�L�¿�F�D�W�L�R�Q���P�X�V�W���E�H���V�H�Q�W��
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

�7�K�L�V���1�R�W�L�¿�F�D�W�L�R�Q���L�V���V�H�Q�W���E�\����Name and designation)   

3. �1�R�W�L�¿�F�D�W�L�R�Q���R�I��Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii)  Project: [insert name of project] 

iii)  Contract title: [insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 

�7�K�L�V���1�R�W�L�¿�F�D�W�L�R�Q���R�I���,�Q�W�H�Q�W�L�R�Q���W�R���$�Z�D�U�G�����1�R�W�L�¿�F�D�W�L�R�Q�����Q�R�W�L�¿�H�V���\�R�X���R�I���R�X�U���G�H�F�L�V�L�R�Q���W�R���D�Z�D�U�G���W�K�H���D�E�R�Y�H���F�R�Q�W�U�D�F�W����
�7�K�H���W�U�D�Q�V�P�L�V�V�L�R�Q���R�I���W�K�L�V���1�R�W�L�¿�F�D�W�L�R�Q���E�H�J�L�Q�V���W�K�H���6�W�D�Q�G�V�W�L�O�O���3�H�U�L�R�G�����'�X�U�L�Q�J���W�K�H���6�W�D�Q�G�V�W�L�O�O���3�H�U�L�R�G�����\�R�X���P�D�\�� 

4. �5�H�T�X�H�V�W���D���G�H�E�U�L�H�¿�Q�J���L�Q���U�H�O�D�W�L�R�Q���W�R���W�K�H���H�Y�D�O�X�D�W�L�R�Q���R�I���\�R�X�U���W�H�Q�G�H�U���E�\���V�X�E�P�L�W�W�L�Q�J���D���3�U�R�F�X�U�H�P�H�Q�W-related 
Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  
 

ii)  Address of the successful Tender   
 
 

iii)  Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 
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SNo Name of Tender Tender Price 
as read out 

�7�H�Q�G�H�U�¶�V���H�Y�D�O�X�D�W�H�G��
price (Note a) 

One Reason Why Not Evaluated 

1     
2     
3     
4     
5     
     

 (Note a) State NE if not evaluated 
 

5. �+�R�Z���W�R���U�H�T�X�H�V�W���D���G�H�E�U�L�H�¿�Q�J 

a) �'�(�$�'�/�,�1�(�����7�K�H���G�H�D�G���O�L�Q�H���W�R���U�H�T�X�H�V�W���D���G�H�E�U�L�H�¿�Q�J���H�[�S�L�U�H�V���D�W���P�L�G�Q�L�J�K�W���R�Q���>insert date] (local time). 

b) You �P�D�\���U�H�T�X�H�V�W���D���G�H�E�U�L�H�¿�Q�J���L�Q���U�H�O�D�W�L�R�Q���W�R���W�K�H���U�H�V�X�O�W�V���R�I���W�K�H���H�Y�D�O�X�D�W�L�R�Q���R�I���\�R�X�U��Tender. If you decide to 
�U�H�T�X�H�V�W���D���G�H�E�U�L�H�¿�Q�J���\�R�X�U���Z�U�L�W�W�H�Q���U�H�T�X�H�V�W���P�X�V�W���E�H���P�D�G�H���Z�L�W�K�L�Q���W�K�U�H�H�����������%�X�V�L�Q�H�V�V���'�D�\�V���R�I���U�H�F�H�L�S�W���R�I���W�K�L�V��
�1�R�W�L�¿�F�D�W�L�R�Q���R�I���,�Q�W�H�Q�W�L�R�Q���W�R��Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
�I�R�U���G�H�E�U�L�H�¿�Q�J���D�V���I�R�O�O�R�Z�V�� 
i) Attention: [insert full name of person, if applicable] 
ii)  Title/position: [insert title/position] 
iii)  Agency: [insert name of Procuring Entity] 
iv) Email address: [insert email address] 

d) �,�I���\�R�X�U���U�H�T�X�H�V�W���I�R�U���D���G�H�E�U�L�H�¿�Q�J���L�V���U�H�F�H�L�Y�H�G���Z�L�W�K�L�Q���W�K�H�������'�D�\�V���G�H�D�G�O�L�Q�H�����Z�H���Z�L�O�O���S�U�R�Y�L�G�H���W�K�H���G�H�E�U�L�H�¿�Q�J���Z�L�W�K�L�Q��
�¿�Y�H�� �������� �%�X�V�L�Q�H�V�V�� �'�D�\�V�� �R�I�� �U�H�F�H�L�S�W�� �R�I�� �\�R�X�U�� �U�H�T�X�H�V�W���� �,�I�� �Z�H�� �D�U�H�� �X�Q�D�E�O�H�� �W�R�� �S�U�R�Y�L�G�H�� �W�K�H�� �G�H�E�U�L�H�¿�Q�J�� �Z�L�W�K�L�Q�� �W�K�L�V��
period, the Standstill Period shall be exte�Q�G�H�G���E�\���¿�Y�H�����������'�D�\�V���D�I�W�H�U���W�K�H���G�D�W�H���W�K�D�W���W�K�H���G�H�E�U�L�H�¿�Q�J���L�V���S�U�R�Y�L�G�H�G����
�,�I���W�K�L�V���K�D�S�S�H�Q�V�����Z�H���Z�L�O�O���Q�R�W�L�I�\���\�R�X���D�Q�G���F�R�Q�¿�U�P���W�K�H���G�D�W�H���W�K�D�W���W�K�H���H�[�W�H�Q�G�H�G���6�W�D�Q�G�V�W�L�O�O���3�H�U�L�R�G���Z�L�O�O���H�Q�G�� 

e) �7�K�H���G�H�E�U�L�H�¿�Q�J���P�D�\���E�H���L�Q���Z�U�L�W�L�Q�J�����E�\���S�K�R�Q�H�����Y�L�G�H�R���F�R�Q�I�H�U�H�Q�F�H���F�D�O�O���R�U���L�Q���S�H�U�V�R�Q����We shall promptly advise 
�\�R�X���L�Q���Z�U�L�W�L�Q�J���K�R�Z���W�K�H���G�H�E�U�L�H�¿�Q�J���Z�L�O�O���W�D�N�H���S�O�D�F�H���D�Q�G���F�R�Q�¿�U�P���W�K�H���G�D�W�H���D�Q�G���W�L�P�H�� 

f) �,�I���W�K�H���G�H�D�G�O�L�Q�H���W�R���U�H�T�X�H�V�W���D���G�H�E�U�L�H�¿�Q�J���K�D�V���H�[�S�L�U�H�G�����\�R�X���P�D�\���V�W�L�O�O���U�H�T�X�H�V�W���D���G�H�E�U�L�H�¿�Q�J�����,�Q���W�K�L�V���F�D�V�H�����Z�H���Z�L�O�O��
�S�U�R�Y�L�G�H���W�K�H���G�H�E�U�L�H�¿�Q�J���D�V���V�R�R�Q���D�V���S�U�D�F�W�L�F�D�E�O�H�����D�Q�G���Q�R�U�P�D�O�O�\���Q�R���O�D�W�H�U���W�K�D�Q���¿�I�W�H�H�Q�������������'�D�\�V���I�U�R�P���W�K�H���G�D�W�H���R�I��
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 
i) Attention: [insert full name of person, if applicable] 
ii)  Title/position: [insert title/ position] 
iii)  Agency: [insert name of Procuring Entity] 
iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You �G�R���Q�R�W���Q�H�H�G���W�R���K�D�Y�H���U�H�T�X�H�V�W�H�G�����R�U���U�H�F�H�L�Y�H�G�����D���G�H�E�U�L�H�¿�Q�J���E�H�I�R�U�H���P�D�N�L�Q�J��
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations available from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/
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Signature:  

Name:    

Title/position:   

 

Telephone:   

Email:   

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 
i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

�W�H�Q�G�H�U�L�Q�J���S�U�R�F�H�V�V���D�Q�G���L�V���W�K�H���U�H�F�L�S�L�H�Q�W���R�I���D���1�R�W�L�¿�F�D�W�L�R�Q���R�I���,�Q�W�H�Q�W�L�R�Q���W�R��Award. 
ii)  The complaint can only challenge the decision to award the contract. 
iii)  You must submit the complaint within the period stated above. 
iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 
 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 
ii)  �7�K�H���6�W�D�Q�G�V�W�L�O�O���3�H�U�L�R�G���O�D�V�W�V���W�H�Q�������������'�D�\�V���D�I�W�H�U���W�K�H���G�D�W�H���R�I���W�U�D�Q�V�P�L�V�V�L�R�Q���R�I���W�K�L�V���1�R�W�L�¿�F�D�W�L�R�Q���R�I���,�Q�W�H�Q�W�L�R�Q���W�R��

Award. 
iii)  The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this �1�R�W�L�¿�F�D�W�L�R�Q���S�O�H�D�V�H���G�R���Q�R�W���K�H�V�L�W�D�W�H���W�R���F�R�Q�W�D�F�W��
us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW  (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

�$�3�3�/�,�&�$�7�,�2�1���1�2�«�«�«�«�«�����2�)�«�«�«���«�������«�«������ 

BETWEEN 

�«�«�«�«�«�«�«�«�«�«�������«�«�«�«�«�«�«�«�«�«�«�«�����$�3�3�/�,�&�$�1�7   

AND 

�«�«�«�«�«�«�«�«�«�«�«�«�«�5�(�6�3�2�1�'�(�1�7�����3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\�� 

 

�5�H�T�X�H�V�W�� �I�R�U�� �U�H�Y�L�H�Z�� �R�I�� �W�K�H�� �G�H�F�L�V�L�R�Q�� �R�I�� �W�K�H�«�«�«�«�«�� ���1�D�P�H�� �R�I�� �W�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\�� �R�I�� �«�«�«�«�«�G�D�W�H�G�� �W�K�H�«�G�D�\�� �R�I��
�«�«�«�«�������«�«�«���L�Q���W�K�H���P�D�W�W�H�U���R�I���7�H�Q�G�H�U���1�R�«�«�«�����«�R�I���«�«�«�«���������«���� for ......... (Tender description). 

REQUEST FOR REVIEW 

 �,���:�H�«�«�«�«�«�«�«�«�«�«�«��  the above named �$�S�S�O�L�F�D�Q�W���V�������R�I���D�G�G�U�H�V�V�����3�K�\�V�L�F�D�O���D�G�G�U�H�V�V�«�«�«�«�«�� �3�����2�����%�R�[�����1�R�«�«�«�«����
�7�H�O�����1�R�«�«���� �(�P�D�L�O���«�«�«�«�«�����K�H�U�H�E�\���U�H�T�X�H�V�W���W�K�H���3�X�E�O�L�F���3�U�R�F�X�U�H�P�H�Q�W���$�G�P�L�Q�L�V�W�U�D�W�L�Y�H���5�H�Y�L�H�Z���%�R�D�U�G���W�R���U�H�Y�L�H�Z���W�K�H���Z�K�R�O�H���S�D�U�W���R�I��
the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

�6�,�*�1�(�'���«�«�«�«�«�«�����$�S�S�O�L�F�D�Q�W�����'�D�W�H�G���R�Q�«�«�«�«�«���G�D�\���R�I���«�«�«�«�«���«�����«�« 

___________________________________________________________________________ 

�)�2�5���2�)�)�,�&�,�$�/���8�6�(���2�1�/�<���/�R�G�J�H�G���Z�L�W�K���W�K�H���6�H�F�U�H�W�D�U�\���3�X�E�O�L�F���3�U�R�F�X�U�H�P�H�Q�W���$�G�P�L�Q�L�V�W�U�D�W�L�Y�H���5�H�Y�L�H�Z���%�R�D�U�G���R�Q�«�«�«�«�G�D�\���R�I��
�«�«�«�������������«���«�«�« 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF  AWARD  
 
letterhead paper of the Procuring Entity] 

[date] 
 
 
To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the �>�Q�D�P�H�� �R�I�� �W�K�H�� �&�R�Q�W�U�D�F�W�� �D�Q�G�� �L�G�H�Q�W�L�¿�F�D�W�L�R�Q��
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name 
of currency]���� �D�V�� �F�R�U�U�H�F�W�H�G�� �D�Q�G�� �P�R�G�L�¿�H�G�� �L�Q�� �D�F�F�R�U�G�D�Q�F�H�� �Z�L�W�K�� �W�K�H�� �,�Q�V�W�U�X�F�W�L�R�Q�V�� �W�R�� �7�H�Q�G�H�U�H�U�V���� �L�V�� �K�H�U�H�� �E�\�� �D�F�F�H�S�W�H�G��
�E�\�«�«�«�«�«�«�� (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 

�7�+�,�6���$�*�5�(�(�0�(�1�7���P�D�G�H���W�K�H���G�D�\���R�I�«�«�«�«�«�«�«�«�«�«���������«�«�«�«�«�������E�H�W�Z�H�H�Q�«�«�«�«�«�«�«�«�«�� 
�«�«�«�«�«�«�«�«�«�«�«�«�«�«�«�«�������R�I�«�«�«�«�«�«�«�«�«�«�«�«�«�«�«�«�«�������K�H�U�H�L�Q�D�I�W�H�U���³�W�K�H���3�U�R�F�X�U�L�Q�J 
�(�Q�W�L�W�\�´�������R�I���W�K�H���R�Q�H���S�D�U�W�����D�Q�G of (hereinafter 
�³�W�K�H���&�R�Q�W�U�D�F�W�R�U�´�������R�I���W�K�H���R�W�K�H�U���S�D�U�W�� 

WHEREAS the Procuring Entity desires that the Works known as should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) �7�K�H���1�R�W�L�¿�F�D�W�L�R�Q���R�I��Award 
b) the Form of Tender 
c) the addenda Nos  (if any) 
d) the Special Conditions of Contract 
e) the General Conditions of Contract; 
f) �W�K�H���6�S�H�F�L�¿�F�D�W�L�R�Q�V 
g) the Drawings; and 
h) the completed Schedules and any other documents forming part of the contract. 

3. �,�Q�� �F�R�Q�V�L�G�H�U�D�W�L�R�Q�� �R�I�� �W�K�H�� �S�D�\�P�H�Q�W�V�� �W�R�� �E�H�� �P�D�G�H�� �E�\�� �W�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\�� �W�R�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �D�V�� �V�S�H�F�L�¿�H�G�� �L�Q�� �W�K�L�V��
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, �P�R�Q�W�K���D�Q�G���\�H�D�U���V�S�H�F�L�¿�H�G���D�E�R�Y�H�� 

 
Signed and sealed by (for the Procuring Entity) 

 
 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

�%�H�Q�H�¿�F�L�D�U�\����[insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that   (hereinafter called "the 
Contractor") has entered into Contract No.  dated  with (name of 
Procuring Entity) ���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���D�V���W�K�H���%�H�Q�H�¿�F�L�D�U�\�������I�R�U���W�K�H���H�[�H�F�X�W�L�R�Q���R�I 
 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. �$�W���W�K�H���U�H�T�X�H�V�W���R�I���W�K�H���&�R�Q�W�U�D�F�W�R�U�����Z�H���D�V���*�X�D�U�D�Q�W�R�U�����K�H�U�H���E�\���L�U�U�H�Y�R�F�D�E�O�\���X�Q�G�H�U�W�D�N�H���W�R���S�D�\���W�K�H���%�H�Q�H�¿�F�L�D�U�\���D�Q�\���V�X�P��
or sums not exceeding in total an amount of (in words ),1 such sum being payable in the types and 
�S�U�R�S�R�U�W�L�R�Q�V�� �R�I�� �F�X�U�U�H�Q�F�L�H�V�� �L�Q�� �Z�K�L�F�K�� �W�K�H�� �&�R�Q�W�U�D�F�W�� �3�U�L�F�H�� �L�V�� �S�D�\�D�E�O�H���� �X�S�R�Q�� �U�H�F�H�L�S�W�� �E�\�� �X�V�� �R�I�� �W�K�H�� �%�H�Q�H�¿�F�L�D�U�\�
�V��
�F�R�P�S�O�\�L�Q�J���G�H�P�D�Q�G���V�X�S�S�R�U�W�H�G���E�\���W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V���V�W�D�W�H�P�H�Q�W�����Z�K�H�W�K�H�U���L�Q���W�K�H���G�H�P�D�Q�G���L�W�V�H�O�I���R�U���L�Q���D���V�H�S�D�U�D�W�H���V�L�J�Q�H�G��
document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 
�X�Q�G�H�U���W�K�H���&�R�Q�W�U�D�F�W�����Z�L�W�K�R�X�W���W�K�H���%�H�Q�H�¿�F�L�D�U�\���Q�H�H�G�L�Q�J���W�R���S�U�R�Y�H���R�U���W�R���V�K�R�Z���J�U�R�X�Q�G�V���I�R�U���\�R�X�U���G�H�P�D�Q�G���R�U���W�K�H���V�X�P��
�V�S�H�F�L�¿�H�G���W�K�H�U�H�L�Q�� 

4. �7�K�L�V���J�X�D�U�D�Q�W�H�H���V�K�D�O�O���H�[�S�L�U�H�����Q�R���O�D�W�H�U���W�K�D�Q���W�K�H�«�«�«�«�«�«�������'�D�\���R�I�«�«�«�«�� �������«2, and any demand for 
�S�D�\�P�H�Q�W���X�Q�G�H�U���L�W���P�X�V�W���E�H���U�H�F�H�L�Y�H�G���E�\���X�V���D�W���W�K�H���R�I�¿�F�H���L�Q�G�L�F�D�W�H�G���D�E�R�Y�H���R�Q���R�U���E�H�I�R�U�H���W�K�D�W���G�D�W�H�� 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response �W�R���W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V���Z�U�L�W�W�H�Q���U�H�T�X�H�V�W���I�R�U���V�X�F�K���H�[�W�H�Q�V�L�R�Q�����V�X�F�K���U�H�T�X�H�V�W���W�R���E�H���S�U�H�V�H�Q�W�H�G���W�R���W�K�H��
�*�X�D�U�D�Q�W�R�U���E�H�I�R�U�H���W�K�H���H�[�S�L�U�\���R�I���W�K�H���J�X�D�U�D�Q�W�H�H���´������������������������������������������������������������������������������������������������������������������������������������������������ 

 
�>�1�D�P�H���R�I���$�X�W�K�R�U�L�]�H�G���2�I�¿�F�L�D�O�����V�L�J�Q�D�W�X�U�H���V�����D�Q�G���V�H�D�O�V���V�W�D�P�S�V] 

 
Note: �$�O�O���L�W�D�O�L�F�L�]�H�G���W�H�[�W�����L�Q�F�O�X�G�L�Q�J���I�R�R�W�Q�R�W�H�V�����L�V���I�R�U���X�V�H���L�Q���S�U�H�S�D�U�L�Q�J���W�K�L�V���I�R�U�P���D�Q�G���V�K�D�O�O���E�H���G�H�O�H�W�H�G���I�U�R�P���W�K�H���¿�Q�D�O��
product. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted �&�R�Q�W�U�D�F�W���$�P�R�X�Q�W���V�S�H�F�L�¿�H�G���L�Q���W�K�H���/�H�W�W�H�U���R�I���$�F�F�H�S�W�D�Q�F�H�����O�H�V�V���S�U�R�Y�L�V�L�R�Q�D�O���V�X�P�V�����L�I 
�D�Q�\�����D�Q�G���G�H�Q�R�P�L�Q�D�W�H�G���H�L�W�K�H�U���L�Q���W�K�H���F�X�U�U�H�Q�F�\���R�I���W�K�H���&�R�Q�W�U�D�F�W���R�U���D���I�U�H�H�O�\���F�R�Q�Y�H�U�W�L�E�O�H���F�X�U�U�H�Q�F�\���D�F�F�H�S�W�D�E�O�H���W�R���W�K�H���%�H�Q�H�¿�F�L�D�U�\�� 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 



135 135 
 

 

 

 
FORM No. 6- PERFORMANCE SECURITY 

[Option 2�± Performance Bond] 

[Note: Procuring Entities are advised to use Performance Security �± Unconditional Demand Bank Guarantee 
�L�Q�V�W�H�D�G���R�I���3�H�U�I�R�U�P�D�Q�F�H���%�R�Q�G���G�X�H���W�R���G�L�I�¿�F�X�O�W�L�H�V���L�Q�Y�R�O�Y�H�G���L�Q���F�D�O�O�L�Q�J���%�R�Q�G���K�R�O�G�H�U���W�R���D�F�W�L�R�Q�@ 

 
�>�*�X�D�U�D�Q�W�R�U���O�H�W�W�H�U�K�H�D�G���R�U���6�:�,�)�7���L�G�H�Q�W�L�¿�H�U���F�R�G�H�@���%�H�Q�H�¿�F�L�D�U�\�� [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue] PERFORMANCE BOND No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. �%�\���W�K�L�V���%�R�Q�G�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�B�����D�V�����3�U�L�Q�F�L�S�D�O�������K�H�U�H�L�Q�D�I�W�H�U�����F�D�O�O�H�G�����³�W�K�H�����&�R�Q�W�U�D�F�W�R�U�´�������D�Q�G

   ] as Surety (hereinafter called 
�³�W�K�H���6�X�U�H�W�\�´�����D�U�H���K�H�O�G���D�Q�G���¿�U�P�O�\���E�R�X�Q�G���X�Q�W�R �@�� �D�V�� �2�E�O�L�J�H�H�� ���K�H�U�H�L�Q�D�I�W�H�U�� �F�D�O�O�H�G�� �³�W�K�H�� �3�U�R�F�X�U�L�Q�J�� �(�Q�W�L�W�\�´���� �L�Q�� �W�K�H��
amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly �D�Q�G���V�H�Y�H�U�D�O�O�\�����¿�U�P�O�\���E�\���W�K�H�V�H��
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
�V�S�H�F�L�¿�F�D�W�L�R�Q�V�����D�Q�G���D�P�H�Q�G�P�H�Q�W�V���W�K�H�U�H���W�R�����Z�K�L�F�K���W�R���W�K�H���H�[�W�H�Q�W���K�H�U�H���L�Q���S�U�R�Y�L�G�H�G��for, are by reference made part here 
of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) �2�E�W�D�L�Q���D���W�H�Q�G�H�U���R�U���W�H�Q�G�H�U�V���I�U�R�P���T�X�D�O�L�¿�H�G���W�H�Q�G�H�U�H�U�V���I�R�U���V�X�E�P�L�V�V�L�R�Q���W�R���W�K�H���3�U�R�F�X�U�L�Q�J���(�Q�W�L�W�\���I�R�U���F�R�P�S�O�H�W�L�Q�J��
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make available as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
su�I�¿�F�L�H�Q�W�� �I�X�Q�G�V�� �W�R�� �S�D�\�� �W�K�H�� �F�R�V�W�� �R�I�� �F�R�P�S�O�H�W�L�R�Q�� �O�H�V�V�� �W�K�H�� �%�D�O�D�Q�F�H�� �R�I�� �W�K�H�� �&�R�Q�W�U�D�F�W�� �3�U�L�F�H���� �E�X�W�� �Q�R�W�� �H�[�F�H�H�G�L�Q�J����
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 
�¿�U�V�W���S�D�U�D�J�U�D�S�K���K�H�U�H�R�I�����7�K�H���W�H�U�P���³�%�D�O�D�Q�F�H���R�I���W�K�H���&�R�Q�W�U�D�F�W���3�U�L�F�H���´���D�V���X�V�H�G���L�Q���W�K�L�V���S�D�U�D�J�U�D�S�K�����V�K�D�O�O���P�H�D�Q���W�K�H��
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. �7�K�H���6�X�U�H�W�\���V�K�D�O�O���Q�R�W���E�H���O�L�D�E�O�H���I�R�U���D���J�U�H�D�W�H�U���V�X�P���W�K�D�Q���W�K�H���V�S�H�F�L�¿�H�G���S�H�Q�D�O�W�\���R�I���W�K�L�V���%�R�Q�G�� 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H�����1�R���U�L�J�K�W���R�I���D�F�W�L�R�Q���V�K�D�O�O���D�F�F�U�X�H���R�Q���W�K�L�V���%�R�Q�G���W�R���R�U���I�R�U���W�K�H���X�V�H���R�I���D�Q�\���S�H�U�V�R�Q���R�U���F�R�U�S�R�U�D�W�L�R�Q��
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

6. �,�Q���W�H�V�W�L�P�R�Q�\���Z�K�H�U�H�R�I�����W�K�H���&�R�Q�W�U�D�F�W�R�U���K�D�V���K�H�U�H���X�Q�W�R���V�H�W���K�L�V���K�D�Q�G���D�Q�G���D�I�¿�[�H�G���K�L�V���V�H�D�O�����D�Q�G���W�K�H���6�X�U�H�W�\���K�D�V���F�D�X�V�H�G��
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 
day  of 20 . 
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SIGNED ON on behalf of  
 

By in the capacity of  
 

In the presence of  
 
 

SIGNED ON on behalf of  
 

By in the capacity of  
 

In the presence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

�%�H�Q�H�¿�F�L�D�U�\�� [Insert name and Address of Procuring Entity] Date:  [Insert date of 

issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] 

Guarantor: [ Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  ���K�H�U�H�L�Q�D�I�W�H�U���F�D�O�O�H�G���³�W�K�H���&�R�Q�W�U�D�F�W�R�U�´�����K�D�V���H�Q�W�H�U�H�G���L�Q�W�R���&�R�Q�W�U�D�F�W��

No. dated �Z�L�W�K���W�K�H���%�H�Q�H�¿�F�L�D�U�\�����I�R�U���W�K�H���H�[�H�F�X�W�L�R�Q���R�I                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment guarantee. 

3. �$�W���W�K�H���U�H�T�X�H�V�W���R�I���W�K�H���&�R�Q�W�U�D�F�W�R�U�����Z�H���D�V���*�X�D�U�D�Q�W�R�U�����K�H�U�H���E�\���L�U�U�H�Y�R�F�D�E�O�\���X�Q�G�H�U�W�D�N�H���W�R���S�D�\���W�K�H���%�H�Q�H�¿�F�L�D�U�\���D�Q�\���V�X�P��
or sums not exceeding in total an amount of (in words )1 upon 
�U�H�F�H�L�S�W���E�\���X�V���R�I���W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V���F�R�P�S�O�\�L�Q�J���G�H�P�D�Q�G���V�X�S�S�R�U�W�H�G���E�\���W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V���V�W�D�W�H�P�H�Q�W�����Z�K�H�W�K�H�U���L�Q���W�K�H��
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 
a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 
b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay. 

4. �$���G�H�P�D�Q�G���X�Q�G�H�U���W�K�L�V���J�X�D�U�D�Q�W�H�H���P�D�\���E�H���S�U�H�V�H�Q�W�H�G���D�V���I�U�R�P���W�K�H���S�U�H�V�H�Q�W�D�W�L�R�Q���W�R���W�K�H���*�X�D�U�D�Q�W�R�U���R�I���D���F�H�U�W�L�¿�F�D�W�H���I�U�R�P��
�W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V���E�D�Q�N���V�W�D�W�L�Q�J���W�K�D�W���W�K�H���D�G�Y�D�Q�F�H���S�D�\�P�H�Q�W���U�H�I�H�U�U�H�G���W�R���D�E�R�Y�H���K�D�V���E�H�H�Q���F�U�H�G�L�W�H�G���W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U���R�Q��
its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
�U�H�S�D�L�G�� �E�\�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �D�V�� �V�S�H�F�L�¿�H�G�� �L�Q�� �F�R�S�L�H�V�� �R�I�� �L�Q�W�H�U�L�P�� �V�W�D�W�H�P�H�Q�W�V�� �R�U�� �S�D�\�P�H�Q�W�� �F�H�U�W�L�¿�F�D�W�H�V�� �Z�K�L�F�K�� �V�K�D�O�O�� �E�H��
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
�F�H�U�W�L�¿�F�D�W�H���L�Q�G�L�F�D�W�L�Q�J���W�K�D�W���Q�L�Q�H�W�\�������������S�H�U�F�H�Q�W���R�I���W�K�H���$�F�F�H�S�W�H�G���&�R�Q�W�U�D�F�W���$�P�R�X�Q�W�����O�H�V�V���S�U�R�Y�L�V�L�R�Q�D�O���V�X�P�V�����K�D�V���E�H�H�Q��
�F�H�U�W�L�¿�H�G���I�R�U���S�D�\�P�H�Q�W�����R�U���R�Q���W�K�H day of ,2 ,2 whichever is earlier. 
Consequently, �D�Q�\���G�H�P�D�Q�G���I�R�U���S�D�\�P�H�Q�W���X�Q�G�H�U���W�K�L�V���J�X�D�U�D�Q�W�H�H���P�X�V�W���E�H���U�H�F�H�L�Y�H�G���E�\���X�V���D�W���W�K�L�V���R�I�¿�F�H���R�Q���R�U���E�H�I�R�U�H��
that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], �L�Q�� �U�H�V�S�R�Q�V�H�� �W�R�� �W�K�H�� �%�H�Q�H�¿�F�L�D�U�\�
�V�� �Z�U�L�W�W�H�Q�� �U�H�T�X�H�V�W�� �I�R�U�� �V�X�F�K�� �H�[�W�H�Q�V�L�R�Q���� �V�X�F�K�� �U�H�T�X�H�V�W�� �W�R�� �E�H�� �S�U�H�V�H�Q�W�H�G�� �W�R�� �W�K�H��
Guarantor before the expiry of the guarantee. 

 
 
 

 
�>�1�D�P�H���R�I���$�X�W�K�R�U�L�]�H�G���2�I�¿�F�L�D�O�����V�L�J�Q�D�W�X�U�H���V�����D�Q�G���V�H�D�O�V���V�W�D�P�S�V] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
�¿�Q�D�O���S�U�R�G�X�F�W�� 

 
 
 
 
 
 

 
1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 
�V�S�H�F�L�¿�H�G���L�Q���W�K�H���&�R�Q�W�U�D�F�W�� 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 
the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 
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FORM NO. 8 �± RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 
[Guarantor letterhead] 

�%�H�Q�H�¿�F�L�D�U�\��  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [ Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated �Z�L�W�K���W�K�H���%�H�Q�H�¿�F�L�D�U�\�����I�R�U���W�K�H��
execution of  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. �)�X�U�W�K�H�U�P�R�U�H�����Z�H���X�Q�G�H�U�V�W�D�Q�G���W�K�D�W�����D�F�F�R�U�G�L�Q�J���W�R���W�K�H���F�R�Q�G�L�W�L�R�Q�V���R�I���W�K�H���&�R�Q�W�U�D�F�W�����W�K�H���%�H�Q�H�¿�F�L�D�U�\���U�H�W�D�L�Q�V���P�R�Q�H�\�V���X�S��
�W�R���W�K�H���O�L�P�L�W���V�H�W���I�R�U�W�K���L�Q���W�K�H���&�R�Q�W�U�D�F�W�����³�W�K�H���5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\�´�������D�Q�G���W�K�D�W���Z�K�H�Q���W�K�H���7�D�N�L�Q�J-�2�Y�H�U���&�H�U�W�L�¿�F�D�W�H���K�D�V��
been issued under the Contract and t�K�H���¿�U�V�W���K�D�O�I�� �R�I���W�K�H���5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\���K�D�V���E�H�H�Q���F�H�U�W�L�¿�H�G���I�R�U���S�D�\�P�H�Q�W�����D�Q�G��
payment of [ insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. �$�W���W�K�H���U�H�T�X�H�V�W���R�I���W�K�H���&�R�Q�W�U�D�F�W�R�U�����Z�H�����D�V���*�X�D�U�D�Q�W�R�U�����K�H�U�H�E�\���L�U�U�H�Y�R�F�D�E�O�\���X�Q�G�H�U�W�D�N�H���W�R���S�D�\���W�K�H���%�H�Q�H�¿�F�L�D�U�\���D�Q�\���V�X�P��
or sums not exceeding in total an amount of �>�L�Q�V�H�U�W���D�P�R�X�Q�W���L�Q���¿�J�X�U�H�V�@ _ ([insert amount in 
words ]) 1 �X�S�R�Q���U�H�F�H�L�S�W���E�\���X�V���R�I���W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V���F�R�P�S�O�\�L�Q�J���G�H�P�D�Q�G���V�X�S�S�R�U�W�H�G��
�E�\���W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V���V�W�D�W�H�P�H�Q�W�����Z�K�H�W�K�H�U���L�Q���W�K�H���G�H�P�D�Q�G���L�W�V�H�O�I���R�U���L�Q���D���V�H�S�D�U�D�W�H���V�L�J�Q�H�G���G�R�F�X�P�H�Q�W���D�F�F�R�P�S�D�Q�\�L�Q�J���R�U��
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needin�J���W�R���S�U�R�Y�H���R�U���V�K�R�Z�J�U�R�X�Q�G�V���I�R�U���\�R�X�U���G�H�P�D�Q�G���R�U���W�K�H���V�X�P���V�S�H�F�L�¿�H�G���W�K�H�U�H���L�Q�� 

4. �$���G�H�P�D�Q�G���X�Q�G�H�U���W�K�L�V���J�X�D�U�D�Q�W�H�H���P�D�\���E�H���S�U�H�V�H�Q�W�H�G���D�V���I�U�R�P���W�K�H���S�U�H�V�H�Q�W�D�W�L�R�Q���W�R���W�K�H���*�X�D�U�D�Q�W�R�U���R�I���D���F�H�U�W�L�¿�F�D�W�H���I�U�R�P��
�W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V���E�D�Q�N���V�W�D�W�L�Q�J���W�K�D�W���W�K�H���V�H�F�R�Q�G���K�D�O�I���R�I���W�K�H���5�H�W�H�Q�W�L�R�Q���0�R�Q�H�\���D�V���U�H�I�H�U�U�H�G���W�R���D�E�R�Y�H���K�D�V���E�H�H�Q���F�U�H�G�L�W�H�G��
to the Contractor on its account number at  [insert name and address of 
Applicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for 
�S�D�\�P�H�Q�W���X�Q�G�H�U���L�W���P�X�V�W���E�H���U�H�F�H�L�Y�H�G���E�\���X�V���D�W���W�K�H���R�I�¿�F�H���L�Q�G�L�F�D�W�H�G���D�E�R�Y�H���R�Q���R�U���E�H�I�R�U�H���W�K�D�W���G�D�W�H�� 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], �L�Q���U�H�V�S�R�Q�V�H���W�R���W�K�H���%�H�Q�H�¿�F�L�D�U�\�
�V�� �Z�U�L�W�W�H�Q���U�H�T�X�H�V�W���I�R�U���V�X�F�K���H�[�W�H�Q�V�L�R�Q���� �V�X�F�K���U�H�T�X�H�V�W���W�R���E�H���S�U�H�V�H�Q�W�H�G���W�R���W�K�H��
Guarantor before the expiry of the guarantee. 

_____________________________________________________________________________ 

�>�1�D�P�H���R�I���$�X�W�K�R�U�L�]�H�G���2�I�¿�F�L�D�O�����V�L�J�Q�D�W�X�U�H���V�����D�Q�G���V�H�D�O�V���V�W�D�P�S�V�@ 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from �W�K�H���¿�Q�D�O��
product. 

 
 
 
 
 
 
1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note 
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM   

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 
 

 

Tender Reference No.:   [�L�Q�V�H�U�W���L�G�H�Q�W�L�¿�F�D�W�L�R�Q��

no] Name of the Tender Title/Description:  [insert name of the 

assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your �Q�R�W�L�¿�F�D�W�L�R�Q���R�I���D�Z�D�U�G���G�D�W�H�G �>�L�Q�V�H�U�W�� �G�D�W�H�� �R�I�� �Q�R�W�L�¿�F�D�W�L�R�Q�� �R�I�� �D�Z�D�U�G�@��to furnish 
�D�G�G�L�W�L�R�Q�D�O���L�Q�I�R�U�P�D�W�L�R�Q���R�Q���E�H�Q�H�¿�F�L�D�O���R�Z�Q�H�U�V�K�L�S�� [select one option as applicable and delete the 
options that are not applicable] 

I) We �K�H�U�H���E�\���S�U�R�Y�L�G�H���W�K�H���I�R�O�O�R�Z�L�Q�J���E�H�Q�H�¿�F�L�D�O���R�Z�Q�H�U�V�K�L�S���L�Q�I�R�U�P�D�W�L�R�Q�� 

Details of B�H�Q�H�¿�F�L�D�O���R�Z�Q�H�U�V�K�L�S 
 Details of all Beneficial Owners  

 
%  of shares 
a person 
holds in the 
company 
Directly or 
indirectly  
 

% of voting 
rights a person 
holds in the 
company 

Whether a person directly 
or indirectly holds a right 
to appoint or remove a 
member of the board of 
directors of the company 
or an equivalent 
governing body of the 
Tenderer (Yes / No) 

Whether a person 
directly or indirectly 
exercises significant 
influence or control 
over the Company 
(tenderer)  (Yes / No) 

 
 

 
1. 

Full Name  Directly------
----- % 
of shares  
 

 
Indirectly----
------ % 
of shares 

Directly�«�«�«
�«�«����  of voting 
rights 
 

Indirectly----------
% of voting 
rights 

1. Having the right to 
appoint a majority of 
the board of the 
directors or an 
equivalent governing 
body of the Tenderer: 
Yes -----No---- 

2. Is this right held 
directly or indirectly?: 
 
 
�'�L�U�H�F�W�«�«�«�«�«�«
�«�� 
 
 
�,�Q�G�L�U�H�F�W�«�«�«�«�«�«
... 

 

1. Exercises significant 
influence or control 
over the Company 
body of the 
Company (tenderer)  
 
Yes -----No---- 
 

2. Is this influence or 
control exercised 
directly or 
indirectly? 
 

�'�L�U�H�F�W�«�«�«�«���� 
 

 �,�Q�G�L�U�H�F�W�«�«�«�« 

National identity 
card number or 
Passport number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 
profession 

 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

�7�K�L�V�� �%�H�Q�H�¿�F�L�D�O�� �2�Z�Q�H�U�V�K�L�S�� �'�L�V�F�O�R�V�X�U�H�� �)�R�U�P�� ���³�)�R�U�P�´���� �L�V�� �W�R�� �E�H�� �F�R�P�S�O�H�W�H�G�� �E�\�� �W�K�H�� �V�X�F�F�H�V�V�I�X�O�� �W�H�Q�G�H�U�H�U pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. �7�K�H�� �E�H�Q�H�¿�F�L�D�O�� �R�Z�Q�H�U�V�K�L�S�� �L�Q�I�R�U�P�D�W�L�R�Q�� �W�R�� �E�H��
submitted in this Form shall be current as of the date of its submission. 

�)�R�U���W�K�H���S�X�U�S�R�V�H�V���R�I���W�K�L�V���)�R�U�P�����D���%�H�Q�H�¿�F�L�D�O���2�Z�Q�H�U���R�I���D���7�H�Q�G�H�U�H�U���L�V���D�Q�\���Q�D�W�X�U�D�O���S�H�U�V�R�Q���Z�K�R���X�O�W�L�P�D�W�H�O�\���R�Z�Q�V���R�U��
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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 Details of all Beneficial Owners  
 

%  of shares 
a person 
holds in the 
company 
Directly or 
indirectly  
 

% of voting 
rights a person 
holds in the 
company 

Whether a person directly 
or indirectly holds a right 
to appoint or remove a 
member of the board of 
directors of the company 
or an equivalent 
governing body of the 
Tenderer (Yes / No) 

Whether a person 
directly or indirectly 
exercises significant 
influence or control 
over the Company 
(tenderer)  (Yes / No) 

 

 
 

2. Full Name  Directly------
----- % 
of shares  
 

 
Indirectly----
------ % 
of shares 

Directly�«�«�«
�«�«����  of voting 
rights 
 

Indirectly----------
% of voting 
rights 

1. Having the right to 
appoint a majority of 
the board of the 
directors or an 
equivalent governing 
body of the Tenderer: 
Yes -----No---- 

2. Is this right held 
directly or indirectly?: 
 
 
�'�L�U�H�F�W�«�«�«�«�«�«
�«�� 
 
 
�,�Q�G�L�U�H�F�W�«�«�«�«�«�«
... 

 

1. Exercises 
significant influence 
or control over the 
Company body of 
the Company 
(tenderer)  

 Yes -----No---- 
 

2. Is this influence or 
control exercised 
directly or 
indirectly? 
 

�'�L�U�H�F�W�«�«�«�«���� 
 

 �,�Q�G�L�U�H�F�W�«�«�«�« 

National identity 
card number or 
Passport number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality(ies)  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 
profession 

 

 

3. 
 

e.t
.c 

      

   

   

   

 
II)   Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government Portal, 
published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 
Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the 
Data Protection Act shall not be published or made public). Note that Personally Identifiable Information (PII) is 
defined as any information that can be used to distinguish one person from another and can be used to deanonymize 
previously anonymous data. This information includes National identity card number or Passport number, Personal 
Identification Number, Date of birth, Residential address, email address and Telephone number. 
 

III)  In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 
who in relation to the company: 
 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  
 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  
 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 
 

(d) exercises significant influence or control, directly or indirectly, over the company.  
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IV)  What is stated to herein above is true to the best of my knowledge, information and belief. 
 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]  

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 

above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 
 
 
 
 

�%�L�G�G�H�U���2�I�¿�F�L�D�O���6�W�D�P�S 
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