

REPUBLIC OF KENYA



MINISTRY OF LANDS, PUBLIC WORKS, HOUSING AND URBAN DEVELOPMENT

State Department for Housing and Urban Development

ADDENDUM 1

AMENDMENT OF NCA CATEGORY AND EXTENSION OF CLOSING/SUBMISSION DATE FOR CONSTRUCTION OF VARIOUS ECONOMIC STIMULUS PROGRAM (ESP) MARKETS

This is in reference to tender advertisement appearing on MyGov publication of 1st August, 2023 and the State Department's website: www.housingandurban.go.ke/tenders for Construction of Various Economic Stimulus Program (ESP) Markets as tabulated below:

S/No	Tender No.	Description	NCA	Markets	County	Constituency
1.	MLPWHUD/SDHUD/UDD/ESP/01/2023-24 – Cluster 1	Construction of various ESP markets in Kirinyaga County	4, 5 and 6	Kimbimbi	Kirinyaga	Mwea East
				Mukarara	Kirinyaga	Gichugu
				Baricho	Kirinyaga	Ndia
2.	MLPWHUD/SDHUD/UDD/ESP/02/2023-24 – Cluster 2	Construction of various ESP markets in Embu and Muranga Counties	4, 5 and 6	Makutano	Embu	Mbeere South
				Kabati	Murang'a	Kandara
				Maragwa	Murang'a	Maragwa
3.	MLPWHUD/SDHUD/UDD/ESP/03/2023-24 – Cluster 3	Construction of various ESP markets in Muranga County	4, 5 and 6	Kayole (Juakali)	Muranga	Kiharu
				Kiriaini	Muranga	Mathioya
				Mukuyu	Murang'a	Kiharu
4.	MLPWHUD/SDHUD/UDD/ESP/04/2023-24 – Cluster 4	Construction of various ESP markets in Kiambu and Muranga Counties	4, 5 and 6	Gitwe	Kiambu	Gatundu South
				Kiandutu	Kiambu	Thika Town
				Gatunyu	Muranga	Gatanga
				Gakoe	Kiambu	Gatundu North
5.	MLPWHUD/SDHUD/UDD/ESP/05/2023-24 – Cluster 5	Construction of various ESP markets in Migori and Kisii Counties	4, 5 and 6	Ranen	Migori	Awendo
				Riosir	Migori	Rongo
				Riana	Kisii	Bonchari
6.	MLPWHUD/SDHUD/UDD/ESP/06/2023-24 – Cluster 6	Construction of various ESP markets in Migori County	4, 5 and 6	Kwa	Migori	Suna East
				Masara	Migori	West West
				Sibuoche	Migori	Uriri
7.	MLPWHUD/SDHUD/UDD/ESP/07/2023-24 – Cluster 7	Construction of various ESP markets in Migori County	4, 5 and 6	Ntimaru	Migori	Kuria East
				Nyabohanze	Migori	Kuria West
8.	MLPWHUD/SDHUD/UDD/ESP/08/2023-24 – Cluster 8	Construction of various ESP markets in Elgeyo Marakwet County	4, 5 and 6	Chesoi	Elgeyo Marakwet	Marakwet East
				Kapcherop	Elgeyo Marakwet	Marakwet West
				Iten	Elgeyo Marakwet	Keiyo North

S/No	Tender No.	Description	NCA	Markets	County	Constituency
9.	MLPWHUD/SDHUD/UDD/ESP/09/2023-24 – Cluster 9	Construction of various ESP markets in Baringo County	4, 5 and 6	Eldama Ravine	Baringo	Eldama Ravine
				Kabartonjo	Baringo	Baringo North
				Marigat	Baringo	Baringo South
10.	MLPWHUD/SDHUD/UDD/ESP/10/2023-24 – Cluster 10	Construction of various ESP markets in Baringo County	4, 5 and 6	Tangulbei	Baringo	Tiaty
11.	MLPWHUD/SDHUD/UDD/ESP/11/2023-24 – Cluster 11	Construction of various ESP markets in Kisii and Narok Counties	4, 5 and 6	Etago	Kisii	South Mugirango
				Masimba	Kisii	Nyaribari Masaba
				Kilgoris	Narok	Kilgoris
12.	MLPWHUD/SDHUD/UDD/ESP/12/2023-24 – Cluster 12	Construction of various ESP markets in Wajir County	4, 5 and 6	Soko Mjinga 2	Wajir	Wajir East
13.	MLPWHUD/SDHUD/UDD/ESP/13/2023-24 – Cluster 13	Construction of various ESP markets in Kisii County	4, 5 and 6	Nyakoe	Kisii	Kitutu Chache South
				Keumbu	Kisii	Nyaribari Chache
14.	MLPWHUD/SDHUD/UDD/ESP/14/2023-24 – Cluster 14	Construction of various ESP markets in Narok County	4, 5 and 6	Suswa	Narok	Narok East
				Ntulele	Narok	Narok North
				Ewaso Nyiro	Narok	Narok South
15.	MLPWHUD/SDHUD/UDD/ESP/15/2023-24 – Cluster 15	Construction of various ESP markets in Narok and Bomet Counties	4, 5 and 6	Mulot	Bomet	Bomet East
				Chebunyo	Bomet	Chepalungu
				Ololulunga	Narok	Narok South
16.	MLPWHUD/SDHUD/UDD/ESP/16/2023-24 – Cluster 16	Construction of various ESP markets in Nyamira and Bomet Counties	4, 5 and 6	Ikonge	Nyamira	North Mugirango
				Kemera	Nyamira	Kitutu Masaba
				Sotik	Bomet	Sotik
17.	MLPWHUD/SDHUD/UDD/ESP/17/2023-24 – Cluster 17	Construction of various ESP markets in Taita Taveta County	4, 5 and 6	Mwatate	Taita Taveta	Mwatate
				Mgangenyika	Taita Taveta	Wundanyi
				Taveta	Taita Taveta	Taveta
18.	MLPWHUD/SDHUD/UDD/ESP/18/2023-24 – Cluster 18	Construction of various ESP markets in Kitui and Machakos Counties	4, 5 and 6	Ithiani	Kitui	Kitui Central
				Kisasi	Kitui	Kitui Rural
				Masinga	Machakos	Masinga
19.	MLPWHUD/SDHUD/UDD/ESP/19/2023-24 – Cluster 19	Construction of various ESP markets in Makueni and Machakos County	4, 5 and 6	Makindu-Kibwezi	Makueni	Kibwezi West
				Kasikeu	Makueni	Kilome
				Mutituni	Machakos	Machakos Town
20.	MLPWHUD/SDHUD/UDD/ESP/20/2023-24 – Cluster 20	Construction of various ESP markets in	4, 5 and 6	Mosoriot	Nandi	Chesumei
				Chepsonoi	Nandi	Emgwen
				Muguudo	Nandi	Aldai

S/No	Tender No.	Description	NCA	Markets	County	Constituency
		Nandi County		Labuiywo	Nandi	Tinderet
21.	MLPWHUD/SDHUD/UDD/ESP/21/2023-24 – Cluster 21	Construction of various ESP markets in Kericho County	4, 5 and 6	Kapkatet	Kericho	Bureti
				Kapkelek	Kericho	Belgut
22.	MLPWHUD/SDHUD/UDD/ESP/22/2023-24 – Cluster 22	Construction of various ESP markets in Kericho County	4, 5 and 6	Kericho Town	Kericho	Ainamoi
				Chesinendet	Kericho	Kipkelion East
23.	MLPWHUD/SDHUD/UDD/ESP/23/2023-24 – Cluster 23	Construction of various ESP markets in Kajiado County	4, 5 and 6	Namanga	Kajiado	Kajiado Central
				Isinet	Kajiado	Kajiado South
				Ongata Rongai	Kajiado	Kajiado North
24.	MLPWHUD/SDHUD/UDD/ESP/24/2023-24 – Cluster 24	Construction of various ESP markets in Laikipia and Samburu Counties	4, 5 and 6	Marmanet	Laikipia	Laikipia West
				Loosuk	Samburu	Samburu West
				Keringet	Nakuru	Kuresoi South
25.	MLPWHUD/SDHUD/UDD/ESP/24/2023-25 – Cluster 25	Construction of various ESP markets in Siaya County	4, 5 and 6	Obambo	Siaya	Alego Usonga
				Riat		
				Kolemo	Siaya	Rarieda
				Akala	Siaya	Gem
26.	MLPWHUD/SDHUD/UDD/ 24/2023-24	Proposed Development of Homa Bay Modern Fish Market Hub – Phase 1	NCA 3	Homa Bay	Homa Bay	Homa Bay

An addendum is hereby issued notifying interested and eligible tenderers of the following changes:

- The NCA categories indicated in the stated advert are amended as detailed in the specific tender documents;**
- The closing/submission date is extended to Wednesday 23rd August, 2023 at 11.00 a.m.**

All other conditions remain the same.

Head Supply Chain Management Services
For:
The Principal Secretary
State Department for Housing and Urban Development Ministry of
Lands, Public Works, Housing and Urban Development
PO Box 30119-00100, NAIROBI.