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1. Introduction 

The Government of Kenya has received a credit from the International Development 
Agency (IDA) towards the cost of the Second Kenya Informal Settlements 
Improvement Project (KISIP2) and intends to apply part of the proceeds of the credit 
to procure Consulting Services for Mapping of Slums and Informal 
Settlements in Tana River, Taita Taveta, Makueni, Lamu, Kwale, 
Mombasa, Kilifi, Kitui and Garissa Counties Cluster 1 

The overall project development objective is to improve access to basic services and 
tenure security of residents in participating urban informal settlements and strengthen 
institutional capacity for slum upgrading in Kenya. This Project, while concentrating 
on informal settlements, complements existing and past urban operations in Kenya 
which address the urban infrastructure deficit and urban institutional challenges. It 
supports the Government’ affordable housing agenda as it seeks to complement the 
demand-side and supply-side operations to improve housing affordability.  

Component 1: Integrated Settlement Upgrading. This component supports 
settlement upgrading through two main interventions classified under two sub-
components: 

Subcomponent 1.1: Tenure regularization- coordinates regularization of tenure 
for people living on uncontested public lands whose process includes: Development of 
a local physical plan for the settlement which lays out land parcels and wayleaves for 
infrastructure like roads, drainage, and walkways; Surveying with physical placement 
of beacons to demarcate the parcels as per the plan; Preparation and issuance of letters 
of allotment based on the survey plan; and Issuance of titles. 

Sub-component 1.2: Infrastructure Upgrading 

Coordinates infrastructure investment portfolio whose menu includes water and 
sanitation systems, stormwater drainage, solid waste collection and settlement sorting, 
pedestrian walkways, cycle paths, roads, street and security lighting, vending 
platforms, public parks, and green spaces. It further includes investments related to 
prevention of crime and violence, including but not limited to community centers. 

Component 2: Socio-Economic Inclusion Planning  

This component supports community development plans to enhance social and 
economic inclusion, identifies beneficiaries who fit the eligibility criteria of 
government programs but are excluded and connects them appropriately, supports 
participatory crime and violence mapping, monitors the employment of local labor, 
carries out community capacity building and awareness raising for various project 
interventions including community-based solid waste management.  

Component 3: Institutional Capacity Development for Slum Upgrading  

This component supports institutional and policy development at national and county 
levels; develops a capacity building plan for national and county levels to implement 
the Strategy and to develop understanding of slum upgrading processes; also supports 
technical assistance, training, workshops and learning events, experience sharing and 
peer-learning activities with other counties, and other capacity building activities. 
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Component 4: Program Management and Coordination  

This component supports activities of the NPCT and the CPCTs related to national and 
county-level project management and coordination, including planning, surveying, 
engineering, fiduciary (financial management and procurement), safeguards 
compliance and monitoring, monitoring, and evaluation (M&E), communication and 
community development. 

 
2. Objective of the Assignment  
The main objective of this assignment is to map and establish the socio-economic 
status of all Slums and Informal Settlements in this cluster.  
  
3. Scope of Services and Specific Tasks 
3.1. The scope of services covers the 9 counties of Tana River, Taita Taveta, Makueni, 
Lamu, Kwale, Mombasa, Kilifi, Kitui and Garissa. Mapping and profiling of settlements 
in this cluster will cover all Slum/Informal Settlement in the counties indicated in 
annex 1. 
 
The scope of services is in (151No.) Informal settlements across Nine (9No.) counties 
as per the tables in Annex 1. 
 
3.2 The specific tasks  of the assignment include  the following::  

a) In consultation with the client enrich the Client’s existing data schema and 
based on this, develop standard data collection tools. 

b) Profile the Slums/ Informal Settlements in the cluster. This task will include: 
(i) Identifying the Slum/Informal Settlement as per the defined criteria: 

settlement name, county, subcounty, ward, settlement size(ha), 
estimated resident population at the time of mapping, and distance to 
nearest trunk road and urban center  

(ii) Land Status:  

• Planned (PDP in digital format) or unplanned  

• Surveyed (Survey plan, RIM in digital format) 

• Unsurveyed 
(iii) The tenure status of the land occupied by the settlement: (Public: 

County or National government, Community, forest or private) – any 
allocated use?  

(iv) Tenure system: Leasehold, Freehold, Temporary Occupation License 
(v) Encumbrances and court cases related to land ownership  
(vi) History of the settlement including time of occupation, mode of 

occupation e.g., spontaneous squatting, resettlement, displacement from 
another location, irregular sale etc.). 

c) Participatory Mapping of the informal settlement using appropriate mapping 
equipment capable of at least 5m positional accuracy: In conjunction with 
settlement leadership and county government: 
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(i) Map the perimeter of the informal settlement and prepare a base map 
with basic information (boundary, main roads etc.) upon which to 
overlay other datasets. 

(ii) Map physical infrastructure within the settlement:  
▪ Roads: Name, class, status/condition, drainage status, surface 

type 
▪ Power lines: rating, condition, service provider 
▪ Sewer and water reticulation networks: Number of connections, 

persons served, service provider, condition, length 
▪ Water points: name, type, capacity, cost per/20L, service 

provider.  
▪ Map the trunk infrastructure nearest to or connecting to the 

informal settlements. 
▪ Streetlights: rating, condition, service provider within the 

settlements 
(iii) Map public facilities within the settlement:  

▪ Schools: all levels, public or private, enrollment, staffing, facilities 
▪ Government offices: Name, type 
▪ Community facilities: Type, use/purpose, capacity  
▪ Police stations/ chief’s camps: name,) 
▪ Religious centers: Name, services provided  
▪ Health care facilities: Name, services, status, level/category, 

service provider  
▪ Areas of social and cultural value: name, services, service provider 

d) Undertake a rapid assessment of the socio-economic aspects of each informal 
settlement/slum to derive and document: 

(i) Total Resident population and density  
(ii) Security/insecurity  
(iii) Sources of livelihoods  
(iv) Access to basic services. 
(v) Housing structures: materials: permanent, semi-permanent or 

temporary, supported with photos, size and number of occupants 
(vi) transportation; means and modes within the settlement.  
(vii) Stakeholder mapping (development actors/potential partners) within 

the informal settlement: stakeholder names, areas of intervention, 
projects 

(viii) Identify and map environmentally fragile areas, existing hazards, and 
crime hotspots within the settlement  

e) Prepare, process, and submit data to the client as per the Kenya Slum 
Management Information System database schema (to be availed to the 
consultant).   

 
All activities conducted by the consultant will be in collaboration with the  respective 
local slum/informal settlement leadership and the county government. 
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4. Duration of the Assignment 
The assignment is expected to be completed within forty (40) calendar weeks from the 
contract commencement date.  
 
5.0 Reporting requirements and timelines for deliverables/reports 

The consultant shall submit all draft and final reports to the KISIP Project National 

Coordinator in accordance with the schedule indicated in Table 1 below 

 

 
 
 
 
 

Deliverables/Report 

 
Timeline for 
submission of 
report after contract 
commencement 
(weeks)   

 
Number and 

format of 
reports 

presentation 
 

An inception report detailing the tasks, methodology of execution, and a 
work plan. 

 2 
3 Hard copies 
and 1 soft copy 

For the first batch (5No. counties) of Slum/Informal 
Settlements in the cluster 

i. GIS data  
o raw (as collected from the field in spreadsheets)  
o processed data (in shape file format) 
o scanned and georeferenced copies of Survey plans, Registry Index 

Maps, and/or approved part development plans (in planned areas) 
submitted in Geotiff format. 

o geocoded photos of sample mapped structures/facilities within the 
slums and informal settlements  

 
12 

 
1 Batch of Hard 
copies per 
county and soft 
copies per 
county. 

ii. Settlement profile reports and maps for each settlement in the 
first batch (5 .No. counties) of the cluster as described in the scope 
(in digital and hard copies)  

20 

10 hard copies 
and 1 Soft copy 
per county ( 
 2 hard Copies 
per settlement) 

For the Second half of the Slum/Informal Settlement (4 No. 
counties) in the Cluster 

iii. GIS data  
o raw (as collected from the field in spreadsheets)  
o processed data (in shape file format) 
o scanned and georeferenced copies of Survey plans, Registry Index 

Maps, and/or approved part development plans (in planned areas) 
submitted in Geotiff format. 

iv. geocoded photos of sample mapped structures/facilities within the 
slums and informal settlements geocoded photos of all mapped 
structures/facilities within the slums and Slum/Informal 
Settlement 

 
28 

 
1 Batch of Hard 
copies per 
county and soft 
copies per 
county. 

v. Settlement profile report and maps for each settlement in the 
second batch counties (4 No. counties) in the cluster as described 
in the scope (in digital and hard copies).  

34 

10 hard copies 
and 1 Soft copy 
per county ( 
 2 hard Copies 
per settlement) 

i. Completion report summarizing key findings of all settlements in 
the cluster categorized by county (submitted in digital and hard a 
soft copies) 

 

 40 
4 Hard Copies 
and 1 Soft copy. 



 

 

Page 6 of 10 
 

All draft and final reports shall be submitted in the prescribed format to: 
 
Principal Secretary 
State department For Housing and Urban development. 
Ministry of Lands, Public Works, Housing and Urban Development 
P.O Box 30119-00100 
2nd Floor, Wing A, Ardhi House 
1st Ngong Avenue 
Nairobi, Kenya 
Tel: +254-02-2729200 
E-mail: kisip2.procurement@housingandurban.go.ke 
 
Attention: 
The National Coordinator 
Second Kenya Informal Settlements Improvement Project (KISIPII) 
 
Upon submission of every report, the consultant is expected to make a presentation of 
the submitted report to the Client in a scheduled meeting. The acceptance of the report 
shall be recorded in the minutes of the meeting.   
 
6.0 Payment Schedule 

The proposed payment schedules based on satisfactory performance of the contract which will 

be negotiated with the successful consultant will be as presented in Table 2 below. 

 

Table 2: Proposed payment schedule 

S/No.  Deliverables Timelines after 

contract 

commencement  

Percentage of the 

contract amount  

1.  Submission and Acceptance of Inception report  2 weeks 25% 

2.  Submission, Review and Acceptance of the Settlement GIS 

Data for the first batch of Slum/Informal Settlements in the 

cluster (5No. counties) as described in the scope (in digital and 

hard copies) 

 12 weeks 

                 

            

 15% 

3.  Submission, Review and acceptance of Settlement profile 

reports and maps for each settlement in the first batch (5No. 

counties) of the cluster as described in the scope (in digital and 

hard copies)  

20 weeks 

15% 

4.  Submission, and Acceptance of the Settlement GIS Data for the 

second batch of Slum/Informal Settlements in the cluster (4No. 

counties) as described in the scope (in digital and hard copies) 

28 Weeks 

 

15% 

5.  Submission and acceptance of Settlement profile report and 

maps for each settlement in the second batch counties (4No. 

counties) in the cluster as described in the scope. 

34 weeks 

10% 

6.  Submission and acceptance of the completion report. 40 Weeks 20% 

 
Upon submission of every report, the consultant is expected to make a presentation of the 

submitted report to the Client in a scheduled meeting. The acceptance of the report shall be 

recorded in the minutes of the meeting.  

mailto:kisip2.procurement@housingandurban.go.ke
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7. Minimum Consultant’s qualifications and experience requirements 

The shortlisting criteria are:  
a) Core business and years in business: The firm shall be 

registered/incorporated as a consulting firm with core business in mapping or 
related assignments in the urban built environment for a period of at least ten 
(10) years. 

b) Relevant experience:  The firm shall demonstrate as having successfully 
executed and completed at least one (1no.) assignment in Spatial 
analysis/planning, GIS data management or mapping, socioeconomic studies 
and Analysis of the Informal settlements and slums in Urban areas in a 
developing country in the last ten (10) years. Details of similar assignments-
Name and address of the client, scope, value, and period should be provided and 
submitted Expression of Interest should include enumeration of these similar 
past assignments. 

c) Technical and managerial capability of the firm: The firm shall 
demonstrate as having the requisite technical capacity including relevant 
equipment, tools, software etc. and managerial capacity to undertake the 
assignment in the submitted company profile(s). Key Experts will not be 
evaluated at the shortlisting stage. 

8.  Team Composition and Minimum Qualification and Experience 
Requirements for the Key Experts 

The Consultants shall be well qualified and experienced professionals as required and 
appropriate for completion of the exercise. They should possess necessary resources to 
undertake services of such nature including equipment and software required to 
execute the assignment. The key professionals/expert shall personally carry out (with 
assistance of other non-key experts and staff deemed appropriate) the services as 
described in this TOR.  The key experts to be provided by the Consultants for this 
assignment are as follows: - 
 

a. Team Leader 
1. A minimum of a master’s degree in Urban and Regional Planning, Urban 

Management, Land Survey or related disciplines from a university recognised 
in Kenya. 

2. A minimum of twelve (12) years general experience in mapping. 
3. A minimum of seven (7) years specific experience in mapping, urban planning 

and management, including policies, systems, and implementation of the same.  
4. Must be a registered and practicing Physical Planner or Licensed Land Surveyor 

and be in possession of a valid and current practicing license from the respective 
professional licensing bodies or equivalent recognized in Kenya. 

 
b. GIS Expert  
1. A minimum of a Master’s degree in GIS, Geomatics, Geospatial Engineering, 

Geoinformation Science, or equivalent from a university recognised in Kenya 
2. A minimum of 10 years’ demonstrable general experience in mapping and 

management of GIS databases. 
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3. A minimum of 5 years’ specific experience in the development of GIS-based 
solutions, in at least two (2) projects in slum and informal areas    

4. Must be validly registered and holding current annual practicing license from a 
relevant professional body recognized in Kenya. 

5. Proficiency in GIS software and programming languages (e.g., Python, 
JavaScript). 

 
c. Sociologist/Community Development Expert 
1.  A minimum of a Master’s degree in Sociology/Community Development/Gender 

studies, or its equivalent from a university recognized in Kenya. 
2.  Must have a minimum Eight (8) years of practical experience in community 

development, especially in urban informal settlements and slums.  
3.  A minimum of Five (5) years specific experience in socio-economic studies, community 

mobilization, Organizing and facilitating public participation, gender analysis and 
mainstreaming studies within Kenya with at least two (2no.) similar assignments. 

 
d. Physical/Urban Planner  
1. A minimum of Master’s degree in Urban and Regional Planning/Spatial planning or its 

equivalent from a university recognized in Kenya 
2. Must have a minimum of Eight (8) years of practical experience in Urban Development 

and Land use planning in Kenya.  
3. A minimum of Five (5) years specific experience with at least two (2no.) similar 

assignments in a donor funded projects and/or government agencies in a similar 
environment. 

4. Must be validly registered and holding current annual practicing license from a relevant 
professional body recognized in Kenya. 

 
e. Land Surveyor  
1. A minimum of a master’s degree in Land Survey, Geomatics, Geospatial 

Engineering or equivalent disciplines from a university recognised in Kenya. 
2. Must have a minimum of ten (10) years general experience as a licensed Land 

Surveyor. 
3. A minimum of five (5) years carrying out title survey work in informal 

settlements. 
4. Be registered and have a valid, current practicing license in Kenya  
5. Must be a member of the Institution of Surveyors of Kenya (ISK) or equivalent 

body. 
 

The team leader will oversee reporting and coordination of all activities and be the 
point of contact between the consulting firm’s team and the client.   
 

9. Estimated Time Inputs for Key Experts 

The number of key experts and the estimated time input for each key expert for the 
assignment are presented in Table 2. 
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Table 2: Estimated Time Inputs for Key Experts 
 

S/No Key and Support Staff No. Estimated Input (staff- months) 

1 Team Leader  1 10 

2 GIS Expert 1 8 

3 Sociologist/Community Development Expert 1 8 

4 Physical/ Urban planner 1 8 

5 Land Surveyor 1 8 

 Total 6 42 

 
10. Responsibilities of the Client  
The client will provide and collaborate with the consultant in making available the 
following documents relevant to the project subject to the extent of availability of such 
information:    

i. Supervision of the consulting services contract 
ii. Provide access to existing data on slums and informal settlements 

o Slum Upgrading and Prevention Policy (2016) 
o Kenya Slum Upgrading and Prevention Strategy (2023-2033) 
o KISIP II Project Appraisal Document (PAD) & Operations Manual (OM) 
o Any other document that may be required  
o Existing mapping data collected under other components in KISIP2 

iii. The Client will also facilitate the Consultant’s access to Government 
departments and county governments. 

iv. The client will regularly monitor data quality. 
v. Timely review and approval of outputs and request for payment.  

 
11. Responsibilities of the Consultant 
 
The Consultant shall be responsible for the provision of all the necessary resources to 
carry out the Services such, project transportation for visits in counties, subsistence 
allowances, accommodation, information technology, software and means for 
communications, organization of the workshops, reporting materials, insurance and 
any other required resources.  
 
The consultant is expected to undertake activities that will ensure timely submission 
of deliverables/outputs are consistent with the professional and legal requirements. All 
outputs will be presented using modern techniques/technology and will form part of 
the digital land information systems for informal settlements being generated by the 
Project. It is also required that the data is generated through a consultative process that 
guarantees authenticity and ownership. 
 
The consultant shall ensure that the data is compatible to the project’ GIS system.  All 
the features must be mapped within 5m positional accuracy. The data and outputs of 
this exercise will remain the property of the State Department of Housing and Urban 
Development. The consultants are prohibited from reproducing, use or sharing the 
data without prior authorization by the Client.   
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The Client will provide the existing list of settlements within the cluster, the National 
geodatabase schema, and data collection tools used in KISIP.  
 
Annex 1:  Proposed Cluster 

Cluster Counties 
Estimated Number of 
Slums/informal settlements 

Cluster 
1 

Tana River, Taita Taveta, Makueni, 
Lamu, Kwale, Mombasa, Kilifi, Kitui and 
Garissa Counties 

151 

 
 
  


