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INVITATION TO TENDER 

PROCURING ENTITY:  STATE DEPARTMENT FOR HOUSING AND URBAN DEVELOPMENT  

6TH FLOOR, ARDHI HOUSE, 1ST NGONG AVENUE 

P.O. BOX 30119 -00100  

NAIROBI 

 

TENDER No:    MLPWHUD/SDHUD/SUD/088/2024-2025 

TENDER NAME:  PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET 

1. The State Department for Housing and Urban Development invites sealed tender for the Proposed Construction 

of Nandi Hills Modern Market 
2. Tendering will be conducted under open competitive method (National) using a standardized tender document. 

Tendering is open to contractors registered in the appropriate category for Builders Works (NCA category 3 and 

Above only).  
 

3. The tender is open to those who meet the requirements of eligibility as contained in this invitation and the tender 

documents. 

 

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during office 

hours between 0900hrs - 1600hrs at the address given below. 

 

5. A complete set of tender documents may be obtained electronically from the website 

www.housingandurban.go.ke free of charge. 

 

6. Tender documents may be viewed and downloaded for free from the website www.housingandurban.go.ke. 

Tenderers who download the tender document must forward their particulars immediately to the Principal 

Secretary, State Department for Housing and Urban Development via the email procurement@housingand 

urban.go.ke to facilitate any further clarification or addendum. 

Further clarifications and addenda shall be posted at www.housingandurban.go.ke. 

 

7. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 120 days 

from the date of opening of tenders. 

 

8. All Tenders must be accompanied by a Tender Security as specified in the Tender Data Sheet Clause ITT 

21.1 
 

9. The Tenderer shall chronologically serialize all pages of the tender documents submitted.  

Tender Document must be tape bound and not Spiral bound. Spiral bound documents shall be automatically 

disqualified. In addition, bidders MUST submit a soft copy in PDF format during bid opening which is a replica 

of the original bid document. This instruction is issued pursuant to Section 74(i)(j) of the Public Procurement 

and Assets Disposal Act, 2015. 
 

10. Completed tenders must be delivered to the address below on or before Tuesday 13th November, 2024, at 

9:00am EAT. Electronic Tenders will not be permitted. 

 

11. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 

time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives 

who choose to attend at the address below. 

 

12. Late tenders will be rejected. 

 

13. The addresses referred to above are: 

 

 

A. Address for obtaining further information and for purchasing tender documents 

http://www.housing/
http://www.housing/
http://www.housing/
http://www.housing/
http://www.housing/
http://www.housing/
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State Department for Housing and Urban Development  

Room 606 B, 6th Floor, Ardhi House, 1st Ngong Avenue 

P.O. Box 30119 -00100  

NAIROBI. 

 

B. Address for Submission of Tenders 

State Department for Housing and Urban Development  

Tender Box, 6th Floor, Ardhi House, 1st Ngong Avenue 

P.O. Box 30119 -00100  

NAIROBI. 

 

C. Address for Opening of Tenders 

State Department for Housing and Urban Development  

Boardroom, 6th Floor, Ardhi House, 1st Ngong Avenue 

P.O. Box 30119 -00100  

NAIROBI. 

 

 

Head, Supply Chain Management Services 

For: PRINCIPAL SECRETARY 

 

Dated: 29th October, 2024 
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SECTION I - INSTRUCTIONS TO TENDERERS 

A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract 
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

1.2 Throughout this tendering document: 
a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if specified 

in the TDS, distributed or received through the electronic-procurement system used by the Procuring 
Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that 

is an official working day of the Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include 
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 
person or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 
the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, 
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 
and other documents relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them audited by auditors 
appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation that would in that respect 
give such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or 
an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree 
mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance 
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process and, in the event 
the JV is awarded the Contract, during contract execution. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of 
the same Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which 
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 
Public Officers are also not allowed to participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as an other tenderer; 

d) Has a relationship with an other tenderer, directly or through common third parties, that puts it in a 
position to influence the tender of an other tenderer, or influence the decisions of the Procuring Entity 
regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant 
for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 
Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of 
the Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts 
temming from such relationship has been resolved in a manner acceptable to the Procuring Entity 
throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 
proven to have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint 
venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of another 
joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate 
as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. ATenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered 
in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors 
or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it 
is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any public 
entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) byanactofcompliancewith a decision of the United Nations Security Council taken under Chapter VII of 
theCharterof the United Nations, Kenya prohibits any import of goods or contracting of works or 
services from that country, or any payments to any country, person, or entity in that country. 

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition 
is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, 
Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered 
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 
by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 
not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 
of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings and to 
the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's 
own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 
again stall liability arising from death or personal injury, loss of or damage to property, and any other losses 
and expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 
the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 

should be read in conjunction with any Addenda issued in accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions toTenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification 
Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 
obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the 
Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of 
the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 

the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if 

provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than the period specified in the TDS prior to the 

deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 

who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry 

but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 

its response at the web page identified in the TDS. Should the clarification result in changes to the essential 

elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 

procedure under ITT 8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 

costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 

if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 

representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 

purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 
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questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 

will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 

identify the source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged site visit 
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 
8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 
pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 
that are part of the Tender may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to per form the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tenderliable for disqualification. 
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12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, 
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 
submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to 
be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 
the Billof Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender 
so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
opened at the sametime. 
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14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of 
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and 
the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 
in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and 
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to 
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the 
Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local 
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices 
and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 
detailed break down of the foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 
the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further 
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation 
to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
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as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, iftheProcuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the 
outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or any other person shave committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, 
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 
with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein 
writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) 
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 
its Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 
of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority 
listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from 
a reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under 
ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
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return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 
determined non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 
Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) signthe Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in 
the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars 
the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified 
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and the 
copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in theTDS and shall be attached to the Tender. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All pages of the Tender where 
entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 
a warning not to open before the time and date for Tender opening date. Within the single envelope, package 
or container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and 

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 
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i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 
copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 
prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of the Procuring Entity 
and Tenderers previously subject to the deadline shall there after be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance 
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 
any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all 
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required 
if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 
and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 
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Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 
valid authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 
Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 
and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by 
the tender opening committee) are to be initialed by the members of the tender opening committee attending 
the opening. 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor reject any Tender 
(except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 
to Tenderersorany other persons not officially concerned with the Tender process until information on Intention 
to Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 
decisions may result in the rejection of its tender. 

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes 
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 
for aresponse. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 
Entity shallnot be considered. The Procuring Entity's request for clarification and the response shall be in 
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 
request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 
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requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required in the 

Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document withoutmaterial 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 
would: 

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 
tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsivetenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, 
to confirm that all requirements of Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 
tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 
the necessary information or documentation, within a reasonable period of time, to rectify non-material non- 
conformities in the tender related to documentation requirements. Requesting information or documentation 
on such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified 
in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not 
be the subject of correction, adjustment or amendment in any way by any person or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualificationofthetenderasnon-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total 

bidpriceshallbe considered as a major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 
currency asspecified in the TDS. 
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33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
where foreign contractors are expected to participate in the tendering process and where the contract exceeds 
the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive 
to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the 
case may be), and who are appropriately registered as such by the authority to be specified in the TDS, a 
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms 
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group. If 
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to 
all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the ProcuringEntity nominates 
a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The 
main contract shall specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 
Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met 
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
Specialized Subcontractorsproposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
and methodologies the Procuring Entity shall determine theLowest Evaluated Tender in accordance with ITT 
40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if 
any, but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 32; 

d) pricea djustment due to quantifiable non materialnon-conformities in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 
Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 
of execution of the Contract, shall not be consideredin Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine 
the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 
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36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderersis 
compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
other requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 
shall reject the Tender. 

Abnormally high tenders 

37.4 Anabnormally high tender price is one where the tender price, in combination with other constituent elements 
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 
compared with market prices or that genuine competition between Tenderers is compromised. 

37.5 Incase of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if the 
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope 
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may 
also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 
may accept or not accept the tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate: 

a) accept theTender; 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to 
a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works; 

d) reject the Tender, 
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39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the ProcuringEntityshallproceedto 
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 
similar determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be: 

a) Mostresponsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of 
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 
Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 
be the Lowest Evaluated Tender. 

 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Uponaward of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue 
a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, 
at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 
apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 
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45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt 
of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to 
furnish the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
returnittotheProcuringEntity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other 
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 
the Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and otherdocuments 
required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified inthe 
Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

 
50.0  Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

50.2   A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 

Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 
 

 

Reference to 

ITT Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is Proposed Construction of Nandi Hills Modern Market 

 

The reference number of the Contract is MLPWHUD/SDHUD/SUD/088/2024-2025 

 

ITT 2.4 The Information made available on competing firms is as follows: 

As detailed in this tender document 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 

None 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Two (2). 

 

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 

procurementhousingandurban@go.ke to reach the Procuring Entity not later than 7 days 

before the date of tender opening. 

 

(ii) The Procuring Entity shall publish its response at the website www.housingandurban.go.ke. 

 

ITT 7.2 (A) A pre-arranged pretender site visit shall not take place. 

 

(B) Pre-Tender meeting shall not take place. 

 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-tender meeting and the pre-arranged 

pretender visit will be published is www.housingandurban.go.ke.  

 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 

documents, the Procuring Entity’s address is: 

 

(1) Name of Procuring Entity:  

State Department for Housing and Urban Development 
 

(2) Physical address for hand courier delivery to an office or Tender Box:  

Room 606 B, 6th Floor, Ardhi House, 1st Ngong’ Avenue, Nairobi. 
 

(3) Postal Address:  

P.O Box 30119 – 00100, Nairobi 
 

(4) Insert name, telephone number and e-mail address of the officer to be contacted: 

Head, Supply Chain Manaement Services, 

Phone contact: +254-020-2713833 

Email: procurement@housingandurban.go.ke 

 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: No additional 

documents other than the ones listed in ITT 11.1 that must be submitted with the Tender. 

 

ITT 13.1 Alternative Tenders shall not be considered.  

 

ITT 13.2 Alternative times for completion shall not be permitted. 

 

ITT 13.4 Alternative technical solutions shall not be permitted. 

http://www.housingandurban.go.ke/
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Reference to 

ITT Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

ITT 14.5 The prices quoted by the Tenderer shall be: Fixed.  

 

ITT 15.2 (a) Foreign currency requirements not allowed. 

 

ITT 18.1 The Tender validity period shall be One Hundred and Twenty (150) days. 

 

ITT 19.1 Tender shall provide a Tender Security. 

The type of Tender Security shall be for Kenya Shillings Three Million (Kshs. 3,000,000) issued 

by a Reputable Bank, valid for a period of 150 days from the tender opening date. 

 

ITT 20.1 In addition to the original of the Tender, the number of copies is: One soft copy in PDF which 

shall be a replica of the original submitted bid document. The soft copy must be submitted 

together with the Origimal bid document. 
 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 

Power of Attorney  
 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

 

(1) Name of Procuring Entity:  

State Department for Housing and Urban Development 

 

(2) Postal Address:  

Principal Secretary, State Department for Housing and Urban Development, P.O. 

Box 30119-00100 Nairobi 

 

(3) Physical address for hand courier delivery to an office or Tender Box: 

Tender Box, 6th Floor, Ardhi House, 1st Ngong’ Avenue, Nairobi. 

 

(4) Date and time for submission of Tenders: 

6th February, 2024 at 9:00 a.m. 

 

(5) Tenderers shall not submit tenders electronically. 

 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 

below:  

 

(1) Name of Procuring Entity:  

State Department for Housing and Urban Development 

 

(2) Physical address for the location: 

Boardroom, 6th Floor, Ardhi House, 1st Ngong’ Avenue, Nairobi. 

 

(3) Start date and time of tender opening: 

13th November, 2024 at 9:00 a.m. 

 

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below: 

N/A 
 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the highest price of the item or component as quoted in other 

substantially responsive Tenders. If the price of the item or component cannot be derived from the 

price of other substantially responsive Tenders, the Procuring Entity shall use its best estimate.  
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Reference to 

ITT Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 

the selling exchange rate all Tender prices expressed in various currencies into a single currency 

is: Kenya Shillings  

 

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

 

The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 

 

ITT 33.2 A margin of preference shall not apply.  

 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations  

N/A 

ITT 34.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the Works by 

subcontractors selected in advance. 

 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 10% 

of the total contract amount. Tenderers planning to subcontract more than 10% of total volume of 

work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be subcontracted 

along with complete details of the subcontractors and their qualification and experience. 

 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 

Subcontractors are designated as follows: 

1. Electrical Works 

2. Mechanical Works 

3. Civil Works 

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 

qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 

Tenderer for the purpose of evaluation. 

 

ITT 35.2 (e)  Additional requirements apply.  

1) These are detailed in the evaluation criteria in Section III, Evaluation and Qualification 

Criteria.  

2) Tenderers who have three (3) or more ongoing projects with the State Department for 

Housing and Urban Development will NOT be considered for award unless the Tenderer 

demonstrates that they have a maximum of three (3) ongoing projects and all three (3) 

projects have achieved a minimum completion rate of 60% of the works. (Tenderer to 

attach the most-current Interim Payment Certificate issued by the State Department as 

supporting documentation). 

 

ITT 48.1 Other documents required in addition to the Performance Security are: Acceptance Letter inter 

alia as communicated in the Notification of Award 
 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke.  

 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to: complaints@ppra.go.ke.  

 

For the attention: Director General 

 

Title/position: Director General 

 

Procuring Entity: Public Procurement Regulatory Authority 

 

Email address: complaints@ppra.go.ke. 

 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:complaints@ppra.go.ke
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Reference to 

ITT Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

In summary, a Procurement-related Complaint may challenge any of the following (among 

others): 

 

(i.) the terms of the Tender Documents; and 

 

(ii.) the Procuring Entity’s decision to award the contract. 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 
Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluatingTenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last 
day of the respective calendar year (in which the amounts for that year is to be converted) was originally 
established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 
determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive 
at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined to 
be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated 
Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS  

Preliminary Examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 
and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how 
to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be 
considered non- responsive and will not be considered further. 

The following mandatory requirements shall be used for determination of Responsiveness at the preliminary 
evaluation 
 
 

S/No 
PRELIMINARY EVALUATION CRITERIA / MANDATORY REQUIREMENTS FOR 

MAIN CONTRACTOR 

MR1 Dully filled, signed and stamped form of tender prepared in accordance with ITT 14 

MR2 The Bills of Quantities section of the submitted Tender Document must be complete as issued, 

with no alteration, addition or qualification of any kind whatsoever made by the Tenderer to the text 

of the document. Any alterations, additions or qualifications shall be considered as material 

deviations as per ITT 31. 

MR2 Provide proof of registration with the National Construction Authority for Building Works 

category NCA 3 and Above with current annual contractors practicing license. 

MR3 Provide proof of registration with the National Construction Authority for Mechanical, Electrical 

and Civil Works category NCA 6 and above only with current annual contractors practicing 

license, to be submitted under the Main Contractor with subcontract agreements where applicable. 

MR4 Original Tender document must be TAPE-BOUND and submitted alongside with a Soft Copy as 

per TDS 22.1. Tender documents submitted as spiral bound or in a box file SHALL 

AUTOMATICALLY BE DISQUALIFIED. In addition, the documents must be chronologically 

serialized including the attachments. 
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MR5 A Tender Security shall be required. The said Tender Security shall be for Kenya Shillings Three 

Million (Kshs. 3,000,000) issued by a Reputable Bank Valid for a period of 150 days from the 

tender opening date.  

MR6 Provide proof of power of attorney (of tender signatory if not director of the company/partner, 

signed and stamped by Commissioner of Oaths). 

MR7 Certificate of Incorporation/ Registration. 

MR8 Valid Tax Compliance Certificate.  

Tax Compliance Certificates with “Invalid” or “Withdrawn” status shall resort to AUTOMATIC 

DISQUALIFICATION. 

MR9 Dully filled, signed and stamped Confidential Business Questionnaire. 

MR10 Valid CR12 form issued within the last 12 months showing the list of directors /shareholding (issued 

within the last 12months of tender submission) or National Identity Card(s) for Sole Proprietorship/ 

Partnership. 

MR12 Compliance with TDS 37.2 (d) (Provide Letter of Award and Latest Approved Interim 

Payment Certificate with progress report accompanying it). 

Note: Progress report must clearly indicate percentage of completed works 

 

NB: 

Bidders who do not meet any of the above requirements shall be considered non-responsive 

and their tenders will not be evaluated further. 

 

3.0 TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 
Not Applicable 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
evaluated as follows: Not Applicable 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

a) Detailed Technical Evaluation 

b) Financial Evaluation 

 

Detailed Technical Examination 

 

The Detailed Technical Evaluation shall be conducted after the Preliminary Examination for Determination of 

Responsiveness. 

Award of points for the Detailed Technical Evaluation shall be as follows: -  

     

No Parameter Maximum Points 

1 Key Personnel 20 

2 General Experience 10 

3 Specific Construction Experience 15 

4 Schedules of Contractor’s equipment 10 

5 Audited Financial Report for the last 3 years 9 

6 Evidence of Financial Resources 15 

7 Detailed Works Program and Methodology 20 

8 History of Non-performing Contracts 3 

9 Litigation History 3 

Total 100 
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Item Description 
Points 

Scored 

Max. 

Points 

1 Key Personnel as detailed under clause 7 b (iv) of the 

Evaluation Criteria 

NB: Attach Curriculum Vitae and certificates 

  

Director for the firm 

 With relevant qualifications (1mk) 

 With over 10 years’ general experience (1mk) and 

over 5 years’ specific experience in similar works 

(1mk) - Total (2 mks) 

 With experience below the requirements (1mk) 

 With no relevant experience 

 4 

Project Manager for the firm 

 With relevant qualifications (1mk) and registration 

(1mk) - Total (2 mks) 

 With over 15 years’ general experience (1mk) and 

over 10 years’ experience in similar works (2mk) - 

Total (3 mks) 

 With experience below the requirements (1mk) 

 With no relevant experience (0 mks) 

 6 

Site Agent with the relevant Qualifications 

 With relevant qualifications (1mk) and registration 

(1mk)- Total (2mks) 

 With over 15 years’ general experience (1mk) 

 Over 10 years’ experience in similar works (1mk) 

 With experience below the requirements (0 mks) 

 With no relevant experience 

 4 

General Foreman 

 With relevant qualifications (1 mk) 

 With over 5 years’ experience in similar works (1 

mk)  

 With over 10 years’ general experience (1 mk) 

 With experience below the requirements (0 mks) 

 3 

  Site Surveyor 

 With relevant qualifications (1 mk) 

 With over 5 years’ experience in similar works (1 

mk)  

 With over 10 years’ general experience (1 mk) 

 With experience below the requirements (0 mks) 

 3 

    

2. General Experience 

 Has been practicing as a Contractor for the last 

10 years. (0.5 mks per year) 

 5 

    

3. Specific Experience (a max of 5 No. Projects) 

NB: Attach Letter of Award, Certificates of Completion 

and Recommendation from the Client for EACH project. 

A bidder who fails to provide this requirement shall NOT 

be scored. 

 Project of a similar nature, similar complexity and 

magnitude. (3 mks each) – max. 15 mks 

 Project of similar nature and complexity but of 

lower magnitude. (2 mks each) - max. 10 mks 

 Project of similar nature but differing complexity 

 15 
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Item Description 
Points 

Scored 

Max. 

Points 

and magnitude than the one in consideration. (1 mk 

each) - max. 5 mks 

    

4. Schedules of Contractor’s equipment 

For each specific equipment required in the construction 

work being tendered for. (All the categories listed to be 

considered and 1 point will be awarded for meeting each 

category) 

 10 

    

5. Financial report 

Audited financial report for the last Three [3]  years 

(2020, 2021 & 2022) 

 Turn over greater or equal to Kshs. 500,000,000 (3 

mks each) – max. 9 mks 

 Has not attached audited   financial reports (0 mks). 

 9 

    

6. Evidence of financial resources (Attach cash in hand, 

lines of credit, over draft facility etc.) 

 Above Kshs. 150,000,000 (5 mks for each) – max. 

15 mks 

 Has not demonstrated/given evidence for the 

financial resources. (0 mks). 

 15 

    

7. Detailed works program outlining the methodology of 

implementing the project to completion including the 

defects liability period. 

  

Adequacy of the proposed Works program: 

 Captures all elements specific to the proposed works 

(4mks) 

 Covers the required timeline and all elements are 

reasonably scheduled. (4mks) 

 Cash flow projection is consistent with Works 

Program (2mks) 

 The document is legible (2mks) 

 10 

Adequacy of the proposed methodology: 

 Captures the Contractor’s organization structure. 

(2mks) 

 Captures all elements specific to the proposed works. 

(6mks) 

 Captures the inclusion of all statutory requirements 

specific to the works (OSH, NCA, NEMA, 

Stakeholder engagement, e.t.c.) (2mks) 

 10 

   

8. History of non-performing contracts 

(Pursuant to Clause 7 (vi) a of the Evaluation Criteria) 

 3 

    

9. History of Litigations  3 
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Item Description 
Points 

Scored 

Max. 

Points 

(Pursuant to Clause 7 (vi) c of the Evaluation Criteria) 

    

 TOTAL POINTS  100 

 MINIMUM POINTS  70 

 

NB: Tenders attaining the minimum score of 70 points in the detailed technical evaluation shall be 

subjected to financial evaluation and comparison to determine the lowest evaluated price of the tender. 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and 
a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two 
Options listed below for award of Contracts. 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer 
meets the Eligibility and Qualification Criteria for that Lot.If a tenderer wins more than one Lot, the tender 
will be awarded a contract for all won Lots, provided the tenderer meets the aggregate Eligibility and 
Qualification Criteria for all the won Lots. The tenderer will be awarded only the combinations for which the 
tenderer qualifies and the others will be considered for award to second lowest the tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 
combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 
Lots. 

 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. 
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall be considered by the Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be 
loaded on evaluated prices of the foreign tenderers, where the percentage of share holding of Kenyan citizensis 
less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including details 
of ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed 
to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into 
the following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares 

of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares 

of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, 
and the lowest evaluated tender in each group shall be further compared with each other. If, as a result of this 
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comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. If a tender from 
Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price, 
including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be 
added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using 
new prices with added prices to Group B and the lowest evaluated tender from Group A. If the tender from 
Group A is still the lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from Group 
B based on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 
tenderer, subject to confirmation of pre-qualification data, if so required. 

b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the lowest 
evaluated tenderer shall be considered for contract award, subject to meeting each of the following 
conditions. 

 

(i.) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real 
assets, lines of credit, and other financial means (independent of any contractual advance payment) 
sufficient to meet the construction cash flow of Kenya Shillings One Hundrend and Fifty Million 

(Kshs. 150,000,000). 

(ii.) Minimum average annual construction turnover of Kenya Shillings Five Hundred Million (Kshs. 
500,000,000), equivalent calculated as total certified payments received for contracts in progress 
and/or completed within the last three (3) years. 

(iii.) At Five (5) no. of contract(s) of a similar nature executed within Kenya, or the East African 
Community or a broad, that have been satisfactorily and substantially completed as a prime 
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings Three 
Hundred and Fifty Million (Kshs. 350,000,000) equivalent. 

 

 

 

 

 

(iv.) Contractor's Representative and Key Personnel, which are specified as: 
 

No. Position Total Work 

Experience 

(years) 

Experience In 

Similar Works 

(years) 

1 Director of the Firm 

(Bachelor of Architecture OR 

Bachelor of Quantity Surveying 

OR Civil Engineering OR 

Contract Management, all 

registered with 

relevant professional bodies) 

10 5 

2 Project Manager (Bachelor of 

Architecture OR Bachelor of 

Quantity Surveying OR Civil 

Engineering OR Contract 

Management, all registered with 

relevant professional bodies). 

10 5 
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3 Site Agent (Bachelor or Diploma in 

Architecture OR Quantity Surveying OR 

Civil Engineering, all registered with 

relevant professional bodies). 

10 5 

4 General Foreman (Higher Diploma in 

Building Construction OR 

Construction Management OR Contract 

Management OR 

Civil Engineering) 

10 5 

5 Site Surveyor (Diploma in Land 

Surveying) 

10 5 

 

(v.) Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(vi.) Further evaluation shall be conducted after Preliminary Examination for determination of 

responsiveness. The said further evaluation shall comprise of the Detailed Technical 

Examination and Financial Evaluation.  

(vii.) Finally, tenders attaining the minimum score of 70 points in the Detailed Technical 

Evaluation shall be subjected to Financial Evaluation and comparison to determine the 

lowest evaluated price of the tender. 

 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member of 

No. Equipment Type and Characteristics Minimum Number required 

1  Concrete Mixer Type 5/3.5  3 

2 Concrete dumper 0.5 cu.m  3 

3  Concrete vibrator poker type N.D. 50 mm  3 

4  Tipper Truck  4 

5  Dumpy level 1 1 

6 Motor Graders 1 

7 Roller, rubber tyred, self-propelled 1 

8 Vibrating plate compactor 114-200 kg operating 

weight 

2 

9 Compressor rated by normal delivery of free air per 

minute 

1 

10 Van, Pickup or similar utility vehicle 1 

Note: 0.5 marks will be awarded per equipment 

(Total number of equipment is 20) 
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a JV in the last Three years. The required information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case 
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established 
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be 
resolved against the Tenderer. Tenderer shall provide information on pending litigations in the 
appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 
Three Years. All parties to the contract shall furnish the information in the appropriate form about 
any litigation or arbitration resulting from contracts completed or on going under its execution 
over the years specified. A consistent history of awards against the Tenderer or any member of a 
JV may result in rejection of the tender. 
 
 

7 DUE DILIGENCE 
 
Pursuant to Section 83 of the Public Procurement and Assets Disposal Act, 2015 and the attendant regulations, 
due diligence shall be conducted on the lowest recommended bidder before award. The due diligence shall be 
conducted on the following basis inter alia: 
 
(i) The bidder shall be assessed on the financial and the technical capacity to carry out the project. In 

carrying out the due diligence the Contractor shall be requested to authorize or provide their current 
Bank statements to assess their financial capacity and capability. 
 

(ii) The bidder if currently or previously engaged on other projects in the State Department shall be 
assessed on their current performance and delivery on those projects. Contractors with a poor 
performance record shall not be recommended for award. 

 
(iii) The Bidder shall be required to further demonstrate that they can deliver on the project milestones 

within the stipulated timelines. 
 

(iv) The State Department shall make its recommendations on the basis of multiple Contracts as stipulated 
under Clause 4 Multiple Contracts section III-Evaluation and Qualification Criteria.



 

 

QUALIFICATION FORM* 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 

attachments 
 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue Authority 

in accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 

attachments 
 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 
 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a result of 

contractor default since 1st January 2021 

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 

Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON – 2 

 
 

10 Litigation History No consistent history of court/arbitral award decisions 

against the Tenderer since 1st January 2021 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines 

of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings One Hundred and Fifty Million (Kshs. 

150,000,000) equivalent for the subject contract(s) net of 

the Tenderer’s other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the satisfaction 

of the Procuring Entity, that it has adequate sources of 

finance to meet the cash flow requirements on works 

Form FIN – 3.1, with 

attachments 
 

2
5

 



 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

currently in progress and for future contract commitments. 

 

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last Three years 

shall be submitted and must demonstrate the current 

soundness of the Tenderer’s financial position and indicate 

its prospective long-term profitability. 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 

Shillings Five Hundred Million (Kshs. 500,000,000) 

equivalent calculated as total certified payments received 

for contracts in progress and/or completed within the last 

Three years, divided by Three years 

Form FIN – 3.2 

 
 

13 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last Five years, starting 1st 

January 2018. 

4. Form EXP – 4.1 

 Experience 

 

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of Five similar contracts specified 

below that have been satisfactorily and substantially 

completed as a prime contractor, joint venture member, 

management contractor or sub-contractor between 1st 

January 2018 and tender submission deadline, i.e Five 

contracts, each of minimum value Kenya Shillings Three 

Hundred and Fifty Million (Kshs. 350,000,000) 
equivalent. 

 

The similarity of the contracts shall be based on the 

following: 

 the minimum key requirements in terms of physical 

size, 

 complexity, and 

 construction method, technology and/or other 

characteristics including part of the requirements that 

may be met by specialized subcontractors. 

 

Form EXP 4.2(a)  



 

 

 

2
6
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 
 

ITEM Description of Work Item Describe location of 

Source 

COST in  

K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   

2
7
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2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 

 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 
Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  
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Declaration 

 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 
5.1 FORM ELI -1.1 

Tenderer InformationForm 

Date:  

ITT No. and title:   

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 

 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification 

 
Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

 

 

Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 
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Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

5.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency)  

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 
 

No. Source of finance 
Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

5.4.3  Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation 

and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent 

company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements1  for the ____________ years required above; and complying with the 

requirements 

  

                                                      
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.5 FORM FIN – 3.2:  

 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  
 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 

5.7 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 

but for which an unqualified, full completion certificate has yet to be issued. 

 
Current Contract Commitments 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. Name of 

Contract 

Procuring 

Entity’s 

Contact Address, Tel,  

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling /month 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last 

Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4.1  

 

General Construction Experience 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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5.9 FORM EXP - 4.2(a) 
 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

5.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 
Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 
 

1.  Amount  

2. Physical size of required works 

items 
 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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5.10 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities 
 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                      
2 If applicable 
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2. Activity No. Two  

3. ………………… 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) Allitalicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

 
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.:  [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any 

defects therein for the sum3 of Kenya Shillings [[Amount in figures] ______________________Kenya Shillings 

[amount in words]____________________________________________________________________ 

 

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 

[figures]_____________________________________[words] _________________ 

_____________________________________________________________________________  

 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible after the 

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Special Conditions of Contract. 

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issuedinaccordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 

                                                      
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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Country in accordance with ITT 19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 
of the options below as appropriate] 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in accordance 
with the Tendering document; 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 
or service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and currency 
of each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 
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xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict 
to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

(a) Tenderer'sdetails 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration 

Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 

 

 

 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
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ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    
 

 

 

(ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer. 

  

2 Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer. 

  

3 Tenderer has the same legal 

representative as another tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or through 

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender.  

  

6 Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specified in this Tender Document.  

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

Tender document or specifications 

of the Contract, and/or the Tender 

evaluation process of such contract. 

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be   involved in 

the implementation or supervision 

of the such Contract.  

  

9 Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 

process and execution of the 

Contract. 

  

 
 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Titleor Designation  

 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [NameofTenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intentiono r decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant toparagraph(5)(b) above; 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

 
Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 
FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 
I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert name 
of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 

 
I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

 
Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 



57 

 

 

 

a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect

2 
all accounts, records and other documents relating 

to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 
 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 
Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

onor before that date. 
 

 

 

 

[signature(s)] 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      

 

 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 

……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter 

called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… 

(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 

Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  

Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  

Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  

agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  

to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  

receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  

its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  

occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  

the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  

is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  

to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  

Tender  Validity  Period. 

 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  

above  on  or  before  that  date. 

 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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 FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or 
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or 

sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART II - WORKS REQUIREMENTS 
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SECTION V - DRAWINGS 

To be provided during implementation of the project 
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SECTION VI - SPECIFICATIONS 

       

For the full description of materials and workmanship, method of execution of the work and notes for pricing, the 

Contractor is referred to the Ministry of Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof, and which shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities.       
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SECTION VII – BILLS OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BILLS OF QUANTITIES 

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN 
MARKET 

 

 



BILLS OF QUANTITIES

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET IN NANDI 

COUNTY

FOR 



PREAMBLES

Preambles P/2 SDHUD, 2023



EXCAVATION AND EARTHWORK

Nature of Excavation

A
The Contractor must ascertain for himself the nature of the materials to be excavated and price the work

accordingly as no allowance will be made beyond the Contract Sum for any alleged ignorance in this respect.

Site Clearance

B.

The Contractor shall clear the construction areas within the site of all bushes, roots, brush, boulders, natural

obstructions, rubbish and any other natural or artificial obstructions which would interfere with construction of

buildings, roads, paths and drains.

C. Clear away all anti/termite hills and nests over the area of the site, excavate for, locate and destroy queens.

D.
Treat the cavity formed by the removal of the nest as described hereinafter under "Soil Sterilization" and backfill

with approved material well rammed and consolidated in layers not exceeding 300 mm thick.

E.
All areas of the site must be thoroughly proofed against rodents and special care must be taken to ensure that no

unconsolidated areas are left near banks and ditches.

Commencing Levels

F.
Unless specifically stated otherwise the commencing levels for excavation shall be deemed to be existing ground

level or underside of reduced level excavation.

G.
All measurements are based upon reduced level excavation being executed first and no adjustment will be made

should a differing sequence of operations be adopted, unless specifically ordered by the Architect  in writing.

Excavations

H.
Excavations shall be to the widths and depths indicated the drawings or to such lesser or greater depths as the

Architect may deem necessary and so instruct the Contractor in order to obtain satisfactory foundations.

J.

Any difference in the quantity of works actually executed under such instructions and that provided in the Bills of

Quantities shall be measured and valued by the Quantity Surveyor as a variation under the relevant Conditions of

Contract.

K

If, however, the Contractor excavates to any greater depth or widths than are shown on the drawings or directed

by the Architect, then the Contractor shall at his own expense fill in such extra depths and widths with concrete

similar to that described for foundations to the satisfaction of the Architect.
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Bottoms to Excavation

L
The Contractor shall report to the Architect as and when a secure bottom to the excavations has been obtained and

the same is ready to receive concrete.

M
Any concrete or other work put in before excavations have been inspected and approved shall, if so directed, be

removed and new work substituted after excavations have been approved all at the Contractor's expense.

N
If so directed, the Contractor shall water and well ram the bottoms of excavations to the satisfaction of the

architect.

Measurement of Excavation Work

P
Excavation work is measured net as before digging and the Contractor must allow for increase in bulk after

digging.

Trenches for pipes, cables kerbs, etc., other than drain pipes

Q

Prices for excavation of trenches for pipes, cables, kerbs, etc., shall include for grading and ramming bottoms to the

levels required, all necessary planking and strutting, carefully returning, filling and ramming selected excavated

materials and for carting away any surplus materials.

Rock

R

Any rock or other hard materials encountered in excavating to the required depth which, in the opinion of the

Architect, can only be removed by wedges or compressor plant shall be paid for as an extra and the price shall

include for trimming and levelling. No blasting will be allowed. Hard compacted murram which can be removed

by pick will not be classed as rock notwithstanding that the Contractor may decide to remove it by wedges or

compressor plant.

S

The Contractor must give notification to the Architect or his representative when such material is encountered and its

extent must be agreed with Architect or Quantity Surveyor or their authorised representative before the work is

carried out.  No allowance will be made for rock excavation unless the foregoing procedure has been followed.

Rates for Excavation

T
The rates for excavation shall include for excavating by hand or machine in all types of materials except rock, as

previously specified. 

U Excavations for plain concrete foundations have been measured to the net sizes required by concrete dimensions.

V

An allowance for working space and formwork has been measured to reinforced concrete foundation, but if the

Architect's approval is given to pouring concrete against the face of the excavations these items will be measured

and adjusted in the Final Account.
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W
The rates for excavation must include for such excavating in all types of ground encountered including sand,

murram, hard murram, tree roots and loose boulders. 

Levelling

X
No item is measured for levelling and consolidating ground and rates for excavations must include for levelling and

preparing the ground for concrete or other works including ramming or rolling.

Disposal of Water

Y

The Contractor shall keep the excavations free from standing water and silt (or excavated materials softened by

water) and he shall include for the cost of pumping, construction of temporary drains, soakaway pits, etc., as

deemed necessary to achieve this. An item has been included for this in the Bills of Quantities in each relevant

section. The cost of pumping to dispose of any spring or running water has been covered by Provisional Sum. If

spring or running water is encountered, the cost of any pumping ordered by the Architect will be paid for in

accordance with the Dayworks Schedule.

Planking and Strutting

Z

Sides of all excavations must be supported in order to prevent falls from or collapse of the earth face. The term

"planking and strutting" is deemed to include any method or methods which the Contractor elects to adopt, uphold,

protect and maintain the sides of excavations. The Contractor will be responsible for any consequences of his

failure in this respect including clearing away fallen materials and any extra concrete or other works including

formwork ordered by the Architect due to such failure. An item has been included in these Bills of Quantities in each

relevant section.

Return, Fill in and Ram

AA

Material returned around foundations externally shall be selected hard, dry excavated materials arising from the

excavations free from vegetable soil, roots and rubbish carefully filled in, spread, watered and compacted in

layers not exceeding 200 mm thick. Backfilling internally shall be hardcore, or selected hard dry granular

materials as above to approval.

AB

No excavations or foundation work shall be filled in or covered up until all measurements necessary for the

adjustment of variations have been made. Walling shall not be built upon the foundations until four days after

deposition of concrete.

Cart Away

AC
All surplus excavated material, where so directed, and all rubbish is to be removed from the site and the Contractor

is to find his own dump and pay all charges.

Approval Before Filling

AD No fill materials shall be placed before approval has been given by the Architect for filling to begin.
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Measurement of Filling Generally

AE Filling is measured net as after consolidation.

Earth Filling

AF

Levels specified to be made up with surplus soil, etc., are to be filled in with selected soil free from vegetable

growth to the approval of the Architect and is to be laid in layers not exceeding 200 mm thick, each layer to be

levelled, well rammed and consolidated and watered if necessary.

Hardcore Filling

AG

Hardcore shall consist of clean hard broken stone or rubble graded to pass in all directions a 100 mm ring with

sufficient sand added to fill the interstices. The hardcore shall be well packed, rammed and where possible, rolled

with a heavy roller. Where rolling is impossible compaction shall be by hand or by mechanical tampers. Before

any concrete is laid on hardcore, the hardcore shall be levelled and blinded with sand, rolled and well watered

through a sprinkler rose.

Borrow Pits

AH No borrow pits will be allowed to be opened on the site

Soil Sterilization

AJ
Anti-termite treatment is to be carried out using one of the chemicals below and the Contractor will be required,

upon completion of the soil sterilization, to furnish a written guarantee certifying the following:-

(a)
That the chemicals applied comply with the requirements specified herein for chemical concentration and rates of 

application.

(b) That the treatment will remain effective against termite infestation for a period of ten years.

(c)
That free re-treatment by the Contractor of any areas showing signs of infestation before the expiry of the ten 

year period.

Soil Sterilization

AK The chemicals used shall be one of the following:-

1 Aldrin;  0.5% applied in oil solution or water emulsion

2 Benzene Hexachloride;  0.8% of gamma isomer applied in oil solution or water emulsion.

3 Chlordane;  1.0% applied in oil solution or water emulsion

4 Dieldrin;   0.5% applied in oil solution or water emulsion

5 Termicide A;  1 part to 45 parts water

6 Lindane;  0.8% in oil solution or water emulsion

7 Pentachlorophenol;  5% in oil solution

8 Trichlorobenzene;  1 part to 3 parts oil

AL

Some of the chemicals listed above are toxic to animals and plant life and must, therefore, be applied only with

caution by an experienced person. Where individual water supply systems are proposed, precautions must be

taken to prevent infiltering and endangering the water supply. Treatment shall not be made when soils or fill is

excessively wet or immediately after heavy rains.
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AM
Precautions must also be taken to prevent disturbance of the treatment by animals or human contact with the

treated soil. The treated areas are to be covered as quickly as possible after treatment.

AN
The rate of applications is to be 7 litres per square meter and the areas measured include those under floor and

around wall and column foundations.
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CONCRETE WORK

Code of Practice for Reinforced Concrete Work

AP
All workmanship, materials and tests in connection with reinforced concrete work are to be conformity with B.S.

Code of Practice B S 8110 : 1985  - The Structural Use of Concrete.

Generally

AQ
A competent person shall be employed whose first duty it will be to supervise all stages in the preparation and

placing of concrete.  All cubes shall be made and site tests carried out under his direct supervision.

AR
All materials which have been damaged, contaminated or have deteriorated. or which do not comply in any way

with the requirements of the specification, shall be rejected and shall be immediately removed from the site.

AS No materials shall be stored or stacked on suspended floors without the Engineer's prior approval.

Samples

AT
Samples of all materials are to be submitted for approval of the Engineer at least one week before it is desired to

commence deliveries.  All condemned materials are to be removed from the site within 24 hours.

Cement

AU

Cement used shall be ordinary Portland cement and shall be obtained only from manufacturers approved by the

Engineer, and shall comply in every respect with B.S. 12. The Contractor at his own expense may use rapid

hardening Portland Cement (to B.S. 12) in order to speed up progress of the Works. If rapid hardening Portland

Cement is used, the prior approval of the Engineer shall be obtained in writing.

AV

Each consignment of cement shall be accompanied by the manufacturer's certificate showing that a representative

sample of the consignment has been tested and complies with the appropriate specification. From time to time as

requested by the Engineer, copies of the cement manufacturer's test certificates shall be delivered to the Engineer

or his representative on thesite promptly, but such documents shall not preclude the Engineer from rejecting any

cement which does not in every way comply with the specification.
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Cement Storage

AW
The cement must be delivered in the manufacturer's sealed and branded bags and stored separately in dry, water-

tight stores with their floors raised above ground level and shall be at all times carefully protected from moisture.

AX

The cement shall be stored in such a way that each consignment may be identified and used in the order of its

delivery. Cement may be delivered in bulk containers provided additional suitable arrangements are made for

bulk storage on site to the approval of the Engineer.

Inferior Cement

AY
Any cement which has failed to pass the tests or has been damaged by water or contaminated in any way on site

shall immediately be put into bags and removed from the site.

Aggregate

AZ

Aggregates shall be granite or other equal and approved obtained from an approved source and shall comply

with B.S. 882. They must be chemically inert, strong, hard, durable, free from adhering coating, salts, organic or

other impurities and shall be washed or screened as directed.

Fine Aggregate and Sand

BA

Fine aggregate and sand shall be clean, sharp, coarse, hard siliceous materials and equal at all times to the

samples which shall be deposited with and approved by the Architect or Engineer. It shall comply with the

requirements of B.S. 882, Table 2, Zones 1,2 or 3. The caustic soda tests for organic impurities shall show a colour

not deeper than that of the standard solution. The settling test for natural sand shall be made and after being

allowed to settle for three hours the layer of silt deposit on the coarse materials shall not exceed 10% for crushed

stone and 3% for natural sand or crushed gravel.

BB
The Contractor shall supply all necessary equipment for testing of fine aggregate and sand for use of the Clerk of

Works.

Coarse Aggregates

BC

Coarse aggregates shall be granite from approved quarries, clean, free from earth and extraneous matter, and

shall conform to B.S. 882. The amount of fine particles occurring in a free state or as loose adherent shall not

exceed 1% when determined by the laboratory sedimentation test.

 

BD
After twenty-four hours in water, a previously dried sample shall not gain more than 1`0% in weight for crushed

stone or 3% for natural sand or crushed gravel.

BE
The four nominal aggregate sizes shall be 40 mm (1.5"): 20 mm (.75"): 10 mm (3/8"): 6 mm (1/4") : and the

grading when analyzed as described in B.S. 812 shall be within the limits given in B.S. 882.
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Aggregate Storage

BF

Each grade of aggregate shall be stored in the works in separate heaps so that there shall be no possibility of any

inter-mixing. Any materials which have become inter-mixed shall be removed from the site forthwith by the

Contractor.

BG
The materials shall be stored on a timber or concrete floor and the piles shall be as large as possible, flat topped

and drained.

Water

BH

All water used on the Works shall be clean, free from earthy vegetable and organic matter and from acidic and

alkaline substances in suspension or solution. It shall preferably be obtained from the water mains of the Ministry of

Water and Energy Department or Water Authority and shall be stored in proper water storage tanks to the

approval of the Architect or Engineer. Any approved water shall be tested in accordance with B.S. 3148.

Admixtures

BJ
Admixtures of any kind for accelerating the setting of cement, plasticiser, hardeners, water proof etc., shall be used 

only if approved or specified by the Architect or Engineer.

Proportion of Concrete Mix

BK

The quantity of cement shall be measured by weight and each batch of concrete is to use one or more whole bags.

The quantity of fine aggregate and coarse aggregate shall be measured separately by weight in an approved

weight batching plant. Volume mixing will not be permitted. The weight of damp aggregates must be adjusted to

take into account the weight of water in the aggregates, and must be adjusted to take into account the weight of

water in the aggregates, and this in turn will affect the amount of water to be added into the mix.

BL

Throughout the carrying out of the Contract "Work Tests" are to be made from concrete drawn from newly laid

concrete or concrete about to be placed in position, such cubes being made when directed by the Clerk of Works

and in his presence. Such cubes shall be made in 150 mm or six inch cube steel or cast from mould and shall be

marked and cured strictly in accordance with Appendices of the Code of Practice, and shall be forwarded carriage

paid in time for testing at the required age to a testing laboratory to be nominated by the Architect or Engineer.
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BM

Six cubes shall be made on each occasion, and cured in compliance with B.S. 1881 Part 3, 1983 concrete for each

cube being from a difference batch. Three cubes shall be forwarded in time for testing at the age of seven days

from casting and three cubes in time to testing in twenty-eight days. Each cube shall be marked with the date of

casting and a distinctive reference number in accordance with a system agreed by the Engineer. A record shall be

kept of the position from which the concrete for each set of cube was drawn, or to which it was about to be placed.

BN
At least three sets of six cubes shall be cast during each week concrete is being cast including sets of cubes for each

quality of concrete used during the period.

BP
Concrete is required to have the properties and give the strength in Newtons per square millimetre as set out in the

table below which is to be considered as the minimum standard that will be accepted in the finished Works. 

BQ
The workability of the fresh concrete should be such that concrete is suitable for handling, placing and compaction

so that it surrounds the reinforcement, tendons and ducts and completely fills the formwork.

BR

If the strengths required in the table are not attained and maintained throughout the carrying out of the Contract,

the Contractor will be required to increase the proportion of cement or substitute better aggregate at his own cost

so as to give concrete which does comply with the requirements of this Clause. The Contractor may be required to

remove and replace at his own cost any concrete which fails to attain the required strength as ascertained by the

Works Cube Tests.

Grade Quality Maximum size of 

coarse agregate

Maximum Water 

Cement Ratio by 

weight of Aggregate

7 days 28 days

30 1:1:2 20 0.45 30 36

25 1:1.5:3 20 0.55 21 26

25 1:1.5:3 10 0.55 21 26

20 1:2:4 20 0.60 14 21

20 1:2:4 10 0.60 14 21

15 1:3:6 10 0.60 - 12

10 1:3:6 10 0.60 8 10

7 1:4:8 40 0.60 - 7

- 1:10 - -

Minimum Crushing 

Strength of Works Test 

Cubes

All in Agregate
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Unsatisfactory Concrete Work

BS

Should in the opinion of the Engineer any of the results of the specified tests of concrete or materials be

unsatisfactory, the Engineer may order the work to be stopped pending his further instructions. Executed work for

which test cubes are unsatisfactory shall be liable to rejection and, if so directed by the Engineer, the work

represented by the tests shall be cut out and re-executed at the Contractor's expense.

BT
In the case of seven day Works Cube Tests proving unsatisfactory, the work may be stopped, but shall not be liable

to rejection until the result of the twenty-eight day test  is known.

BU

In the event of the results of the twenty-eight day Works Cube Tests proving unsatisfactory, the work represented

shall be immediately liable to rejection. The Contractor may, however, be given the option of cutting three

specimens from the completed work subject to the direction of the Engineer, and preparing therefrom test cubes or

cores Tests in accordance with the requirements of Part 4 of B.S. 1881 Part 3, 1983.which shall be sent to the

Testing Laboratory for testing as for Works Cube 

BV

Should the average strength of these specimens attain the specified minimum twenty-eight day strength, the work

will, subject to the Engineer's discretion be accepted. Alternatively, the Engineer may instruct the Contractor to

make a loading test as described hereinafter. The cost of all cutting, preparation of specimens, testing and making

good the portions of the structure affected, shall be borne by the Contractor. The cost of all delays on site due to

concrete not attaining the desired strength, or caused by investigation of defects, cutting away and making good,

shall be entirely the Contractor's responsibility.

Structural Test

BW

If, in the Engineer's opinion, there is a doubt as to the strength of a structure, solely or in part, for the reason that the

site-made concrete cubes fail to attain the specified fail, the Contractor shall be reimbursed for the cost of the test.

If the result of the test is not satisfactory, the Contractor shall bear the cost of the test and the cost of correcting any

defects in accordance with the instructions of the Engineer.strength, or because of one or more circumstances

attributable to alleged negligence on the part of the Contractor to make a loading test on the Works or any part

thereof. The nature of the test and the loading shall be in accordance with Clause 605 of C.P. 114. If the result of

the test is satisfactory, except where the test has been made because test cubes 
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Formwork

BX

The formwork shall be so constructed as to remain sufficiently rigid during the placing compaction of the concrete

and shall be sufficiently tight to prevent loss of liquid from the concrete. Vertical strutting shall be carried down to

such construction as is sufficiently strong to afford the required support without injury. All rubbish, chippings, shavings

and sawdust shall be removed from the interior of the forms before the concrete is placed, and suitable washout

holes shall be provided to facilitate this, and the formwork in contact with the concrete shall be clean and

thoroughly wetted and treated with the approved mould oil. Care shall be taken that such oil is kept out of contact

with the reinforcement and shall be used a sparingly as possible. In no circumstances shall forms be struck until the

concrete reaches a cube strength of at least twice the stress to which the concrete may be subjected at the time of

striking, and in any case the minimum permissible times shall be as follows:-

BY

No formwork is to be removed if, in the opinion of the Engineer, the concrete has not hardened sufficiently.

Approval of the Engineer shall not relieve the Contactor of his liability to make good any concrete which may be

damaged by premature removal or collapse of forms. Notwithstanding any other clauses in this specification the

responsibility for the safe removal of the formwork rests with the Contactor.

BZ All formwork shall be removed without such shock or vibration as would damage the reinforced concrete.

CA Forms shall be true to lines and levels and braced and strutted to prevent deformation.

CB
Before placing of the concrete, bolts and fixings shall be in position and cores and other devices used for forming

openings, holes pockets, recesses, ducts or other cavities shall be fixed to the shuttering.

CC
Concrete shall not be poured in horizontal layers to a depth exceeding 1500 mm in formwork, except where prior

approval of the Engineer has been obtained.

CD

Formwork is measured to the actual net surface of the concrete to be supported and the Contractor shall allow in

his prices for any waste, fixing at the various levels, straight cuttings, splayed edges, notchings, fillets to form

chamfered arises, extra materials, joints, overleaves for angles, extra labour for narrow widths and small quantities,

props, stays, struts, hangers, brackets, edges, wiring, bolts, and everything necessary to keep all quite firm and

rigid, and any other labour and materials necessary to fix, ease, adjust and remove the formwork as described.

Vertical sides of wall and columns 2 days

Sides of beams and lintels 2 days

Soffits of slabs ( Subject to retention of props until 21 days 14 days

Soffits of beams and lintels ( Subject to retention of props until 21 days) 14 days
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Normal Finish to Faces of Structural Concrete

CE

After removal of shuttering, unless instructed to the contrary, the face of exposed concrete is to be rubbed down

immediately to remove fins or other irregularities. In the event of parts of the concrete being honeycombed, such

portions are to be cut to a depth and shape required by the Engineer and made up with fine concrete of equal

quality in such a manner as shall be directed. The face of concrete for which shuttering is not provided, other than

slab, is to be smoothed with a wooden float to give a finish equal to that of the rubbed-down surface where

shuttering is provided. The top face of a slab which is to not intended to cover with other materials is to be levelled

and floated before setting to a smooth finish at the level or falls shown on the drawings or elsewhere. The floating

must be carried out in such a way as will prevent an excess or mortar being brought to the surface of the concrete.

The top face of a slab intended to be surfaced with mortar, granolithic, or similar materials is to be brushed with a

stiff broom while still green to remove any laitence © and to provide a roughened surface.

Fairfaced Concrete

CF

Where so described or measured, faced of concrete shall be finished fair by means of formwork lined with

approved waterproof plywood so as to produce a perfectly true surface and shall have all imperfections in the

concrete face cut out, made good in cement mortar and rubbed down with carborundum stone and finally bag

rubbed with cement slurry to finish to a high standard without trace of shuttering marks, joints or other

disfigurements.

Wrought Boarded Face Formwork to give a Board Mark Finish

CG

Where so described or measured, faces of concrete shall be finished fair by means of 100 mm or 150 mm

(nominal) width tongued and grooved boarding of 25 mm (minimum) thickness.The edges of all boards shall be

nominal 2 mm chamfer to form controlled fins.

CH Such formwork to column faces shall be of continuous length boards between construction joints.

CJ End joints will be permitted to beams faces, etc., and shall be tongued, staggered and well distributed.

CK All imperfections shall be cut out and made good in concrete of equal quality.

CL
The resulting concrete shall show grain and individual board marks, be free from honeycombing and excessive air

holes, of uniform colour and to the entire satisfaction of the Engineer.

Wall Ties

CM
Where blockwalls abut columns or solid concrete walls two 6 mm diameter steel reinforcing bar ties are to be cast

into the concrete at vertical intervals of 400 mm.  Ties to be 300 mm long and project 150 mm into blockwork.
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Holes, Pipes Etc.

CN

The Contractor shall be responsible for the co-ordination with sub-contactors for incorporating any electrical

conduits pipes, fixing blocks, chases, holes, etc., in the concrete members as required. The Contractor shall submit

full details of these items to the Engineer for approval before the work is put in hand. Concrete fixing blocks may

be embedded in the concrete provided that the strength or effective cover of any part of the structure is not

adversely affected nor the finished work damaged by any movement of the blocks. All fixing blocks, chases, holes

etc.., to be left in concrete shall be accurately set out and cast with the concrete. No openings, chases, holes or other

voids shall be cut or formed in concrete without the approval of the Engineer. 

Blinding Concrete

CP

No casting of any concrete on the ground shall take place until the ground has been passed as satisfactory by the

Engineer. All ground to carry reinforced concrete shall be covered with a 50 mm minimum blinding layer of

concrete 1:4:8. The cover for concrete under reinforcement shall be entirely above the blinding layer.

Mixing

CQ

Concrete is to be mixed in a batch mixer of approved type having a drum rotating about a horizontal or inclined

axis. The speed of the drum is to be not more than twenty and not less than fourteen revolutions per minute. Each

mixer is to be fitted with a water measuring device capable of accurate measurement to one gallon for one cubic

yard mixers and pro rate for smaller sizes and so arranged that the accuracy is not affected by variations in the

pressure of the water supply line.

CR

The fine and coarse aggregate and the cement are to be mixed for at least four turns of the drum, after which the

required amount of water is to be added gradually while the drum is in motion and the concrete then mixed for at

least one and a half minutes and until a mix of uniform colour and consistency is attained.

CS The volume of concrete mixed in any one batch is not to exceed the rated capacity of the mixer.

CT The whole of the mixed batch is to be removed before materials for a fresh batch enter the drum.

CU
On cessation of work, including all stoppages exceeding twenty minutes, the mixers and all handling plant are to be

washed out with clean water.

CV
Concrete mixed as above is not to be modified by the addition of water or otherwise in order to facilitate

handling, or for any other purpose.

CW

At least one slump test shall be made each day concreting is in progress under the supervision of the Clerk of

Works. The slump shall not exceed 75 mm but at 25 mm slump may be allowed by the Engineer in certain

structural members.
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Transporting

CX

Concrete is to be handled from the place of mixing to the place of final deposit as rapidly as practicable by the

methods which will prevent segregation or loss of ingredients and maintain the required workability. It should be

deposited as nearly as practicable in its final position to avoid rehandling.

CY
Concrete shall be placed into the forms from as small a height as possible and shall in no case be dropped from a

height of more than 1500 mm except with the approval of the Engineer.

CZ

When chuting is used, the inclination of the chute must be such as to allow the concrete to flow without the use of

excessive water and without segregation or loss of the ingredients. Details of any proposed chuting plant must be

approved by the Engineer before the plant is delivered to the site.

DA
If the Contractor wishes to distribute concrete by means of pumps, full details of the system must be made available

to the Engineer for approval.

Placing and Consolidation

DB

The concrete shall be placed before setting has commenced and in any case within thirty minutes from the time the

water is added, and must not be subsequently disturbed. Concrete shall be thoroughly compacted during the

operation of placing, and thoroughly worked around the reinforcement, around embedded fixtures, and into

corners of the formwork.  Mechanical vibration with an approved type insertion vibrator shall be used. 

DC
The use of mechanical vibration will not relive the Contractor of his responsibility for making good work which may

be damaged by excessive or ill-applied vibration.

DE

All methods of placing and consolidation of the concrete are to be such as not to cause any disturbance or

movement to the formwork or reinforcement. After being placed in position, the concrete is to be left absolutely

undisturbed by any movements or thrusts while setting.

DF

An accurate record is to be kept by the Contractor showing dates and times when various portions of the work were

concreted. The concreting foreman must not vary the approved mix or water content without the permission of the

representative of the Engineer. it may occasionally be found that in constructed structural members or where the

proportion of reinforcement to concrete is high, the workability of the concrete must be increased locally in order to

effect full compaction. Such increase in workability shall be achieved by an increase in the cement content of not

more than 10% of the concrete by weight in any single batch and must be made only with the approval of the

representative of the Engineer.

DG The workability of the concrete must never be altered by the use of additional water or sand alone.
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Construction Joint

DH The form and location of all construction joints shall be approved by the Engineer before commencement of work.

DJ

The Centering to form the stop shall be fitted with splay fillets on the concrete face and will be firmly fixed and

scribed around the reinforcing steel. If any concrete shall flow past the stop, it shall be hacked off as soon as the

concrete has set. Before any new concrete is placed up against the stopped face, the concrete previously placed

shall be hacked and scoured with a wire brush to remove the scum. The joint shall then be soaked with water and

covered with a sand cement mortar of proportions in the same ration in the concrete used. In all cases of

application of mortar the punning must be adequate to incorporate the mortar in the body of the concrete. In no

circumstances shall the concrete be allowed to finish at a break running down a rough slope. Such cases, if found,

will be treated as contrary to the specification and the Contractor will be required to cut out the member and re-

cast. In the case of horizontal joints, any excess water and laitence shall be removed from the surface after the

concrete is deposited and before it has set.

DK
Before casting slabs the haunchings or seatings for the slab shall be thoroughly hacked, scoured and washed and

covered with at least 5 mm of mortar immediately before the slab is cast.

DL Slabs to be cast using alternate bay construction, maximum size of single panel 40 square meters.

Column Plinths

DM

Column kicker plinths 75 mm high not cast monolithically with the beam or slab will be allowed only at the discretion

of the Engineer and special precautions must be taken if permission is granted, especially in regard to the quality of

the mix used and the curing of concrete.

Curing

DN

The curing of the concrete must receive particularly careful attention. The concrete shall be covered with a layer of

a sacking, canvas, hessian or suitable absorbent materials, and concrete, formwork and covering kept constantly

wet for the first seven days after casting. Foundation concrete must be protected from falling earth and kept free

from deleterious substances.

Dimensions of Finished Concrete

DP
Except where specially noted, dimensions, levels, sizes, positions, and covers are to be exactly as dimensioned or

specified with the following tolerances for concrete cast in situ.

(a)
For sizes of beams or columns, slab or wall thicknesses, not less than specified, nor more than 5 mm above.

Dimensions between column faces not to have a greater tolerance than 10 mm.
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(b) For layout positions or dimensions horizontal or vertical 5 mm plus or minus.

(c)
Levels of floor, ceilings, beams, lintels, etc., (top and bottom), 5 mm plus or minus and no surface intended to be

horizontal must slope more than 2 mm in 1 meter.

(d)
Errors in plumbing 5 mm plus or minus, and no line or surface intended to be vertical must slope more than 2 mm in

1 meter.

(e) For cover of concrete around reinforcement 3 mm plus or minus.

Permissible tolerance shall not be cumulative.

Steel Reinforcement

DQ Mild steel rod reinforcement shall comply with B.S. 4449.

DR High tensile steel rod reinforcement shall be hot rolled deformed steel complying with B.S. 4661 grade 460.

DS Welded steel fabric reinforcement shall comply with B.S. 4483.

DT The steel shall be stored so that it is kept clean and reasonably free from rust.

DU
All metal for reinforcement is to be free from loose mill scale, loose rust, oil and grease, or other harmful matter

immediately before placing of the concrete.

DV
All reinforcement is to be placed and maintained in the positions shown on the drawings. Some definite method of

ensuring the amount of cover required by the designer must be agreed between the Contractor and the Engineer.

DW
Reinforcement must be bent or straightened in a manner that will not injure the materials, and in accordance with

B.S. 4466.

DX All bars are to be bent cold.

DY Starter bars are to be positioned accurately.

DZ All crossings of bars are to be securely wired.

EA Bars at the top of slabs are to have substantial support.

EB

The prices of all rod reinforcement are to include for cutting to lengths and for all bending, hooked ends, etc., and

for placing in position with distance pieces where necessary to ensure the rigidity of the bars and for tying together

with approved wire in order to prevent displacement during concreting.

EC

The placing of all reinforcement shall be checked by the Engineer and in no circumstances is concrete to be

deposited around any steel that has not been passed. At least forty eight (48) hours notice shall be given to the

Engineer that reinforcement will be ready for inspection.
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ED

Where bending schedules are provided, the measured weight of reinforcement for purposes of payment will be

taken from the bending schedules and the Contractor must make due allowance in his rates for rolling margins and

all the foregoing items and labour including cutting to waste from random lengths.

Cover to Reinforcement

EF

The thickness of the concrete cover to reinforcement shall conform in all respects to the B.S. Code of Practice B. S.

8110 : 1995 unless specifically shown on the drawings. Some approved method of ensuring the correct amount of

cover shall be used.

Spacing Blocks and Chairs etc.

EG
Properly formed spacing blocks of concrete with wire ties or other approved means shall be securely wired or

attached to the reinforcing bars to ensure the maintenance of the proper cover of concrete.

EH

These shall be dense concrete left with a wire brushed surface or dipped in grout before fixing. These blocks are

particularly important where the surface of the concrete is exposed to the weather or dampness. The Contractor

must ensure that the bars are securely fixed so as to maintain their indicated positions during the progress or

pouring, tamping or vibration of concrete. Four chairs per drop are to be provided around columns to hold steel in

positions and chairs are to be made up of 12 mm diameter mild steel bars. The cost of all such fixing steel must be

allowed for the Contractor in his rates for reinforcement generally.

Precast Concrete

EJ
Concrete shall all be cast in properly made strong mould to form shapes required. For work described as "finished

fair" the mould shall be lined with sheet iron or other approved material.

EK The coarse aggregate for precast concrete shall be 10 mm gauge where 1:1.5:3 mix concrete is specified.

EL

The concrete shall be of the mixes described and shall be thoroughly tamped in the mould and shall not be

removed from them until seven days after placing the concrete, but the sides may be removed after three days

providing the mould are such that the sides are easily removable without damaging the concrete.

EM

The precast work shall be cast under sheds and shall remain under same for seven days in the mould and a further

seven days after removal from the moulds. During the whole of this period the concrete shall be shield by sacking

or other approved materials and kept wet. It shall then be removed from the sheds and stacked in the open for at

least seven days to season.

EN All precast work shall be in lengths convenient for handling, unless otherwise described.

EP
Prices for precast concrete shall include for all moulds, hoisting and fixing to the levels required, bedding and

pointing in cement mortar (1:3) and for finishing exposed faces fair and smooth where so described.
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WALLING

Setting out Walling

EQ

The Contractor shall provide proper setting out rods and set out all work on same for courses, openings, heights,

etc., and shall build the walls and piers etc., to the widths, depths and heights indicated on the drawings and as

directed and approved by the Architect.

Cement

ER Cement shall be described in Concrete Work.

Fine Aggregate

ES Fine aggregate for concrete blocks shall be as described for fine aggregate in Concrete Work.

Coarse Aggregate

ET

Coarse Aggregate for concrete blocks shall be good, hard, clean aggregates from approved quarries. It shall be

free from all decomposed materials and shall be graded up to 10 mm all as described for coarse aggregate in

Concrete Work.

Concrete Block

EU
Concrete blocks for walling shall be provided by the Contractor complying with B.S. 2028 Type A, and made in

approved block making machines or a composition as follows:-

Portland Cement; 1 Cubic Meter

Fine Aggregate (graded up to 5 mm); 3 Cubic Meters

Coarse Aggregate (graded up to 10 mm); 6 Cubic Meters

EV

Blocks shall be solid or hollow two-hole type as specified and are to be made under sheds erected by the

Contractor to the directions and approval of the Architect. In hollow blocks of the volume of the cavities shall be not

less than 45% and not more than 50% of the gross 

EW The compressive strength Type A blocks shall be not less than:-

Average of 13 hollow blocks; 5.75 N/mm2 gross area

Lowest individual hollow block; 4.0  N/mm2 gross area
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EX

The concrete is to be put into the machine's moulds in thin layers and all properly tamped therein. On removal from

the machines the blocks are to be carefully deposited on wet the whole time, after which they shall be put out in the

open on racks and protected with the approved matting, sacking or straw and kept wet for a further five days,

then kept in the same position and under the same mat cover, but without wetting, for a further two days and then

left in the open without matting or wetting for a further seven wet the whole time, after which they shall be put out

in the open on racks and protected with the approved matting, sacking or straw and kept wet for a further five

days, then kept in the same position and under the same mat cover, but without wetting, for a further two days and

then left in the open without matting or wetting for a further seven days to season.  All blocks must be left with good 

sharp edges. The blocks for use in the Works shall be 190 mm high and may vary in length from 300 mm to 400

mm and no variation above or below these lengths will be allowed except where required to form proper bonding

at corners, round openings, sills, lintels, beams, etc., and the like positions and the Contractor must make or cut

blocks to all the varying sizes required for these purposes and include this in his price. days to season. All blocks

must be left with good sharp edges. The blocks for use in the Works shall be 190 mm high and may vary in length

from 300 mm to 400 mm and no variation above or below these lengths will be allowed except where required to

form proper bonding at corners, round openings, sills, lintels, beams, etc., and the like positions and the Contractor

must make or cut blocks to all the varying sizes required for these purposes and include this in his price.racks under

sheds erected by the Contractor to the direction and approval of the Architect and there left for three days and

kept thoroughly.

Bonding Walling

EY

The blocks shall be properly bonded together in such manner that no vertical joint in any one course shall be within

100 mm of a similar joint in the courses immediately above or below. Sufficient through bonders shall be provided

as directed by the Architect. Alternate courses of walling at all angles and intersections shall be carried through the

full thickness of the adjoining walls. All walling shall be built up entirely solid in blocks without void, allowance

being made for joints 10 mm thick only. All perpends, reveals and other angles of the walling shall be built strictly

true and square

Wall Reinforcement

EZ

Where so specified hollow block walls shall be reinforced vertically with 10 mm diameter mild steel bars built into

the cavities of the blocks at 400 mm centres, unless otherwise specified, all bars in walls to have a minimum lap of

350 mm.

FA
Prices for walling described as reinforced must include for all extra costs involved in slotting blocks over the vertical

reinforcement.

Filling of Hollow Blockwork

FB
All cavities where specified and shown above ground and all cavities below ground level shall be filled in solid

with concrete of the mix described and placed and consolidated in sections not exceeding 1190 mm in height.

FC In reinforced walls the filling shall be carefully compacted around the reinforcement.
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Blocks to be Wetted

FD
All concrete blocks and stone walling shall be well wetted before being laid and the top of walling where left off

shall be wetted before re-commencing building. Walls to be kept wet three days after building.

Mortar

FE

Mortar to be used for all walling work shall be composed of 1 part of Portland Cement to 1 part lime to 6 parts of

fine aggregate measured by volume in specially prepared dry on clean and watertight mixing platforms, with

water added afterwards from a can with a fine rose until all parts are completely incorporated and brought to a

proper consistency and then used within thirty minutes of mixing.gauge boxes and thoroughly mixed 

FF No partially or wholly set mortar will be allowed to be used or re-mixed.

Fair Face Walling

FG
Where walling is to be finished with a fair face, the concrete blocks are to be selected for freedom from defects

and the joints raked out as the Works proceed and flush pointed with a neat joint in cement mortar. 

Joints for Walling

FH

The blocks shall be bedded and jointed in cement mortar as described with beds and joints 10 mm thick, full flushed

up and grouted solid as the work proceeds. Joints shall be raked out where the surfaces or walling are to be

plastered.

FJ All walling shall be properly protected while mortar is setting as the Architect shall direct.

Building Walling

FK
All walls throughout the Works shall be carried up evenly in 12 mm course, no part being allowed to be carried up

more than 800 mm higher at one time than any other part and in such cases the jointing shall 

Putlog Holes

FL Putlog holes shall be carefully, properly and completely filled up on completion of walling work.

Rough Cutting etc.

FM
The Contractor shall allow in his prices for the walling which is measured net herein, for all ordinary rough cutting,

bonding, plumbing angles, forming reveals and fitting up to under side of concrete beams, slabs and lintels etc.

Stone Pitching

FN

The ground to receive pitching shall be well compacted and the stones, which shall be flat bedded and not less than

230 mm either way along the bearing surface, shall be punned to the required falls and inclinations so that neither

wedges nor spalls are required to keep the pitching rigidly in place. The joints shall be no more than 13 mm thick

and shall be solidly filled with 1:3 cement mortar.
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FP Stone for pitching shall be coral obtained from approved quarries.  It shall be hard, sound, durable and clean.

Stone for Walling

FQ

Stone for walling shall be from an approved quarry, roughly square and built random and uncoursed in mortar as

described. The stone shall be well bonded with a minimum of one good bond or through stone evenly spaced to

each square meter. All cavities and joints in stonework are to be filled in and flushed up solid with mortar.

FS Jointing and pointing is as detailed or instructed.

Precast Screen and Louvre Block Walling

FT

Precast concrete screen blocks shall be manufactured in concrete of 30.0 N/mm2 strength using 10 mm aggregate,

the blocks shall be 390 mm and 190 mm long x 190 mm high and 150 mm on bed in accordance with detailed

drawings and finished fair on all surfaces and bedded, jointed and pointed in cement mortar with a neat flush joint.

FU
Precast concrete louvre blocks shall be of similar concrete, similarly jointed and pointed and constructed to detail

drawing.

Damp Proof Course

FV
Damp proof courses shall be hessian based bituminous felt to B.S. 743 Type 5A laid on and including a levelling

screed of cement and sand and lapped 230 mm at joints.
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ROOFING - ASPHALT WORKS

Supply:

Approved Supplier

A.
All materials shall be supplied by a firm approved in writing by the Architect and the works executed by workmen

approved by the supplier.

Guarantee

B.

The Contractor shall deposit with the Architect, a written guarantee and undertaking to the effect that during a

period of not less than twelve calendar months from and after the certified date of completion of the whole of the

works the contractor shall at his own expense make good to the satisfaction of the Architect all and any defects in

the asphalt work which shall be attributed to improper materials or faulty workmanship and shall bear the cost of

any consequential damage as shall be provided for in such guarantee.

Samples

C. The Contractor shall when required by the Architect submit samples of any material for testing.

Materials:

Asphalt for roofing

D. Asphalt for roofing shall comply with B.S. 1162 tropicalised mastic asphalt for roofing purposes.

Felt underlay

E. The underlay shall be saturated "Cabro" sheathing felt complying with B.S. 1162 (or equivalent).

Insulating screeds

F.

Insulating screeds shall consist of lightweight concrete composed of one part Portland Cement and eight parts

vermiculite aggregate and shall be covered with 10 mm cement and sand (1:4) screed wood floated to receive

asphalt coverings.

Workmanship:

Preparation of surfaces

A.
All surfaces to receive asphalt and other roof coverings are to be dry, wood floated and finished to suppliers

specifications.

Laying

B.

Asphalt and other roof coverings shall be laid in bays generally not exceeding 2 m wide and succeeding coats shall

be laid at breaking joint. Junctions between bays and fillets shall be properly married the whole being worked so

that the joints are neatly made.

C.
Horizontal asphalt for roof coverings shall be 20 mm thick built up into two layers each 10 mm thick. The first layer

shall be applied to sheathing felt and the final coat shall be left ready to receive roofing tiles.

Air pockets and stains

D.
Air pockets and stains on the asphalt and other roof coverings will not be permitted and the finished work shall not

ring hollow over any parts of its surface.

Joints and fillets
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E.

Joints in all asphalt work and other roof coverings shall be carefully made and complete fusion obtained to make

them watertight. Fillets shall be run at all internal angles and in at least two operations. Perfectly watertight joints

shall be made around pipes passing through walls and floors etc.

Felt underlay

F. The felt underlay shall be fixed and laid loose or partially bonded in hot bitumen with but joints.

Testing for falls

G.

To ensure that asphalt and other roof coverings have been truly laid to falls, the contractor is to arrange for the

roof areas and gutters to be flushed with water in the presence of the Architect. Any defects or depressions in the

asphalt or other roof coverings are to be rectified and retested for approval.
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CARPENTRY

Terminology

A. All technical terms shall be as defined in the "Export of Timber Ordinance Export of Timber Rules 1965".

Timber Generally

B. The timber for carpentry and joinery shall be specified and obtained from an approved sawmill.

C. The timber for carpentry shall be Second or Select Grade for strength.

D. The timber shall be reasonably straight grained.

E.
All timber for the Works is to be purchased immediately the Contract is signed and is to be open-stacked for as 

long as possible before use or kiln drying.

F.
All timber as it arrives on the site shall be inspected by the Architect, and any timber brought on to the site and not 

approved must be removed forthwith.

G.
All timber and assembled woodwork shall be protected from the weather and stored in such a way as to prevent 

attack by termites, insects or fungi.

Species of Timber for Structural Work

H. The following softwoods shall be used for structural work;

J.
Both to be second strength Grade P5 or equivalent.  Whilst either timber is suitable, intermixing of species will not 

be accepted.

K.

The Contractor is permitted to propose substitute species but these shall not be used without the written approval of 

the Architect and no adjustment shall be made to the basic rates for softwood trusses in the event of a substitute 

species being accepted.

Insect Damage

A

All timber shall be free from live borer beetle or other insect attack when brought upon the Site. The Contractor

shall be responsible up to the end of the maintenance period for executing at his own cost all work necessary to

eradicate insect attack of timber which becomes evident, including the replacement of timber attacked or suspected

of being attacked, notwithstanding that the timber concerned may have already been inspected and passed as fit

for use.

Standard Common Name Botanical Name

Podo Podocarpus

Cypress Cuppressues Lusitanica
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Seasoning of Timber

B
All timber shall be seasoned to a moisture content of not more than 18% for carpentry and 15% for joinery. The

Contractor's price must include for any kiln drying that may be necessary to achieve these figures.

Pressure Impregnation

C

The softwood described as pressure impregnated shall be treated with the "Celcure A" "Tanalith C" full cell process.

Timber must be seasoned to a moisture content not exceeding 25% before being treated. The treatment shall be to

the minimum standard of:-

Solution concentration; 2%

Absorption of preservative; 520 Litres per cubic meter 

Net dry salt retention; 10.4 Kg per cubic meter

D After treatment, the timber shall be seasoned to the specified moisture content.

E

Cut ends and faces of timber sawn, drilled and cut after treatment are to be swabbed liberally with approved

preservatives until saturated, allowed to dry and then treated with a second coat and rates for timber must include

for this. Approved preservatives are: Atlas A; Brunophan Nr 2; Cuprinol Clear or Water Repellant Clear; Ensele

Woodtreat 55.

Inspection and Testing

F

The Architect shall be given facilities for inspection of all works in progress whether in workshops or on site. All

timber as it arrives on the site must be inspected by the Architect and any timber brought onto the site and not

approved by him must be removed forthwith, failing which he may arrange for the removal of the rejects and

dispose of them as he may consider advisable at the Contractor's expense.

G

Notwithstanding approval having been given above, any timber incorporated in the Works found to be in any way

defective before the expiry of the maintenance period shall be removed and renewed at the Contractor's expense.

The Contractor is to allow for testing of prototypes of special construction units and the Architect shall be at liberty

to select any samples he may required for the purpose of testing, i.e. for moisture content, or identification of

species, strength, etc.

H

Where timbers need to be extended into a wall, they shall be thoroughly "brush treated" with Ensele in addition to

preservative treatment as already described above, and as much clear air space maintained around the timber

where it adjoins the wall as possible.

Clearing Up

J
The Contractor is to clear out and destroy or remove all cut ends, shavings and other woodwaste from all parts of

the building and the site generally, as the work progresses and at the conclusion of the Work.
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Workmanship

K

All carpentry shall be executed with workmanship of the best quality. Scantlings and boardings shall be accurately

sawn and shall be of uniform width and thickness throughout.All carpenter's work shall be left with sawn surfaces

except where particularly specified to be wrought.

L All carpentry shall be accurately set out in strict accordance with the drawings.

M
All structural timbers shall be frame or jointed together as is most appropriate in the circumstances in accordance

with the rules of good practice.  Joints must be executed in strict conformity with the drawings.

N

All joints shall be secured with a sufficient number of nails disposed as shown on the drawings and rates must include 

for the jointing of timbers. Surfaces must be in good contact over the whole area of the joint before securing. Holes

for nails must be pre-drilled undersize; holes for bolts must be bored slightly over size from both sides of the timber

and washers must be used under the nut which must be tightened sufficiently to permanently secure the joint but not

to crush the timber.

P

Actual dimensions of scantlings for carpentry shall not vary from the specified dimensions by more than 3 mm in

deficiency or excess but must be uniform throughout. Boards 25 mm thick or less shall hold up to the specified size.

All timbers shall be as long as possible and practicable, in order to eliminate joints.

Joints

Q All nails, screws, bolts, connectors, etc., are to be as specified under "Metalwork" and as shown on the drawings.

General

R The provisions contained in the "Carpentry" section shall apply also to the Joinery Section where applicable.

Species of Timber

S
The following timber of First or Prime Grade for appearance shall be used for Joinery Work in conjunction with the

term "hardwood" or  "approved hardwood":-

Standard Name; Botanical Name

Podo (for grounds, etc., only); Podocarpus spp.

African Mahogany; Khaya Nyasica

Mninga, Pterocarpus Angolensis 

Iroko (Mvula); Chlorophora excelsa

T The following may also be used as "local hardwood" (referred to hereafter) with the Architect's  approval:-

Adina; East African Afrormosia; East African Afzelia
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Generally

U

All joinery work shall be accurately set out on boards to full size for the information and guidance of the artisans

before commencing the respective works, with all joints, iron work and other work connected therewith full

delineated. Such setting out must be submitted to the Architect and approved before such respective works are

commenced.

V

All joinery work shall be cut and framed together as soon after the commencement of the building as is

practicable, but not to be wedged up or glued until the building is ready for fixing same. Any portions that warp,

wind or develop shakes or other defects within six months after completion of the Works shall be removed and new

fixed in their place together with all other work which may be affected thereby, all at the Contractor's own

expense.

W

All work shall be properly morticed, tenoned, housed, shouldered, dovetailed, notched, wedged, pinned, bradded,

etc., as directed and to the satisfaction of the Architect and all properly glued up with the best quality approved

glue.    

X

Joints in joinery must be as specified or detailed, and so designed and secured so as to resist or compensate for

any stresses to which they may be subjected. All nails, springs, etc., are to be punched and puttied. Loose joints

are to be made where provision must be made for shrinkage; with glued joints where shrinkage need not be

considered and where sealed joints are required. Glue for load-bearing joints or where conditions may be damp

must be of the resin type. For non-load-bearing joints or where dry conditions may be guaranteed casein or

organic glues may be used. All exposed surface of joinery work shall be wrought and all arises "eased-off" by

planning and sand-papering to an approved finish suitable to the specified treatment.

Dimensions

Y

3 mm reduction off specified sizes will be allowed for each wrought face except where described as (f) i.e.

finished size in which case joinery shall hold up to the full dimensions. Dimensions of 25 mm or less shall hold up to

the specified sizes.

Fixing Joinery

Z

All beads, fillets and small members shall be fixed with round or oval brads or nails well punched in and stopped.

All large members shall be fixed with brass screws, the heads let in and pellated to march the grain where natural

finish timber is specified.

Mastic

AA
Mastic where specified for bedding, joinery, sills, water bars, etc., is to be approved non-hardening plastic,

phlysulphide synthetic rubber or butyl composition filler or sealer.

Fiberboard

AB Fiberboard shall be "Celotex" or equal and approved.
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Plywood

AC

Plywood shall be from an approved source and comply with B.S. 1455, first or second grade, as required and

unless otherwise stated shall be "interior" quality. Where veneered plywood is specified, samples must be

submitted for prior approval.  Where stated to be "exterior" quality, this shall be waterproof (Bonding W.B.P.).

AD
Routine tests will be required from time to time to check the quality of manufacture. Plywood used in structural

members shall be bonded with a suitable adhesive.

Chipboard

A
Chipboard shall be approved medium density resin bonded wood chipboard equivalent to B.S. 2604 with sanded

finish or thickness stated.  Where faced with plastic sheeting the chipboard shall be counterbalanced.

Blockboard

B
Blockboard shall be laminated board to B.S. 3444. Where faced with plastic sheeting the blockboard shall be

counterbalanced.

Flush Doors

C

Flush doors shall be from an approved source and manufacture, be solid core constructed generally in accordance

with B.S. 459 finished with 6 mm veneer plywood (to Architect's approval) and lipped all round with hardwood 12

mm thick.

D The thickness stated is the overall finished thickness.

Plastic Sheeting

E
Plastic sheeting shall be Formica or equal and approved laminated sheeting 1.5mm thick fixed with an approved

adhesive. All colours are to be selected by the Architect.

Plugging Walls

F

All work described as plugged shall be fixed with brass screws to plugs formed by drilling concrete, walls, etc., with

a proper tool of suitable size at 500 mm spacings and filling the holes completely with an approved proprietary

plugging compound used in accordance with the manufacturer's instructions.

Protect Joinery

G
All fixed joinery which, in the opinion of the Architect, is liable to become bruised or damaged in any way shall be

completely cased and protected by the Contractor until the completion of the Works.

Bottom Edges

H Bottom edges of doors shall be painted with one coat of approved primer before fixing .

Mosquito Screening

J Mosquito screening shall be "Alcad" or equal and approved aluminium fine wire mesh screening.
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Bird Screening

K Bird screening shall be approved galvanized coffee tray wire.

Ironmongery

L

All ironmongery shall be fixed with screws to match. Before the woodwork is painted, handles shall be removed,

carefully stored and refixed after completion of painting, and locks oiled and left in perfect working order. Prices

for fixing locks must include for organizing masterkeying systems if required and all keys shall be labelled with

door references marked on approved labels before handing to the Architect on completion.
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STRUCTURAL STEELWORK

Standard of Construction

A.
The whole of the structural steelwork and testing shall comply with the relevant clauses of B.S. 449, B.S 4360; 1980

and B.S. 5940 grade 43.

Fabrication by Specialist Firm.

B.
The steelwork shall be fabricated by a specialist firm or under proper factory conditions to be approved by the

Architect.

Contractor to Submit Drawings

C.

The Contractor shall include for the preparation of all shop details from the drawing supplied by the Architect. All

such details shall be approved in writing, by the Architect, before the work is put in hand. Every drawing shall show

the number and sizes of all rivets and bolts, complete details of welds, type of electrodes, welding procedure,

whether the welds are to be made in the shop or elsewhere and any other relevant information.

Accuracy of Drawings.

D. The Contractor shall be responsible for the correctness of his shop details and for shop fittings and site connections.

Erection Scheme

E.

The Contractor shall submit to the Architect for approval, drawings showing the proposed erection scheme, together

with all calculations for erection stresses, etc. The approval by the Architect will not absolve the Contractor in any

way from his responsibility.

Dimensions to be Verified

F.
The Contractor shall take the dimensions from the site or buildings and he shall verify all dimensions given on the

drawings before the work is put in hand.

Copies of Orders

G.
A copy of all orders for materials shall be supplied by the Contractor to the Architect at the time of ordering, for

identification purposes.

Damage

H.
Any damage to materials on the site due to inadequate precautions being taken during the erection of the

steelwork shall be made good to the satisfaction of the Architect at the Contractor's expense.
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Materials

Quality of Steel

A. (i) All structural and rivet mild steel shall comply with B.S 4360 Part 2

(ii) Nil

(iii) Nil

(iv) All structural steel tubes shall comply with B.S. 1775 and B.S. 449

(v)
Mild steel and medium tensile steel electrodes for metal-arc welding shall comply with the requirements of B.S 

2549.

(vi) High tensile steel electrodes for metal-arc welding shall comply with the requirements of B.S. 2549.

 

(vii)
All mild steel bolts and nuts shall have a tensile strength of not less than 432 N per Square Millimetre (28 tons per 

square inch) and a minimum elongation of 17 percent as defined in Clause 2 of B.S. 916 or in B.S. 2708.

(viii)
All high tensile steel bolts, nuts and washers shall have a minimum tensile strength of 570 N per square millimetre 

(37 tones per square inch).

(ix) High strength friction grip bolts and washers shall comply with B.S. 3139,

 Part 1.

(x)
All plan washers shall be of steel.  Tapered or other specially shaped washers shall be made of steel or malleable 

case iron complying with B.S. 3410.shall be made of steel or malleable case iron complying with B.S. 3410.

 

Marking of Steel

B.
Each piece of steel shall be legibly marked with the maker's name or trade mark and with cast numbers or

identification marks by which the steel can be traced to the cast from which it was made.

C. For rivet bars and small pieces securely bundled, a metal tag marked with the  cast number will be sufficient.

Standard Dimensions

D.

The dimensions and allied requirements of all structural rolled sections shall comply with B.S. 4. The dimensions,

weight, tolerances etc., of all rivets, bolts, nuts, studs, etc., shall conform to the following standards. Rivets shall

comply with the requirements of B.S. 275 for dimensions

E.
Black bolts, nuts, studs, lock nuts and washers shall comply with the requirements of B.S. 916 for dimensions and with

B.S. 1580 for unified black bolts etc.

F
Turned bolts shall have the shank turned to the specified diameter allowing only a minus tolerance up to 0.13mm

(0.005 inch).
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Weight of Steel

G

For the purpose of measurement, the weight of mild steel shall be as given in B.S. 648 which will be the basis for

measurement of variations. The weights per meter given on the drawings do not include the shelf angles riveted to

webs, nor the plates riveted to the flanges of R.S. Js or other sections.

Conditions of Surfaces

H All surfaces of steel work shall be clean, free from loose millscale and loose rust.

Tests and Inspection

J

Manufacturer's Mill Test Certificates for all structural steel shall be supplied to the Architect as and when required.

Where and when directed by the Architect, the Contractor shall take and deliver samples of structural steel for

testing to the Employer's Highways and Transportation Testing Station. Should the results of either test be

unsatisfactory the whole consignment of steel which the sample represents shall be rejected and shall be replaced

by other material of proper quality at the expense of the Contractor.

K The Architect or his representative shall at all reasonable times, be given free access to the Works.

Metallic Coatings

L

Galvanized steelwork shall comply with B.S. 729 Part 1 entirely coated with zincafter fabrication by complete

immersion in a zinc bath in one operation and excess carefully removed. The finished surfaces shall be clean and

uniform.

ii)
Zinc sprayed steelwork shall comply with B.S. 2569 Part 1. The nominal thicknessof zinc coating shall be not less

than 0.102 mm (0.004 inches) and at  no point less than0.076mm (0.003 inches).

Generally

G. The whole of the fabrication and erection of the steelwork shall be carried out in accordance with B.S. 449

H

The welding of steel to B.S. 15, B.S. 968, B.S. 2762 and B.S. 4360 must conform to:B.S. 1856 - "General

requirements for the metal-arc welding of mild steel"or B.S. 2642 - Are applicable."General requirements for the

arc welding of steel to B.S. 968 and similar steel”

J
For welding any particular type of joint the Contractor shall provide evidence acceptable to the Architect that the

welder has satisfactorily completed the appropriate tests as described in B.S. 449 Part 6.

Preambles P/34 SDHUD, 2023



K
Any welder's tests shall be made at the Contractor's expense and shall include the cost of any fees incurred by the

Employer for witnessing of, or making such tests.

L

The right is reserved to make non-destructive tests on the welding to determine if the welding conforms to the

standards laid down in either B.S. 1856 or B.S. 2642 as applicable. This will normally consist of radiography on

butt welds, ultrasonic examination of fillet welds or other tests as appropriate to the actual configuration of the

weld in question.

Rejection

M

Any portion of the work which, in the opinion of the Architect, is not in accordance with the drawings, or specification

shall be rejected whether before or after delivery and must be removed from the site if delivered within 24 hours

from receipt of such notice or rejection at the Contractor's expense. Any delay caused by such rejection will not in

any way relieve the Contractor from his responsibility with regard to the provisions of the Contract. If any welding

is found to be defective the cost of all remedial measures shall be borne by the Contractor, including the cost of re-

testing the subsequent inspection of welds as referred to in the P.C. Sum hereafter.

N

The Contractor is responsible for the good quality of all welding work and no exceptions will be made on the

grounds that the Architect or his representative have inspected any part or parts of the work at some stage during

production.

Fabrication

P

As much of the work of fabrication of the steelwork as is reasonably practicable shall be completed in the

manufacturer's works. Field connections shall be made in accordance with the approved drawings. The Contactor

shall give four day's clear notice of steelwork ready for inspection at the manufacturer's works, to facilitate

inspection before delivery.

Cast of Temporary Erection, etc.

A. Trial erection of principal or other units may be called for at the discretion of the Architect or his representative.

B.
The cost of any necessary temporary erection, testing, packing, marking, carriage and delivery is deemed to be

included by the Contractor in the Tender price.

Joints and Connections

C.

No variation of the number, type or position of the joints or connections shown on the drawings shall be made

without the consent of the Architect. If such consent is desired the Contractor shall submit detailed drawings of the

proposed joints for the approval of the Architect and no extra cost incurred by reason of such additions or

alterations will be allowed to the Contractor.
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Painting at Works

D.
Where described as primed at works, steelwork shall be freed of rust, millscale, welding slag and flux residue and

shall be dry immediately prior to painting with primer as Clause Q 14 a.

E.

For joints with high strength friction grip bolts the contact surfaces shall be left unpainted but special care shall be

taken after assembly to paint all edges and corners near the joints together with bolt head, nuts and washers to

prevent the ingress of moisture.

F.
For joints made with other bolts and rivets the contact surfaces shall each be given a coat of priming paint and for

shop connections the contact surfaces shall be brought together while the paint is still wet.

G.
For welded connections where the contact surfaces are not completed sealed the contact surfaces shall be painted

to within 50mm of the edges that are to be welded.

H. The primer shall be touched up with similar primer if damaged by subsequent handling.
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METALWORK

Mild Steel

A.
Mild steel shall comply with B.S. 4360 Grade 1 and the sizes of all small sections shall be in accordance with

B.S. 4 and 4A.

Galvanized Work

B.

Iron and steel, where galvanized, shall comply with B.S. 729 Part 1 entirely coated with zinc after fabrication by

complete immersion in a zinc bath in one operation and all excess carefully removed. The finished surface shall be

clean and uniform.

Aluminium

C.
Aluminium shall be of the alloys described in and shall comply with B.S. 1470. Aluminium sheet for flashings shall

be soft-temper, super purity (S1 or S1A) and not less than 20 s.w.g. (0.9mm) in thickness.

Smithying, Shearing and Cutting

D.
All smithying, welding, cutting and bending shall be soundly and neatly executed, care being taken not to overheat.

All flame cut edges and welds shall be neatly ground off on completion.

Bolts

E.
Mild steel bolts, nuts and washers shall comply with B.S. 916 for black bolts with hexagonal heads and nuts. High

tensile steel bolts and nuts shall be in accordance with B.S. 3139 Part 1.

Anchor Bolts

F. Anchor bolts in concrete for steel works etc., are to be self drilling anchor bolts of one of the following types:-

Phillips redhead concrete anchors

Rawlplug super drilanchor

Spit self-drilling anchors

G. Rates are to include for fixing complete with washer.  Mortices in concrete have not been measured for this item.
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Shop Inspection

A.

The Architect shall be granted full facilities and any necessary assistance for inspection or materials and assembled

parts in the Contractor's (or his Sub-Contractor's) workshops. At least two weeks notice shall be given to the

Architect in writing prior to the despatch of finished components to the site to enable the Architect to inspect and

approve the materials and workmanship at the workshops. Approval of work at the workshop does not relieve the

Contractor of this obligations to carry out the work complete at the site to the Architect's satisfaction in accordance

with the Contract.

Marking

B.
All components delivered to the site are to be marked in paint with the Mark number in accordance with any shop

and erection drawings.

Storage

C.

All components are to be stored at the site in proper racks provided for the purpose which provide full support to

each member to obviate any deflection and distortion. Steelwork is to be stored at least 25cm clear of the ground

and temporary protection is to be provided for protection against water and damage from any other source.

Erection

D.
Rates for all metalwork are to include for the complete for the complete erection including any temporary supports

required and any necessary templates and wedges.

Painting

E.

All steel is to be thoroughly de-rusted and degreased prior to despatch to the site and is to be given one coat zinc

chromate primer at the works. Further painting treatment will be carried out at the site. Painting is measured

separately and the cost thereof is not to be included in the rates for metalwork.
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PLUMBING AND ENGINEERING INSTALLATION

Execution of the Works

A. The work shall be carried out strictly in accordance with:-

( a) "British Standard Code of Practice" C.P. 310: 1965: Water Supply

(b) "British Standard Code of Practice" C.P. 404: 1968: Sanitary Pipework above ground

(c) All other relevant British Standard Specifications and Codes of Practice

(d) Bye-laws of the Local Authority

(e) The working drawings

Extent of Work

B.

The Contractor will be responsible for all below ground plumbing and drainage work and the installation of the

Sanitary Fittings only, the remainder of the Plumbing and Engineering Installation will be executed by a Nominated

Sub-Contractor.

Quality of Materials and Workmanship

C.
All materials, equipment and accessories are to be new and in accordance with the requirements of the current rules

and regulations where such exist, or in their absence with the relevant British Standard Specification.

D.
Uniformity of type and manufacture of equipment or accessories is to be preserved as far as practicable throughout 

the whole work.

E.
The Contractor shall, if required by the Architect, submit samples of materials to the Architect for his approval

before placing an order.

F.

If in these Preambles the practice is adopted of specifying a particular item as "similar" to that of a

particular firm's product, it is to be clearly understood that this is to indicate the type and quality of the equipment

required. No attempt is being made to give preference to the equipment supplied by the firm whose name or

product is quoted.

G.
Where particular manufacturers are specified herein, no alternative makes will be considered and the Architect

shall be allowed to reject any other makes.

H.

The Contractor will be entirely responsible for all materials, apparatus, equipment, etc., furnished by him in

connection with his work, and shall take all special care to protect all parts of finished work from damage until

handed over.

J.
The work shall be carried out by competent workmen under skilled supervision. The Architect shall have the authority

to have any of the work taken down or changed which is executed in an unsatisfactory manner.
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Galvanized Steel Tubes and Fittings

A.
Galvanized steel tubing shall comply with B.S. 1387 with plain galvanized malleable fittings complying with B.S.

143/1256.

B.
Tubes and fittings shall be jointed by means of screwed threads to B.S. 21, by means of P.T.F.E., tape or hemp and

"Bosswhite".  All joints shall be perfectly smooth inside without excrescences.

C.

Where sleeves are required for pipework passing through concrete, blockwork or below concrete slabs, they shall

be galvanized steel tube or drain pipes of sufficient diameter to give at least 25mm clearance all round the water

main.
                            

D. Galvanized water mains below ground level or below slabs shall be double wrapped in "Denso" tape.

Brasswork

E.
Stop valves shall comply with B.S. 1010 and shall be with crutch handles or loose keys where so described on the

drawings.  Draincocks shall comply with B.S. 2879.

Testing

F.
Upon completion the whole of the water main shall be tested to a pressure not less than twice times the working

pressure for a period of thirty minutes.

G.
Notwithstanding the foregoing clauses, all water mains and fittings and installation thereof shall comply fully with

the requirements of the Water Supply Authority.

Sanitary and Other Appliances

H. The appliances shall be fixed in the positions shown on the drawings or as described by the Architect.

J.

The Contractor shall include in his rates for providing all necessary screws, bolts, etc., together with all jointing

materials required and also for temporarily erecting and securing fittings in the required position or service and

discharge pipes, taking down, storing and fixing after completion of wall finishings permanently fixing and

connecting to service and discharge.

A Care shall be taken at all times and particularly after fixing, to protect appliances from damage.

B
Upon completion of the work, all appliances shall be cleaned of plaster, paint, etc., and carefully examined for

defects.
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Fire Fighting Equipment

C
The specified fire fighting equipment shall be supplied and installed by the Contractor in the positions shown on the

drawings

D Portable fire extinguishers shall comply with the following British Standards:-

(a) Water type (soda acid); B.S. 138: 1948

(b) Foam type (chemicals); B.S. 740: Part 1:  1948

(c) Foam type (gas pressure); B.S. 740:  Part 2:  1952

(d) Water type (gas pressure); B.S. 1382: 1948

(e) Carbon tetrachloride and chlorobromethane; B.S. 1721:  1960

(f) Carbon dioxide type; B.S. 3326:  1960

(g) Dry powder type; B.S. 3465:  1962

(h) Water type (store pressure); B.S. 3709:  1964

E
Fire hose couplings and ancillary equipment shall comply with B.S. 336: 1965; rubber reel hose shall comply with

B.S. 3169: 1959.

F Underground fire hydrants and surface box openings for same shall comply with B.S. 750: 1964.

G
The installation of hydrants and fire extinguishers shall be in accordance with C.P. 402:101: 1952 and C.P. 402

part 3: 1964 respectively.

H
If nothing else is specified, fire extinguishers and hose reels shall be supplied in the colour "fire red" and be similar

to manufacture "ANGUS".
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FLOOR WALL AND CEILING FINISHINGS

Sand

A. Sand for backing, floor and wall finishes is to comply with B.S. 1199, Table 1.

Cement

B. Cement is to be as described for "Concrete Work:.

Lime

C.
Lime is to be no-hydraulic hydrated lime to B.S. 890 Class "A" obtained from an approved source and run into

putty at least 24 hours before use.

Workmanship

D.
All concrete beds or slabs shall be thoroughly brushed clean, hacked if necessary and well wetted and flushed over

with a  cement sand (1:1) grout immediately before screeds or pavings are laid.

E.

Screeds and cement pavings shall be laid in accordance with the relevant B.S. Code of Practice. Working joints

between bays of the floor finish should be placed in accordance with the Architect's instructions and will be plain

butt joints placed over joints in the concrete bed under. Pavings shall be damp cured with sand or sawdust and

kept damp for at least 7 days after laying.

F.

All surfaces to be plastered or rendered must be brushed clean and well wetted before plaster is applied. Joints

of walling shall be raked out and concrete hacked to form a key. Care shall be taken to see that paving and

plastering do not dry out prematurely.

G.
Adequate time intervals must be left between successive coats in two-coat work in order that the drying shrinkage

of the undercoat may be substantially complete. All internal and external angles shall be pencil rounded.

In-Situ Pavings Generally

H.

Before laying in-situ floor finishes, the concrete beds are to be thoroughly hacked for key, cleaned off, thoroughly

wetted with clean water and coated with a stiff cement slurry and rates for screed, granolithic and terrazzo paving

are to include for this. They are also to include for all necessary curing and protecting until the building is handed

over.
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Cement and Sand Paving

A
The cement and sand paving shall be in proportions of 1:4 by volume and incorporating or treated with an

approved hardener.

Polished Granolithic Paving

B.

The aggregate for granolithic paving shall be in accordance with B.S. 1201 and shall be mixed in the proportions

of 1:1:1.50 cement, fine and coarse aggregate respectively. The mix shall incorporate an approved hardener

suitable for incorporation and not for surface treatment. The water cement ratio shall be kept as low as possible

and shall not in any case exceed 0.45.The paving is to be laid to the full thickness described and to be finished with

a wood float and with no extra cement trowelled into the surface which is to be laid true and level. The paving is to

be thoroughly cured after laying by covering with polythene sheeting and periodically watered to keep it moist for

at least one week after laying. The surface is to be polished with approved rotary carborundum discs mechanically

operated coarse and fine grain and with cement and sand slurry to produce a blemish-free surface.

C.
The granolithic shall be laid in bays not exceeding 3.50 square meters with ebonite dividing strips for the full depth

of the paving and shall be executed by Specialist who have a thorough knowledge of the work.

Polished Terrazzo Paving

D.

The ins-Situ terrazzo shall consist of white or coloured cement and marble aggregate; the colours of the cement and

aggregate shall be selected by the Architect. The mix shall comprise three parts of 6mm nominal aggregate to one

part coloured cement by volume. The aggregate shall be clean and granular and shall not contain flaky particles

or dust.  The underbed shall be cement and sand 1:4 by volume.

E.
The terrazzo shall be laid in bays not exceeding 3.5 square meters with ebonite dividing strips for the full depth of

the terrazzo and underbed, and shall be executed by Specialist who have a thorough knowledge of the work.

F.

The terrazzo topping shall be laid to a minimum of 12mm thickness in a plastic condition while the underbed is still

green and this should be watered to minimise absorption from the topping. The terrazzo must be well tamped into

position and rolled with a suitable hand roller. The topping should be allowedto take an initial set and then any

surface voids must be grouted up with neat cement of the same colour used in the mix.The surface should be cured

by keeping moist by covering with damp sacking for at least 72 hours.When dry and hard the surface shall be

machine polished by grinding with carborundum or other stone discs of suitable grade and with rotary polishing

pads. 

G.
Rates must include for all necessary protection until the building is handed over to the Architect. The depths stated

are for the full depth including topping and underbed.

P.V.C. Flooring and Skirting

A

P.V.C. floor tiles shall comply with B.S. 3260. The tiles and accessories shall be supplied in the sizes and thickness

specified in colours selected by the Architect and are to be fixed to the screed base with a suitable adhesive

supplied (or recommended) by the Manufacturer and used in accordance with his instructions. Rates for floor tiles

shall include for thoroughly washing and cleaning on completion and for the application of one coat of water based

wax polish.

Brushed Terrazzo Rendering

B

Brushed terrazzo rendering is to comprise two coats as described. The undercoat shall consist of cement and sand

mixed in the proportion of (1:4) by volume and applied to a minimum thickness of 10mm finished with a wood float

and scratched to provide key for top coat. The finishing coat shall consist of one part white cement to two parts

marble chippings or approved size applied to a minimum thickness of 10mm and the final surface wet brushed to

expose the aggregate.

C The Contractor will be required to produce a sample panel of rendering on site for the approval of the Architect.
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Internal Plaster

D

Internal plaster shall be applied in two coats and adequate time intervals must be allowed between successive

coats in order that the drying shrinkage of the undercoat my be substantially complete. The first coat must be well

scratched, keyed and wetted to receive the finishing coat. The finishing coat shall be finished smooth with a steel

float but care must be taken not to overwork the surface in order to minimize the incidence of shrinkage cracks. All

internal and external angles shall be pencil rounded.

E

Internal plaster, unless otherwise described, shall be lime plaster of 12mm minimum overall finished thickness

applied in two coats, the first coat consisting of cement, lime putty and sand mixed in the proportion of 1:2:9. The

finishing coat shall be a skim coat comprising cement and lime putty in the proportion of 1:10.               

F

Cement plaster is to be employed where specified on the drawings and is to be applied in two coats of

approximately equal thickness to a total of 12mm minimum overall finished thickness. The composition of both boats

shall be the same and shall comprise cement and sand (1:3) but a small percentage addition (not more than 10%)

lime putty y may be permitted if the Architect considers that this will reduce the incidence of shrinkage cracks.

A

The Contractor shall cut out and make good all cracks, blisters and other defects and leave the whole of the

plastering and rendering perfect at completion. When making good defects the plaster shall be cut out to a

rectangular shape with edges undercut to form dovetailed key, and all finished flush with the face of surrounding

plaster.

Marmoran Finishings

B

Prepare and prime surface, apply one coat 3 mm thick PVC Resin Bonded plaster with trowel, apply 3.2 mm

thick stone chips with low pressure spray gun or by hand, roll flat by roller immediately after application. Colours

and texture of the plaster and stone chips are subject to specifier’s approval. Specifications must be strictly in

accordance with manufacturer’s instructions.

Wall Tiles

C

Glazed wall tiles shall be from an approved manufacturer and shall conform with the requirements of B.S. 1281.

Tiles shall be white with slightly rounded or "cushion" edges and unless otherwise specifically described shall be size

150 x 150 x 6mm thick. Tiles shall be laid with continuous straight joint and internal angles shall be butt jointed.

Rounded on edge tiles shall be used at all external angles and at edges of panels. Tiles shall be bedded in

approved tiles adhesive and pointed in white cement.

D
Backing to tiles is to be cement and sand in the proportion of 1:4 rendering in one coat to a minimum thickness of

12mm trowelled smooth.  Backings have been measured separately.

Carpet Tiles

E

Carpet floor tiles shall be from an approved manufacturer and shall conform to specification as per M/s Protex of

South Africa. Graveltex Protex Carpet tiles shall be of heavy duty grade, 100% stain proof miracle fibre with

density of 920, g/sq.m (fibre) and 4500 g/sq.m (total) with fire resistance (S.A.B.S) of 3, lavender colour. The size

shall be 500 x 500 x 9.50mm thick. Tiles shall be laid with continuous straight joint. Tiles shall be bedded in

approved tiles adhesive.

F
Beds to tiles are to be cement and sand in the proportion of 1:4 rendering in one coat to a minimum thickness of

30mm trowelled smooth. Backings have been measured separately.
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Floor tiles

Porcelain tiles

G

Porcelain floor tiles shall be from an approved manufacturer and shall be of black polished, cocowhite-polished or

gardenia green matt. The size shall be size 400 x 400 x 10 x thick. Tiles shall be laid with continuous straight

joint. Tiles shall be bedded in approved tiles adhesive.

A
Beds and backings to tiles is to be cement and sand in the proportion of 1:4 rendering in one coat to a minimum

thickness of 30mm trowelled smooth. Beds and backings have been measured separately.

Laying of Marble, Granite, Porcelain  or Ceramic Floor Tiles

B Before laying the tiles, level the flooring area, ensure the surface is rough and clean.

Laying Floor tiles with Traditional Mortar

C

H.                  The cement thickness needed to lay tiles should be around 40 mm. The mixture for indoor is 1 volume

of Portland cement and 3 volumes of sand. The mixture must be made with appropriate quantity of water in order

to dampen the materials. Clean and wet the flooring area, making sure to leave completely clean. Spread the

mixture and level with a ruler, in order to reach the 40 mm of thickness. Spread dry cement over the mixture, until

the water that remains over the surface has been completely absorbed. Lay the tiles, already mixed from different

boxes, with a wide joint and in the desired way. Wet tiles, then cover to achieve a perfect level.

Laying Floor tiles with Adhesive

D

The bed needed for this kind of laying, should be around 30 mm. The flooring area should be steel or wood

trowelled and levelled. Spread the adhesive with a spatula with ridges. It is very important to lay a good quantity

of adhesive so that there is no free space between the tiles.

Mixing the Colour Shades of Floor tiles

E
Before laying the tiles at least 5 to 6 boxes must be laid over a dry surface in order to ensure that the different

shades have a uniform look.  The best result is obtained this way.

The Joints of Floor tiles

F The tiles have to be laid with a minimum of at least a joint separation between tiles of 3 to 10 mm.

Setting the Joints of Floor tiles

G

The cord or wire system can be used in the 4 or 5 joints, ensuring they are all parallel with the reference joint.

Plastic crosses used for this purpose, in different sizes, can be obtained in specialized shops, giving a much better

finishing and final result.
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Filling the Joints of Floor tiles

A

Apply a mixture composed of 2 volumes of Portland cement and 1 of fine washed sand, with enough water in

order to amplify the handing. There are suitable preparations for different uses and in different colours now

available, so as to achieve the desired effects. Spread the substance by use of a rubber or plastic spatula. Clean

the tiles before the mixture dries.  After the joints are completely dry, wash with plenty of water several times.

Concrete Tiles

B

Concrete tile for finishing the roofs shall be 25mm thick of natural colour with bevelled top arises on all sides and

shall comply with B.S. 1197. The tiles shall be laid to regular pattern with open joints. Care should be taken to

ensure that the surface level is even and follows accurately the levels of the roof finish. All cement stains shall be

carefully removed.

Precast Concrete Paving Slabs and Kerbs

C
Precast concrete paving slabs shall comply with B.S. 368. precast concrete kerbs shall comply with B.S. 340 figure 5

and shall be finished true and smooth on all exposed faces.

D

Precast paving shall be bedded on a compacted sand bed with 6mm wide joints filled and pointed with cement

mortar coloured to match the colour of the slabs. The pavings shall be finished true and even and to the falls shown

with no surface irregularities.
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GLAZING

Method of Glazing

E

Notwithstanding reference in the descriptions of glazing method to glazing beads, or the like with associated

fixings, and insulating strips, such components will be measured separately in accordance with the appropriate rules

of the S.M.M.

F
The provision of glazing compounds and putties and springs, clips and other sundry fixings shall be deemed to be

included with all items of glazing.

G
Distance pieces and setting blocks, in appropriate materials, shall be provided in accordance with good glazing

practice and they shall be deemed to be included with all items of glazing.

MATERIALS

Glass generally

A

All glass shall comply in all respects with the appropriate section of B.S. 952. Plain sheet clear glass shall be O.Q.;

plate glass shall be GG. All glass shall comply in all respects with the latest British Standards including the British

Codes of Safety.

Putting for glazing to wood

B Putty for glazing to wood shall comply with B.S. 544.

Samples

C Samples not less than 150 mm square, are to be submitted to the Architect for approval before any glass is cut.

WORKMANSHIP

Glass to be kept free from moisture

D
All glass surfaces shall be kept dry during transit and storage. Glass becoming moist from condensation or other

causes, shall be thoroughly dried and aired.

Rebates and beads

E
All glazing beads in wood shall be primed, (as measured in Painting and Decorating), before glazing is

commenced.

Edges of glass

F All glass shall have clean cut edges.  The edges of louvres shall be rounded and polished.

Bead glazing

G

Glazing fixed by beads shall have both glass and beads bedded and back puttied, and the putty trimmed off

flush. Where sealing strip is used, it shall pass round both faces of the glass and be trimmed off flush on both sides.

Metal surfaces to receive sealing strip shall be treated with mineral oil before glazing.

Method of measurement

H
Beads and sealing strips have been measured separately. Prices for glazing with beads are to include for taking

out and re-fixing beads as required, which shall be deemed to be bradded unless otherwise described.
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PAINTING

Execution by a Specialist Firm

J All work under this section must be executed by a Specialist Firm, approved by the Architect.

Approved Paints

K All paints shall be obtained from the same manufacturer and shall be approved by the Architect.

L
The Contractor must allow for providing the Architect with colour charts from the approved firm and for executing

sample panels as required.

Generally

M
All materials shall be delivered on site intact in the original drums or tins and shall be mixed and applied strictly in

accordance with the manufacturer's instruction and to the approval of the Architect.

N
The only addition which will be allowed to be made locally will be liquid thinners and driers supplied or

recommended by the manufacturers and none shall be thinned more than approved by the Architect.

Preparation

P
All surfaces to receive treatment are to be clean and dry before paint application and surface irregularities

are to be removed by filling or the use of suitable abrasives.

External Rendered Surfaces

Q

External cement slurry finished wall which are to be painted must be clean and must be thoroughly brushed and

washed to remove any dust, loose flakes or other foreign matter and must be well wetted prior to the application

of finish.

Plastered Surfaces

R

Internal plastered surfaces which are to be painted are to be allowed to dry out thoroughly prior to paint

application. All cracks and surface imperfections are to be cut back and filled with a patent filler in accordance

with the manufacturer's instructions and rubbed down to a true and even surface.

 

Woodwork Preparations

S

Large knots in woodwork are to be cut and replace with sound wood or scorched back and after priming the

surface made good with stopping. All knots are to be treated with two thin coats of patent knotting free from resin.

After priming, all nails holes and other imperfections shall be filled with stopping and the whole surface rubbed

down to a smooth even finish.  The stopping must be "Sadofill" or other approved make.

Woodwork  -  Fittings

T Unless otherwise specified, fittings are to be treated with two cots of linseed oil.
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Metalwork

U

All rust and loose scale on steel and iron work must be removed by wire brushing and rubbing with emery paper.

Where patches of ingrained rust cannot be removed they are to be thoroughly rubbed down and treated with one

coat of "Galvafroid" or other zinc rich paint in accordance with the manufacturer's instructions. One coat of zinc

chromate primer will then be applied followed by two undercoat and one finishing coat of gloss paint as described

for Woodwork above. The Contractor is tonote that where mild steel burglar bars are housed into wood frames,

the full length or the bar is to be treated before fixing.

V

Galvanized metalwork is to receive one coat of white spirit or mordant degreasing solution washed off prior to the 

application of calcium plumbate primer followed by two undercoats and one finishing coat of gloss as previously 

described.

W
Galvanized metal work is to be painted only where instructions are given by the Architect as in some cases

galvanized metalwork is to be left untreated.
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DRAINAGE

Generally

Preambles to Other Sections

A
The preambles contained in other sections of this document shall apply equally hereto where applicable, so far as is

consistent with the clauses following.

Notices

B
The Contractor shall give all requisite noticed. Uncoloured plans will be supplied by the Architect at the Contractor's

request.

Drainage Bye-Laws

C
All of the works shall comply with the requirements of the drainage bye-laws made by the Local Authority and shall

be executed to the satisfaction of the Architect and Local Authority.

Inspections

D
The Contractor shall give written notice to the Architect for the purpose of inspections and measurements, whenever

section of:-

(a) excavations are completed

(b) concrete beds are laid

(c) drains are completed

and no further work shall be executed until each stage of the work has been inspected.

Levels of Existing Drains

E
The Contractor shall check the invert levels of existing drains, sewer and manholes before laying new drains, and

shall notify the Architect immediately if the declared invert levels are found to be inaccurate

Pitch Impregnated Fibre Drain Pipes, Couplings and Fittings

F Pitch impregnated fibre drain couplings and fittings shall comply with B.S. 2760.

UPVC Pipes and Fittings

A
UPVC pipe and fittings shall comply with B.S. 3506 Class O to be obtained from a manufacturing source approved

by the Architect in writing.

Spun Cast Iron Drain Pipes and Cast Iron Fittings, Gullies etc.

B Spun cast iron drain pipes shall be coated centrifugally cast (spun) iron pipes complying with B.S.1211 Class B.

C Fittings, gullies, etc., shall be of coated cast iron and shall comply with B.S. 1130.

Concrete Pipes and Fittings

D
Concrete pipes and fittings shall comply with B.S. 556. They shall be reinforced, and of sulphate resisting cement if

specified.
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Manhole Covers and Road Gratings

E Manhole covers and road gratings and frames shall comply with B.S. 497.

Step Irons

F Step irons shall be galvanized malleable cast iron complying with B.S. 1247.

Mesh Reinforcement

G Mesh reinforcement shall be steel fabric complying with B.S. 1221 Part A or B.S. 4483.

Setting Out

H
The Contractor shall set out all drains in accordance with the drawings, and provide all profiles, etc., necessary for

the execution of the work.

Excavation

J

The bottoms of all excavations shall be trimmed and consolidated to the correct levels. Unauthorized excavations

below the required levels shall be filled with concrete of the same composition as for drain beds, at the Contractor's

expense.

K

Where the bottom is insufficiently firm, the Contractor shall excavate until, in the Architect's opinion, a firm bottom is

obtained and the level shall be made up with concrete of the same composition as for drain beds. Particulars of

such additional work shall be agreed with the Architect's representative before the work is covered up, otherwise no

claim in this respect will be entertained.

Planking and Strutting

L

Care shall be taken not to undermine the foundations of the buildings and, if so directed by the Architect, planking

and strutting shall be left in, or other means adopted to protect the foundations. Details of such additional items

shall be agreed with the Architect's representative before the work is covered up, otherwise no claim in this respect

will be entertained.

Backfilling

M

Trenches for pitch impregnated fibre of UPVC pipes shall first be filled with selected screened excavated materials

carefully hand-tamped between the pipe and sides of the trench, followed by 150mm - 200mm of similar materials

before the general filling is carried out.

N

Trenches for concrete or cast iron drains shall first be filled to a depth of 300mm with selected fine materials

carefully hand-packed around the pipe. On no account shall materials be tipped into the trench until first 300mm

has been completed.

P Filling shall be continued in layers not exceeding 300mm thick, well rammed and, if necessary, watered.

Laying Drains

Q Drains shall be laid truly straight on line and gradient with sockets upstream and the full bore shall be unobstructed.

Pitch Impregnated Fibre Drains

R
All hard obstructions shall be removed from trench bottoms before laying pitch impregnated fibre pipes. The pipes

shall be bedded in sand and laid and jointed in accordance with Appendix "C" to B.S. 2760.
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UPVC Drains

S
UPVC drain pipes shall be laid and jointed with solvent welded joints entirely in accordance with the manufacturer's

instructions.

T Pipes shall be bedded in sand after all hard obstructions have been removed from trench bottoms.

Cast Iron Drains

U

Cast iron drains shall be laid on concrete beds where specified or shown on the drawings and shall be jointed with

gasket of hemp, well caulked, to a depth of 30mm for 100mm pipes and 40mm for large pipes, and remainder of

the socket shall be filled with molten lead or lead fibre solidly caulked.

V Connection of iron to concrete drains shall be jointed as described for concrete drains.

W Cast iron drains fixed to walls or beams shall be supported on brackets at 1,350mm centres.

K
Gullies, outlets, etc., on drains under concrete floors shall be set in position at correct levels before the floors are

laid.

Concrete Drains

Y

Concrete drains shall be jointed with one turn of tarred gaskin, well caulked and the remainder of the socket filled

with cement and sand (1:3), finished with an angle fillet around the pipe. All surplus mortar shall be removed from

the inside of the pipe with a badger. Where pipes are sulphate resisting, the jointing mortar shall contain sulphate

resisting cement.

Z Concrete Beds, Haunches and Coverings

Where specified or shown on drawings, drains shall be laid on concrete, (105kg/sq.cm - 40mm aggregate), beds

100mm thick, 400mm wide for 100mm diameter drains and 450mm wide diameter drains. The concrete shall be

haunched up both  sides of the barrel to give lateral support.

AA

Where drains, other than cast iron drains, are laid under buildings or pavings carrying vehicular traffic, they shall

be completely surrounded in concrete, (105kg/sq.cm - 40mm aggregate), 150mm thick, (i.e. 400mm x 400mm

overall for 100mm pipes and 450 x 450mm overall for 150mm pipes). Where directed, drain beds shall be

reinforced.

AB
Gullies shall be bedded and surrounded in concrete 105kg/sq.cm - 40mm aggregate minimum 150mm thick all

round.

Sleeves

AC
All drains passing through walls or foundations shall have sleeves of cast iron pipe of sufficient size to allow a

clearance round the drain.

Benching

AD

Benching in bottom of manholes shall be concrete (105kg/sq.cm - 40mm aggregate) to falls of not less than 10

degrees to channels finished with cement and sand (1:2), 25mm thick, trowelled hard and smooth with all angles

rounded.

Bedding and Sealing Covers and Frames

AE Frames to manhole covers shall be bedded in cement mortar (1:3), and the covers in grease and sand.
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Testing

AF

All drains and manholes shall be tested for water tightness and straightness to the satisfaction, and in the present of,

the Architects and the Local Authority. Drains shall be filled with water to a head of 1.50 meters and are to be

tested in sections agreed with the Architect:-

(i) after jointing

(ii) after haunching and backfilling

(iii) after completion of the works

AG
The Contractor shall provide all necessary testing apparatus and shall carry out such other tests as are required by

the Architect and the Local Authority.

Clean and Flush all Drains

AH All drains, gullies, manholes, etc., shall be cored, cleaned and flushed on completion.

Method of Measurement

AJ Where not otherwise stated, the starting level for trench manhole excavation shall be:-

(i) the formation level in areas where the site is excavated to reduce levels.

(ii) existing ground level in areas where no excavation is required, or where

filling is required.

AK
The depths of all the trenches in the following description lie within the same 1.5m stages as the average depths

stated.

AL
Prices for excavating pipes trenches shall be deemed to include keeping them free from general water (i.e. all 

water except spring or running water).

AM

Notwithstanding the provisions of SMM Clause V.7 (a) to (c) the descriptions of excavating manholes, yard gullies,

septic tanks and soakpits shall be deemed to include grading bottoms, planking and strutting, return filling and

compacting, disposal of surplus soil and keeping excavation free from water.

AN Prices for building pipes into manholes shall include for building in on rake where necessary.

AM

Prices for concrete beds, benchings and covering for pipes laid in trenches, shall be deemed to include for any

necessary formwork. Formwork required for beds, etc., for pipes above ground, and for casing to vertical pipes, is

referred to in the descriptions of such items.

AP
Prices for all gullies shall be deemed to include for all necessary excavation, return filling, disposal of surplus

excavated materials, planking and strutting, and trimming and ramming bottoms.
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EXTERNAL PAVINGS

Generally

A.
The Preambles contained in other sections of the document shall apply equally to this sections so far as is consistent

with the following clauses.

Materials

Soil for Planted Areas

B.
Soil for planted areas shall be vegetable soil free from roots and rubbish and treated with weed killer to prevent

the growth of weeds.

Sand for Filling under Footpaths

C. Sand for filing under footpaths shall be clean, dry, pit or river sand, free from vegetable soil, roots and rubbish.

Crusher Dust for Sub-Base Course of Macadam Paving

D. Crusher dust shall be from an approved source and shall be free from clay or other deleterious matter.

Stone for Base Course to Macadam Paving.

E.
Stone for base course to macadam paving shall be 40mm gauge, clean and hard and free from clay or other

deleterious matter.

Blinding For Stone Base Course

F.
Blinding for stone base course shall be 4mm gauge hard stone chippings, free from clay, dust or other deleterious

matter.

Precast Paving Slabs

G. Precast paving slabs shall comply with B.S. 368 except for sizes.

Kerbs

H. Precast concrete kerbs shall comply with B.S. 340, and shall be finished true and smooth on all exposed faces. 
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Prime Coat for Macadam Paving

J. The prime coat for macadam paving shall be bitumen grade M.C.I.

Bitumen for surfacing

K The bitumen for surfacing shall be made 500/700 grade bitumen.

Workmanship

Generally

L

The sub-grade, sub-base and base courses for roads and parking area shall be prepared and laid at a convenient

time before completion of the contract, as shall be agreed between the Architect and the Contractor, together with

their kerbs and foundations.

M

The wiring course shall be applied at a later date, and prior to laying, the base course shall be made good in

accordance with the requirements specified herein. The Contractor shall make good at his own expense any

damage to kerbs.

Surveying

N The Contractor shall verify all dimensions and levels prior to the commencement of work.

P

All surveying necessary for the accomplishment of the works shall be done by the Contractor at his own expense

and he shall give notice of his intention to carry out such work in order that the arrangements can be made for

supervision and checking. The Contractor shall also provide, without extra charge, all necessary instruments,

appliances, labour and any other materials required for checking the survey work.

Q
The Contractor shall make all necessary surveys using given bench marks as reference points. These bench marks he

shall carefully preserve.

S
The Contractor shall draft, in accordance with these surveys, all plans and drawings which are necessary for the

completion of the work, and shall submit these plans and drawings to the Architect for approval in writing.

Levels, Falls, Crossfalls and Cambers

T The works shall be executed to the levels, falls, crossfalls and cambers shown on the drawings

Accuracy

A

The Contractor shall be responsible for ensuring that the works are carried out to the line, levels and dimensions

shown on the drawings, and shall provide camber gauges and straight edges for checking to ensure that the

surfaces are within the following tolerances:-

(a) Sub-Grade -

The camber or crossfall shall not vary more than 20mm from that shown on the drawings. In the longitudinal

direction the variations from a 3 meter straight edge placed parallel to the centre line of the road shall not exceed

12mm.

(b) Base

The camber or crossfall shall not vary more than 12mm from that shown on the drawings. The variation on the

longitudinal section shall be as above for sub-grade 

Sub-Grade

B

The sub-grade shall be shaped to the required falls and cambers and any depressions filled with approved

materials having a minimum C.B.R. of 8 percent. This value shall be obtained at optimum moisture content and

compacted to 100 percent of the maximum dry density as determined by B.S x1377. The Contractor shall carry out

standard compacting tests on the sub-grade in accordance with Test Nr 10 of B.S. 1377. Such tests shall be taken

at 30metre intervals. The standard of compaction required shall be 98 percent of the maximum dry density as

determined by Test No. 9 of B.S. 1377.
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C
The sub-grade shall be approved by the Architect before any materials to be used in construction of the

carriageway are deposited or laid.

Sub-Base Course

D
The sub-base shall consist of a layer of crusher dust finishing to the thickness specified after compaction. The bed

shall be watered as necessary and rolled to produce a smooth and uniform surface with no irregularities.

Base Course

E

The base course shall consist of a layer of stone in which the interstices shall be filled by application of crusher fines

after the stone is in place, to finish to the thickness specified after compaction. The base course shall not be blinded

with crusher fines, but with 4mm gauge stone chippings to provide a clean hard surface. If any irregularities

develop, they should be corrected by loosening the material at these places and adding or removing material and

recompaction until the surface is smooth and uniform with no irregularities.

Application of Bitumen

F

The plant used by the Contractor for transporting, heating and spraying bitumen shall be in suitable rubber-tyred

units and shall ensure adequate and uniform heating without the introduction of steam or moisture, and giving rise to

the cooking or burning of the bitumen, and shall be fitted with a thermometer and heating control. Distributors shall

be equipped to provide a constant rate of application per square meter of surface and there shall be visible

speedometer indicating the speed of the vehicle in meters per minute.

G
Spray bars shall be capable of spreading the bitumen evenly to the full width of the work. The bitumen shall be

heated to the temperature specified below and sprayed on the clean surface of the base at the rates specified.

H
Application temperatures shall be in accordance with those recommended by the manufacturer, or where this

information is not available, they shall be as follows:- 

Prime Coat

J

Prior to the application of the prime coat, the surface of the base shall be swept clean of dust and foreign materials 

to the satisfaction of the Architect. Approximately 30 minutes before applying the bitumen the surface of the base

shall be lightly sprayed with water.

K The prime coat shall be applied at the rate of 0.70 litres per square meter.

Wearing Course

L

After the application of the priming coat, and where directed and approved by the Architect, the Contractor shall

lay bitumen type 500/700 spread at the rate of 3 square meters per 5 litres immediately followed by spreading

dry, clean approved 12mm chippings at the rate of 130 square meters per cubic meter, rolled six to eight passes

of a six to eight tonne roller. A second and similar surfacing layer shall be laid at the end of the defects liability

period.

Bitumen Grade Sprayed Temperature (Degree Celcius)

N.C.I 54-80

500/700 124-149
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F.

Alternatively, where specified, the wearing course shall consist of a premix macadam carpet of 500/700 grade

bitumen and approved quality aggregate graded and mixed together prior to laying in the proportions and by the 

methods given in B.S. 1621 table 4, laid to finish to the thicknesses shown after compaction. The compaction shall be

achieved with six to eight passes of a six to eight tonne roller.

Wet Weather

G.

No bitumen spraying shall be carried out when either the carriageway surface of the aggregate are wet, without

the prior approval, in writing, of the Architect who may allow such work to proceed by the use of an approved

adhesive agent at the Contractor's expense

Murram Roads

H.
Murram roads shall be laid in layers not exceeding 150mm compacted thickness, to finish compacted to the

thicknesses shown on the drawings.

J.
Each layer shall be watered, rolled and compacted as previously described herein to produce a smooth dense

surface free of all irregularities.

Laying Precast Paving Slabs

K

Precast paving slabs shall be bedded on a sandbed compacted to the thickness specified with 6mm wide joints,

filled and pointed with cement mortar coloured to match the colour of the slabs and recessed 5mm deep. The

paving shall be finished true and even to the falls shown on the drawings with no surface irregularities.

Grassing

L

Grassing shall be carried out by a Specialist using approved local grass. Prices for grass shall include for tending,

watering, cutting and keeping weed free for a period of twelve months, to produce a dense and healthy weed free

grass carpet.
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ITEM DESCRIPTION KSHS.   CTS.

BILL NO. 1

GENERAL AND PARTICULAR PRELIMINARIES

SECTION NO. 1

GENERAL PRELIMINARIES

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced  Bills of Quantities and 

Specification. 

The Contractor shall be deemed to have included in his prices or rates for the various items in the Bills 

of Quantities or Specification for all costs involved in complying with all the requirements for the 

proper execution of the whole of the works in the Contract.

The Contractor is advised to read and understand all preliminary items.

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be all the 

requirements for the proper execution of the whole of the works in the Contract.

C.M.                            Shall mean cubic metre

S.M.                            Shall mean square metre

L.M.                            Shall mean linear metre

MM                            Shall mean Millimetre

Kg.                             Shall mean Kilogramme

No.                             Shall mean Number

Prs.                             Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the  British Standards Institution, 2 

Park Street, London W.I.,   England.

Ditto - Shall mean the whole of the preceding description except as qualified in the description in 

which it occurs.

m.s.                            Shall mean measured separately.

a.b.d                           Shall mean as before described.

Approved                   Shall mean approved by the Project Manager

As directed                 Shall mean as directed by the Project Manager

CARRIED TO COLLECTION -                             
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ITEM DESCRIPTION KSHS.   CTS.

A ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause the 

Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have 

made allowance in his prices generally to cover any items against which no price has been inserted in 

the priced Bills of Quantities. All items of measured work shall be priced in detail and the Tenders 

containing Lump Sums to cover trades or groups of work must be broken down to show the price of 

each item before they will be accepted.

B LIMITATIONS OF THE SITE

The site of the works shall be used solely for the purpose of executing and completing the Contract to 

the satisfaction of the Architect.

The Contractor shall make every effort to avoid, and in any event shall be liable for, any undue 

disturbance amounting to nuisance to the occupiers of the contiguous properties and/or to the 

Government's activities by reasons of noise, dust, traffic and the like or by neglect to control his 

workmen or materials and shall be responsible for all damage caused to any existing buildings, 

equipment or services of the Government on the site.

C PRELIMINARY INVESTIGATION OF THE SITE AND EXAMINATION OF DRAWINGS

The Contractor shall be deemed to have visited, inspected and acquainted himself with the site and 

surroundings, general site and soil conditions, availability of materials, means of access or any other 

matter which may affect his tender previously to tendering. If the Contractor is unable to locate the 

site, he shall apply to the office of the Project Manager for direction to enable him to do so.

Details of drawings and other documents in connection therewith may be inspected at the office of the 

Project Manager during normal working hours by prior appointment.

No claim arising from the Contractor’s failure to comply with the above will be considered. The 

Contractor is recommended to examine the drawings and visit the site the location of which is 

described in the Particular Preliminaries herein. 

D SETTING OUT

The Contractor shall set out the work in accordance with the dimensions and levels shown on the 

drawings and shall be responsible for the correctness of all dimensions and levels so set out by him 

and will be required to amend all errors arising from inaccurate setting out at his own cost and 

expense.

 

In the event of any error or discrepancy in the dimensions levels marked on the drawings being 

discovered, the Contractor shall report such errors or discrepancies to the Project Manager for his 

immediate attention. The Contractor shall not commence construction work until he has received written 

instruction from the Project Manager to adjust such proved discrepancies. Upon receipt of such 

instructions, the Contractor shall thereupon be responsible for adjustments necessary. 

No claim for extra expense or relief from the provisions of the Contract based on any discrepancy or 

error in the dimensions or levels shown on the drawings may be made thereafter.

CARRIED TO COLLECTION
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Setting Out [Cont.]

Before any work is commenced by Sub-Contractors or specialist firms, dimensions must be checked on 

the site and or building and agreed with the Contractor irrespective of the comparable dimensions 

shown on the drawings. The Contractor shall be responsible for the accuracy of such dimensions.

A BID SECURITY

The Contractor shall furnish, as part of his bid, a security as specified in the tender advertisement. The 

bid security shall, at the Contractor’s option, be in the form of a certified cheque, bank draft, standby 

letter of credit or guarantee from a reputable bank located in Kenya or foreign bank which has been 

determined by the bidder to be acceptable to the Government. The format of the bank guarantee 

shall be in accordance with the sample forms of bid security included herein, other formats may be 

permitted, subject to the prior approval of the Government. Letters of credit, bank Guarantees issued 

as surety for the bid shall be valid for a period of One Hundred and Fifty (150) days from the date 

of Tender Opening.

B PERFORMANCE BOND.

The Contractor shall find and submit on the Performance Bank Guarantee an approved bank who will 

be willing to be bound to the Government in an amount equal to Ten per cent (10%) of the Contract 

amount for the due performance of the Contract up to the date of completion as certified by the 

Project Manager and who will, when and if called upon, sign a Bond to that effect on the relevant 

standard form included herein (without the addition of any limitations). On the same day as the 

Contract Agreement is signed, by the Government, the Contractor shall furnish within seven days 

another Surety to the approval of the Government.

No payment on account for the works executed will be made to the Contractor until he has submitted 

the Performance Bond to the Employer duly signed, sealed and stamped from an approved Bank.

C INSURANCE

The Contractor shall insure as required in the Conditions of Contract. No payment on account of the 

work executed will be made to the Contractor until he has satisfied the Project Manager either by 

production of an  Insurance Policy or an Insurance Certificate that the provision of the forgoing 

Insurance Clauses have been complied with in all respects. Thereafter the Project Manager shall from 

time to time ascertain that premiums are duly paid up by the Contractor who shall if called upon to 

do so, produce the receipted premium renewals for the Project Manager's inspection.

D PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so far as 

may be stated otherwise herein and except for such items specifically and only required for the use 

of nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork or 

temporary works of any kind shall be used afterwards in the permanent work.

All such plant, tools and scaffolding shall comply with all regulations whether general or local in force 

throughout the period of the Contract and shall be altered or adapted during the contract as may be 

necessary to comply with any amendments in or additions to such regulations.
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A TRANSPORT TO AND FROM THE SITE

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such routes 

as may be permitted by the competent authorities.

B MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality and 

description unless otherwise stated. The Contractor shall order all materials to be obtained from 

overseas immediately after the Contract is signed and shall also ensure they are onsite when required 

for use in the works. The Bills of Quantities shall not be used for the purpose of ordering materials.

The Contractor shall be responsible for the provision of all materials, transport and workmen required 

for the works except in so far as may be stated otherwise herein and shall allow for the provision of 

the foregoing except for such items specifically and only required for the use of Nominated Sub-

Contractors as described herein.

Any Materials for the work condemned by the Project Manager shall be removed immediately from 

the site at the Contractor’s expense.

C SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the Project 

Manager at the time of taking delivery thereof, as having received them in good order and 

condition, and will thereafter be responsible for any loss or damage and for replacements of any 

such loss or damage with articles and/or materials which will be supplied by the Project Manager at 

the current market prices including Customs Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the Project Manager.

D MATERIALS ON SITE

All materials for incorporation in the works must be stored on the site before payment is effected 

unless specifically exempted by the Project Manager. This includes the materials of the Main 

Contractor, Nominated Sub-Contractors and Nominated Suppliers.

E STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather proof lock-up 

sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the 

Project Manager. Nominated Subcontractors are to be made liable for the cost of any storage 

accommodation provided especially for their use.

F SAMPLES

The Contractor shall furnish at the earliest possible opportunity before work commences and at his 

own cost any samples of materials or workmanship, including concrete test cubes, required for the 

works that may be called for by the Project Manager for his approval until such samples are 

approved by the Project Manager, and the Project Manager may reject any materials or 

workmanship not in his opinion to be up to approved samples. 

Such samples when approved shall be deemed to represent the minimum standard for the work to 

which they apply.
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Samples [Contd.]

The Project Manager shall arrange for the testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of the Contractor and not at the expense of 

the Project Manager. The Contractor shall pay for the testing in accordance with the current scale of 

testing charges laid down by the Ministry of Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and the method of marking for 

identification shall be as laid down by the Project Manager The Contractor shall allow in his tender 

for such samples and tests except those in connection with nominated sub-contractors' work.

A PROGRESS CHART.

The Contractor is to prepare and submit within two weeks of possession of site, a time and progress 

chart (in a format to be agreed with the Project Manager) showing the time and order in which he 

proposes to carry out the works within the total construction time stated in the contract for the Project 

Manager's approval. The chart shall show in detail the construction time and order in which each 

section of the work is to be carried out and be sub-divided into trades or tasks. One copy of said 

progress chart is to be handed to the Project Manager and a further copy to be retained on Site. 

Upon letting of sub-contracts, the Contractor shall incorporate times and details of each separate Sub-

Contractors’ work (which information is to be agreed by the sub-contractors) and the chart shall be so 

designed to accommodate this information.

At the end of each week the Contractor shall mark on the chart in a different colour the actual times 

taken to complete the respective stages and sections of the work.  The Contractor shall also show the 

anticipated weekly resource mobilization (labour & equipment) required (divided into labourers and 

craftsmen) and shall similarly mark up the actual numbers employed. The Contractor shall prepare 

and submit weekly and monthly progress reports (including photographs) in a format to be approved 

by the Architect.

B HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400 mm high consisting of 

iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn cypress timber  posts firmly secured 

at 1800 mm centres with two 75 x 50 mm 2nd grade treated sawn cypress timber rails, hoarding to 

have a total running length of approx. 600 Metres. The Contractor is in addition required to take all 

precautions necessary for the safe custody of the works, materials, plant, public and Employer's 

property on the site.

C AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for the purpose 

of erecting workshops, etc., shall be defined on site by the Project Manager.

D OFFICE AND SHEDS

The Contractor shall erect and maintain temporary office accommodation for his own use and ample 

temporary watertight sheds for the proper storage and protection of materials and for the use of 

artisans and remove when ordered.  Floors of sheds shall be at least 150mm above ground level.

ACCESS ROAD

E

The Contractor shall construction and maintain for the duration of the project approximately 500 

Metres temporary access road to the site and shall be responsible for movement of vehicles and other 

machinery within the site.
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A OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and afterwards dismantle the 

site office of the standard type, complete with furniture. He shall also provide a strong metal trunk 

complete with strong hasp and staple fastening and two keys. He shall provide, erect and maintain a 

lock-up type water or bucket closet for the sole use of the Project Manager including making 

temporary connections to the drain where applicable to the satisfaction of Government and Medical 

Officer of Health and shall provide services of cleaner and pay all conservancy charges and keep 

both office and closet in a clean and sanitary condition from commencement to the completion of the 

works and dismantle and make good disturbed surfaces. The office and closet shall be completed 

before the Contractor is permitted to commence the works. The Contractor shall make available on 

the Site as and when required by the Project Manager a modern and accurate level together with 

levelling staff, ranging rods and 50 metre metallic or linen tape.

B WATER FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water required for use in the works, 

including the work of Sub-Contractors. The Contractor must make his own arrangements for connection 

to the nearest suitable water main and for metering the water used. He must also provide temporary 

tanks and meters as required at his own cost and clear away when no longer required and make 

good on completion to the entire satisfaction of the Project Manager. The Contractor shall pay all 

fees and obtain all permits in connection herewith. 

All water shall be fresh, clean and pure, free of earthy, vegetable or organic matter, acid or alkaline 

substance in solution or suspension.

No guarantee is given or implied that sufficient water will be available from mains and the 

Contractor must make his own arrangements for augmenting this supply at his own cost. Nominated 

Sub-contractors are to be made liable for the cost of any water used and for any installation 

provided especially for their own use and recovering payments due from the Sub-Contractors shall be 

the Contractor's sole responsibility.

C LIGHTING AND POWER FOR THE WORKS

The Contractor shall allow for providing and maintaining a temporary electricity supply for the works 

including that required by Sub-Contractors and specialist requirements on site and for connection, 

metres, wiring and fittings, etc. to give artificial lighting and power necessary for the execution of the 

work. The Contractor shall pay all charges in connection and clearing away and make good all works 

disturbed after completion. The Contractor shall pay all fees and obtain all permits in connection 

therewith. Nominated Sub-contractors are to be made liable for the cost of any electricity used and 

for any installation provided especially for their own use and recovering payments due from the Sub-

Contractors shall be the Contractor's sole responsibility.

The Contractor shall allow for upgrading of the temporary power supply, if so required, to meet all 

the requirements for the completion of the works.
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A SECURITY OF THE WORKS

The Contractor shall be entirely responsible for the security of all the works, stores, materials, plant, 

personnel etc. both his own and Sub-Contractors and must provide all necessary watching, lighting 

and other precautions as necessary by day and night to ensure due protection and security of the 

works against theft, loss or damage and the protection of the public and other persons.

He shall provide all barriers, notices and watchmen to prevent access of unauthorised persons into the 

site. The Contractor will be liable on all consequences of theft from the site of his own or Sub-

Contractors’ or Suppliers’ materials or equipment.  Any such theft will not relieve the Contractor of his 

liability for completion on time. No claim will be entertained from the Contractor for not maintaining 

adequate security for both the works and the workers.

B SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of 

the Government and/or Local Authorities, Labour Department and the Project Manager.

C SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects of the 

Project Manager who shall at all times during normal working hours have access to the works and to 

the yards and workshops of the Contractor and sub-Contractors or other places where work is being 

prepared for the contract.

D CONTRACTOR'S SUPERINTENDENT/SITE AGENT

The Contractor shall provide full and adequate supervision during the progress of the works and shall 

constantly keep upon each site of the works a literate English speaking Agent or Representative, 

competent and experienced in the kind of work involved who shall give his whole experience in the 

kind of work involved and shall give his whole time to the superintendence of the works. Such Agent 

or Representative shall receive on behalf of the Contractor all directions and instructions from the 

Project Manager and such directions shall be deemed to have been given to the Contractor in 

accordance with the Conditions of Contract.

E PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to re-measurements in order to 

ascertain the actual quantity executed for which payment will be made. All Provisional and other 

work liable to adjustment under this contract shall be left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the Project Manager. Immediately the work 

is ready for measuring, the Contractor shall give notice to the Project Manager. If the Contractor 

makes default in these respects he shall, if the Project Manager so directs, uncover the work to enable 

all measurement to be taken and afterwards reinstate at his own expense.

F PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated in 

Section A item A6(i) of the Standard Method of  Measurement. Such sums are nett and no addition 

shall be made to them.
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A ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work properly 

executed in respect of them upon the Project Manager's order added to the Contract Sum. Such work 

shall be valued as described for Variations, but should any part of the work be executed by a 

Nominated Sub-contractor, the value of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be treated as a Prime Cost Sum, and 

profit and attendance comparable to that contained in the priced Bills of Quantities for similar items 

added.

B PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have the 

meaning stated in Section A item A6 (ii) of the Standard Method of Measurement. Persons or firms 

nominated by the Project Manager to execute work or to provide and fix materials or goods are 

described herein as Nominated Sub-Contractors. Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers.

C ADJUSTMENT OF PRIME COST SUMS.

In the final account all Prime Cost Sums shall be deducted and the amount properly expended upon 

the Project Manager's order in respect of each of them added to the Contract sum. The Contractor 

shall produce to the Project Manager such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items of "profit" upon Prime 

Cost Sums shall be adjusted in the final account proportionately (pro-rata) to the net amount properly 

expended. Items of "attendance" shall not be subject to proportional adjustment of the Prime Cost 

Sums but to the physical extent of the work executed. This shall apply even though the Contractor’s 

priced Bills of Quantities show a percentage in the rate column in respect of this item.

Should the Contractor be permitted to tender and his tender be accepted of any work for which a 

Prime Cost Sum is included in these Bill of Quantities, profit and attendance will be allowed at the 

same rate as it would be if the work were executed by a Nominated Sub-Contractor.

D NOMINATED SUB-CONTRACTORS

When any work is ordered by the Project Manager to be executed by nominated sub-contractors, the 

Contractor shall enter into sub-contracts and shall thereafter be responsible for such sub-contractors in 

every respect. Unless otherwise described the Contractor is to provide for such Sub-Contractors any or 

all of the facilities described in these Preliminaries. The Contractor should price for these with the 

nominated Sub-contract Contractor's work concerned in the P.C. Sums under the description "add for 

Attendance".

E DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct 

Contract" for any goods or services required in the works which are covered by a Prime Cost Sum in 

the Bills of Quantities and to pay for the same directly. In any such instances, profit relative to the P.C. 

Sum in the priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.
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A ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not included in this Contract every facility for 

carrying out their work and also for use of his ordinary scaffolding. The Contractor, however, shall not 

be required to erect any special scaffolding for them. The Contractor shall perform such cutting away 

for and making good after the work of such tradesmen or persons as may be ordered by the Project 

Manager and the work will be measured and paid for to the extent executed at rates provided in 

these Bills.

B NOMINATED SUPPLIERS

The Contractor shall take delivery as directed by the Project Manager of all materials or goods 

supplied by the Nominated Suppliers and shall sign a receipt as having received them in good order 

and condition. The Contractor shall insure, off load, transport to site, unload, hoist, provide safe 

storage and thereafter be responsible for any loss or damage or replacement of any such lost or 

damaged articles at his own expense and shall return empty cases if so required.

C FIXING ONLY 

Fix Only:-"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), 

pay all demurrage charges, load and transport to site where necessary, unload, store in weather 

protected storage, unpack, assemble as necessary, distribute to position, hoist and fix only.

Fixing only items to be supplied under Provisional or Prime Cost Sums or items to be supplied by the 

Government shall include the above.

D BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the Project Manager in writing. All 

blasting activities shall be carried out at the Contractor's sole risk and cost in accordance with any 

Government regulations in force for the time being, and any special regulations laid down by the 

Project Manager governing the use and storage of explosives.

E MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the Government. Unless 

the Project Manager directs otherwise, such materials shall be dealt with as provided in the Contract. 

Such materials shall only be used in the works, in substitution of materials which the Contractor would 

otherwise have had to supply with the written permission of the Project Manager. Should such 

permission be given, the Contractor shall make due allowance for the value of the materials so used 

at a price to be agreed.

F PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, including casing, 

casing up, covering or such other means as may be necessary to avoid damage to the satisfaction of 

the Project Manager and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to the Government.
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Protection of the Works [Contd]

In the event of any damage occurring to the works, materials, sewers, drains, gullies, paths or other 

works on the site in temporary possession of the Contractor for the purpose of this contract either from 

the weather, want of proper protection, defects or insufficiency of the works of any other cause 

whatsoever during the progress of the works, the Contractor shall be responsible and shall without 

extra charge, make good all damage and pay all costs which may be levied.

A REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion of 

the works and remove all plant, scaffolding and unused materials at completion.

B WORKS TO BE DELIVERED UP CLEAN

Before handing over any building the Contractor shall properly clean and flush all gutters, rainwater 

and waste pipes, manholes and drains and wash (except where such treatment might cause damage) 

all floors, sanitary fittings and finished surfaces, clean glass inside and outside and any other parts of 

the works and remove all marks, blemishes, stains and defects from joinery, fittings and decorated 

surfaces generally, polish door furniture and bright parts of metal work and leave all sanitary and 

other appliances in full working order. He shall also cut and weed all grassed areas, clean down 

external steps, paths and roads and leave the whole in perfect condition ready for occupation. The 

whole of the building shall be left watertight, clean, perfect and fit for occupation to the approval of 

the Project Manager.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with the 

employment of Labour and other matters related to the execution of the works. In particular the 

Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include 

for all costs arising or resulting from compliance with any Act, Order or Regulation relating to 

Insurances, pensions and holidays for workpeople or so the safety, health and welfare of the 

workpeople. 

The Contractor must make himself fully acquainted with current Acts and Regulations, including Police 

Regulations regarding the movement, housing, security and control of labour, labour camps , passes 

for transport, etc. It is most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations and/or restrictions which may 

affect the organisation of the works, supply and control of labour, etc., and allow accordingly in his 

tender. No claim in respect of want of knowledge in this connection will be entertained.

D TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires 

payment by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 

contracts of more than Kshs. 50,000.00 in value. His tender must include for all costs arising or 

resulting therefrom.

E STANDARD LEVY

The Contractor's attention is drawn to the Legal Notice No. 267 of 22nd June 1990 which require 

payment by the Contractor of a Standard Levy. His tender must include for all costs arising or 

resulting therefrom.

 

CARRIED TO COLLECTION -                             
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ITEM DESCRIPTION KSHS.   CTS.

A THE NCA REGULATIONS

The Contractor’s attention is drawn to The National Construction Authority Regulations Legal Notice 

No. 74 dated 6th June 2014. The Contractor must ensure that the project, his workers and site 

supervisors are registered and accredited under the NCA regulations.

B NEMA REQUIREMENTS

The Contractor shall be responsible for complying with NEMA requirements and shall allow for all 

costs arising or resulting therefrom. No claim of extension of time shall be allowed as result of 

complains regarding NEMA requirements.

C HEALTH REGULATIONS COMPLIANCE

The Contractor is required to comply with all regulation and requirements as stipulated in all 

applicable by-laws (and any subsequent revisions) of the Republic of Kenya and any directives issued 

at any time by the Government of Kenya. 

D FIRM PRICE CONTRACT

Unless otherwise specifically stated,  this is a firm price contract and the Contractor must allow in his 

tender rates for any increase in the cost of labour and/or materials during the entire contract period.

E VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b) 

operative from 1st September, 1993, and any other amendments thereafter, which requires payment 

of VAT on all Building Construction Contracts. The Contractor should therefore include allowance in his 

rates and prices for prices for VAT and any other Government taxes currently in force.

The Contractor is to insert tender prices inclusive of VAT  and the tender will be deemed to include for 

all costs arising or resulting therefrom. 

F OCCUPATION CERTIFICATE

The Contractor's attention is drawn to the requirement of obtaining an occupation certificate from the 

County Government of Uasin Gshu upon completion of the works and subsequent occupation of the 

completed premises. The Contractor shall therefore allow for any sums or monies payable to the 

County for the same including liaising with them to obtain the said Certificate.

G STAMP CHARGES

The Contractor shall allow for the payment of all stamp charges in connection with the Surety Bond 

and the Contract Agreement.

H WARRANTY, GUARANTEES & MAINTENANCE MANUALS

The Contractor shall submit all warranties, guarantees and manuals for specialized materials, 

workmanship and installed equipment, all in their name, to the Employer within the defects liability 

period.

J AS-BUILT DRAWINGS & DOCUMENTATIONS

The Contractor is to allow for costs of preparing as-built/ as-installed drawings and requisite 

documentation (in a format approved by the Project Manager). These shall be submitted within the 

defects liability period and shall be a true representation of all the works carried out on ground.

CARRIED TO COLLECTION -                             
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ITEM DESCRIPTION KSHS.   CTS.

A GENERAL SPECIFICATION

For the full description of materials and workmanship, method of execution of the work and notes for 

pricing, the Contractor is referred to the Ministry of Roads, Public Works and Housing General 

Specification dated 1976 or any subsequent revision thereof which is issued as a separate document, 

and which shall be allowed in all respects unless it conflicts with the General Preliminaries, Trade 

Preambles or other items in these Bills of Quantities.

B COPYRIGHT, DETAILS TO BE PRIVATE AND CONFIDENTIAL

The copyright of these Bills of Quantities is vested in the Project Manager and they may not be 

reproduced in whole or in part without the Project Manager’s written permission.

The Drawings, Bills of Quantities and Contract documents applicable to this contract are restricted by 

copyright. The Contractor shall treat the details of this Contract as private and confidential for his own 

information only and shall not publish or disclose the details of the Contract in any trade or technical 

paper or elsewhere (except as necessary for the purpose hereof) without the previous consent in 

writing of the Project Manager.

CARRIED TO COLLECTION -                             
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ITEM DESCRIPTION KSHS.   CTS.

COLLECTION 

Brought Forward from Page Bill 1/ 1 -                            

Brought Forward from Page Bill 1/ 2 -                            

Brought Forward from Page Bill 1/ 3 -                            

Brought Forward from Page Bill 1/ 4 -                            

Brought Forward from Page Bill 1/ 5 -                            

Brought Forward from Page Bill 1/ 6 -                            

Brought Forward from Page Bill 1/ 7 -                            
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ITEM DESCRIPTION KSHS.   CTS.

BILL NO. 1

GENERAL AND PARTICULAR PRELIMINARIES

SECTION NO. 2

PARTICULAR PRELIMINARIES

A PARTIES

(i) Employer

The  Term "Employer" shall be deemed to mean The Principal Secretary, State Deparrtment For 

Housing and Urban Development (SDHUD), represented by the Secretary, Urban and Metropolitan 

Development, P.O. Box 30450-00100, NAIROBI.

The term "Employer" and "Government" wherever used in the contract document shall be synonymous.

(ii) Project Manager

The term "Project Manager" or "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the Project Manager as defined in the Conditions of Contract or such person or persons as may 

be duly authorised to represent him on behalf of the Government.

(iii) Architect

The term "Architect" shall be deemed to mean "The P.M." as defined above whose address unless 

otherwise notified is Metropolitan Development Department, P.O. Box 30450-00100, NAIROBI.

(iv) Quantity Surveyor

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above whose address 

unless otherwise notified is Metropolitan Development Department, P.O. Box 30450-00100, 

NAIROBI.

(v) Electrical Engineer

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above whose address 

unless otherwise notified is Metropolitan Development Department, P.O. Box 30450-00100, 

NAIROBI.

(vi) Mechanical Engineer

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Metropolitan Development Department, P.O. Box 30450-00100, 

NAIROBI.

(vii) Civil/ Structural Engineer

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above whose address 

unless otherwise notified is Metropolitan  Development Department, P.O. Box 30450-00100, 

NAIROBI.

B LOCATION OF THE SITE

The site for works is located within the jurisdiction of the County Government of Nandi County. 

The Tenderer shall  be deemed to have visited the site and familiarised himself with all site conditions 

prior to submission of tenders. No claims arising from tenderer's failure to do so will be entertained.

CARRIED TO COLLECTION -                             
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ITEM DESCRIPTION KSHS.   CTS.

A SCOPE OF THE CONTRACT

The works to be executed under this contract entail the construction works for the multi-storey NANDI 

HILLS MODERN MARKET with associated fittings, fixtures, finishes, civil, electrical and mechanical 

installations and external site works, as follows:-

The works constitute preparatory works, substructural and superstructural works including concrete 

works; roofing works; masonry walling; doors; windows; wall finishes, ceiling finishes, floor finishes; 

balustrading; and curtain walling as described in these Bills of Quantities.

Services installations include internal & external plumbing and drainage works, sanitary fittings, 

firefighting works, solar water heating installations, high level water tanks, power and lighting 

installations, fire alarm system, structured cabling works, CCTV, lightning protection installations as 

described in these Bills of Quantities.

Other works include external works comprising, landscaping, and  civil works comprising parking, 

roadworks, sewer works and storm water drainage as described in these Bills of Quantities.

B DESCRIPTION OF THE WORKS

The works comprise of development of a retail market with associated facilities as per the above 

scope to completion to the specifications given.

C MEASUREMENTS

The measurements for all Contract Bills shall be in accordance with the Standard Method of 

Measurement of Building and Associated Civil Works for Eastern Africa, published by the 

Architectural Association of Kenya, Quantity Surveyors Chapter; 2nd Edition Metric; (June 2008). 

In the event of any discrepancies arising between the Bills of Quantities and the actual works, the site 

measurements shall generally take precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the Project Manager in accordance with the Conditions of 

Contract.  The discrepancies shall then be treated as a variation and be dealt with in accordance with 

the said Conditions.

D EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance; Clause B20(a) of the Standard Method of Measurement is deleted and the following 

clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case and shall be 

deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where necessary; providing space for office 

accommodation and for storage of plant and materials; providing light and water for their work: 

clearing away rubbish; unloading checking and hoisting: providing electric power and removing and 

replacing duct covers, pipe casings and the like necessary for the execution and testing of Sub- 

Contractors' work and being responsible for the accuracy of the same.

CARRIED TO COLLECTION -                             
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ITEM DESCRIPTION KSHS.   CTS.

A TENDER DOCUMENTS

Tender documents are as listed in the Instruction to Tenderers.

B PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, including transport, 

replacing damaged items, fixing, all to comply with the said Conditions of Contract.

C SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company‘s rubber stamp on each and every 

page of tender document .

D DELIVERY OF TENDER

Tenders and all documents in connection therewith must be delivered in an addressed envelope which 

should be properly sealed and deposited at the offices as specified in the letter accompanying these 

documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these Tender Documents or 

as indicated in the advertisement. Tenders delivered/received later than the above time will not be 

opened.

E SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works, the rates and prices stated in the priced Bills of Quantities, 

which rates and prices shall cover all his obligations under the contract and all matters and things 

necessary for the proper execution, completion and maintenance of the works.

F CONTRACT PERIOD

The contract period in accordance with of the conditions of contract must be adhered to.

The Project Manager shall strictly monitor the Contractor’s progress in relation to the progress chart 

and should it be found necessary the Project Manager shall inform the Contractor in writing that his 

actual performance on site is not satisfactory. In all such cases the Contractor shall accelerate his rate 

of performance production and progress by all means; such additional labour, plant, etc. and working 

overtime shall be at the Contractor's cost.

G URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be completed within the period 

stated in these Particular Preliminaries.

Where the Contract is comprised of works on more than one site, the Contractor is notified that works 

on all sites must be undertaken simultaneously.

The Contractor shall allow in his rates for any costs he/ she deems that he/she may incur by having to 

complete these works within the stipulated contract period.

CARRIED TO COLLECTION -                             
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ITEM DESCRIPTION KSHS.   CTS.

A SIGNBOARD

The contractor shall allow for providing, erecting, and maintaining throughout the course of the 

Contract and afterwards clearing away a minimum of 3 No. signboards as designed, specified and 

approved by the Project Manager.

B LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for transporting workers to and 

from the site during the tenure of the contract.

C EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the relevant authority the 

exact position, depth and level of all existing services in the area and he/she shall make whatever 

provisions may be required by the authorities concerned for the support, maintenance and protection 

of such services.

D DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works including ordinary 

and special dust screens, hoardings, barriers, warning signs, etc as directed by the Project Manager 

and as necessary for the adequate propping and protection of existing property, finishes, workmen 

employed on the site, employer's agents and the public. Any damage or loss incurred due to the 

insufficiency of such protection must be made good by the Contractor. All protective devices are to be 

removed on completion of the works and any necessary making good consequent upon this is to be 

executed to the satisfaction of the Project Manager.

The works shall be propped, strutted and supported as necessary before any alteration or demolition 

work commences. Prices shall include for all cleaning and preparatory work to structure and finishes 

and for making good to all finishes on completion whether or not specifically described. Unless 

described as set aside for re-use all arising debris and surplus materials shall be carefully removed 

from building and carted away from site. The Contractor shall be entirely responsible for any 

breakage or damage which may occur to materials required for re-use during their removal unless it 

is certified by the Project Manager that such damage or breakage was inevitable as a result of the 

condition of the item concerned.

E MATERIALS FROM DEMOLITIONS

Any reusable materials arising from demolitions and not re-used in this contract shall become the 

property of the Government. The Contractor shall allow in his rates the cost of transporting the such 

materials to the location specified by the Project Manager.

F PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of normal activities being carried out by the Employer. The 

Contractor shall allow in his rates any expense he deems necessary by taking such care within site.

CARRIED TO COLLECTION -                             
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ITEM DESCRIPTION KSHS.   CTS.

A CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from the site 

as they accumulate and upon completion of the works, remove and clear away all plant, equipment, 

rubbish, unused materials and stains and leave in a clean and tidy state to the reasonable satisfaction 

of the Project Manager. The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager.

B WORKING CONDITIONS

The Contractor shall also allow in his rates for any interference that he may encounter in the course of 

execution of the works for the Government may, in some cases, ask the Contractor not to proceed with 

the works until some activities within the site are completed.

C PAYMENTS

All payments shall be made in accordance with the Conditions of Contract. The tenderer’s attention is 

drawn to the fact that no payments shall be effected other than as prescribed. In order to facilitate 

this, a list of the general component elements for the works is given at the summary page of these 

specifications and the tenderer is requested to break down his tender sum commensurate to the said 

elements.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment is effected, unless 

specifically exempted by the Project Manager.  This is to include materials of the Contractor, 

nominated sub-Contractors and nominated suppliers.

E CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to the Contractor 

that he has incurred losses and / or expenses due to any of the contract conditions, or by any other 

reason whatsoever, he shall present such a claim or intent to claim notice to the Project Manager 

within the contract period. No claim shall be entertained upon the expiry of the said contract period.

F FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document for 

Procurement of Works: Building and Associated Civil Engineering Works (2021 Edition) included 

herein.

G SPECIAL CONDITIONS OF CONTRACT

- Procuring Entity's name and address: As prescribed in the Particular Preliminaries

- Name and Ref. NO. of Contract:  As prescribed in the Particular Preliminaries

- Project Manager name and Address:  As prescribed in the Particular Preliminaries

- Contrator's Representative name:  To be advised by the Contractor upon Contract Award.

- Key Personnel names:  To be advised upon Contract Award.

CARRIED TO COLLECTION -                             
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Special Conditions of Contract (cont.)

- Time for completion: To be filled by the Tenderer in the Form of Tender

- Defects Notification period:  6 months

- Sections: To be advised by the Project Manager upon Contract Award.

- Electronic Transmission Systems: To be advised by the Project Manager upon Contract Award.

- Time for the Parties entering into a Contract Agreement:  Within 30 days

- Commencement date:  To be advised by the Project Manager upon Contract Award.

- Time for access to the Site:  No later than the Commencement Date, and not later than 14 days 

after Commencement Date

- Project Manager duties and Authority:  Variations resulting in an increase of the Accepted Contract 

Amount in excess of  1% shall require approval of the Procuring Entity. 

- Performance security:  5% of the contract amount from a reputable bank/ Financial 

Institution/Approved Insurance Company

- Liquidated and Ascertained damages:  At the rate of Kshs.. 40,000… per  week or part thereof

- Maximum amount of damages:  2% of the final Contract Price. 

- Adjustment for changes in cost:  To be advised by the Project Manager upon Contract Award.

- Total Advance Payment:  20% of the accepted Contract Price. 

- Repayment amortization rate of advance payment:  To be advised by the Project Manager upon 

Contract Award.

- Percentage of Certified Value Retained:  10% of the Contract Price

- Limit of Retention:  5% of the Contract Price

- Plant and Materials:  To be advised by the Contractor upon Contract Award.

- Minimum amount of Interim Payment Certificates:  5% of the Contract Price

- Publishing source of commercial interest rates for financial charges in case of delayed payment:  To 

be advised by the Project Manager upon Contract Award.

- Maximum total liability of the Contractor to the Procuring Entity : To be advised by the Project 

Manager upon Contract Award.

CARRIED TO COLLECTION -                             
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Special Conditions of Contract (cont.)

- Periods for submission of insurance:  30 days

- Maximum amount of deductibles for insurance of the Procuring Entity's risks: To be advised by the 

Project Manager upon Contract Award.

- Minimum amount of third-party insurance:  To be advised by the Project Manager upon Contract 

Award.

- The place of arbitration :  Kenya

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION AMOUNT

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET IN NANDI COUNTY

BILL NO. 1

SECTION NO. 3

PROJECT PROVISIONS

GENERAL AND PARTICULAR PRELIMINARIES

PROJECT PROVISIONS

Sums in this section shall be expended in whole or in part at the Project Manager's discretion and shall be 

reimbursed against reciepts. The Contractor is advised to price for other preliminaries under the General and 

Particular Preliminaries section in this document.

Where the Contractor is allowed to quote, execution of such quoted works shall be strictly under the instruction 

of the Project Manager's.

The Project Manager reserves the right to instruct alternative uses of these funds.

The rate for Contractor's Profits as it appears in this section shall be assumed to include VAT, other taxes and all 

statutory deductions and no claims whatsoever shall be entertained for failure by the bidder to include VAT in the 

rate for this item) 

Project Manager's Supervision Team

A

Allow a Provisional Sum of Kenya Shillings Six Million, Three Hundred Thousand (Kshs. 6,300,000.00) for on-

site supervision staff  for the duration of the Project as follows: 1 No. Clerk of Works, 2No. Inspector of 

Works, 1No Driver, and 1 No. Office Assistant.

                          6,300,000 

B Allow for the Contractor's Profit on the above                         @ ………………..%

Project Implementation Team Supervision

C

Allow a Provisional Sum of Kenya Shillings Ten Million, Nine Hundred and Sixty Thousand only (Kshs. 

10,960,000) for the Employer's Head Office staff supervision, travel and accommodation during the site visits, 

as and when it is necessary for the duration of the Project.

10,960,000                        

D Allow for the Contractor's Profit on the above                         @ ………………..%

Project Manager's Site Office, Furniture and Equipment

E

Allow a Provisional Cost Sum of Kenya Shillings One Million Only (Kshs. 1,000,000) for establishment and 

maintenance of the Project Manager's office, including the Project Manager's miscellaneous account for the 

due performance of the office, to be reimbursed against receipts.

                          1,000,000 

F Allow for the Contractor's Profit on the above                         @ ………………..%

G

Allow a Provisional Sum of Kenya Shillings Three Hundred and Fifty Thousand only (Kshs. 350,000)  be 

expended at the discretion of the project manager for the supply of 1 No. laptop for the project; minimum 

requirements: 11th Gen. Core i7 processor, 32GB DDR4 RAM, 1TB SSD internal storage, 6GB GDDR6 

graphics card, touch screen with 4K display, and running on the latest Windows/iOS operating system.

                             350,000 

J Allow for the Contractor's Profit on Item G above               @ ………………..%

PRELIMINARIES + PROJECT PROVISIONS Bill 1/PP/1 SDHUD



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

CARRIED TO COLLECTION 18,610,000.00                   
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

Project Manager's Vehicle/ Transport 

A

Allow a Provisional Sum of Kenya Shillings Two Million Two Hundred Thousand (Kshs. 2,200,000.00) to be 

expended at the discretion of the Project Manager for fueling and maintaining Project Manager's vehicle for 

the duration of the project upto to end of Defects Liability Period.

2,200,000                          

B Allow for the Contractor's Profit on the above                         @ ………………..% 110,000                           

Services for the Project Manager's Staff and Office

C

Allow a Provisional Sum of Kenya Shillings Seven Hundred and Twenty Thousand only (Kshs. 200,000) for the 

production and periodic review of construction drawings, BQs, models and other construction documentation 

for the duration of the project, including supply of stationery and model-making material.

                             200,000 

D Allow for the Contractor's Profit on the above                         @ ………………..% 10,000                             

Public Participation and Stakeholder Engagement

G
Allow a Provisional Sum of Kenya Shillings Five Hundred Thousand only (Kshs. 500,000.00) for facilitation of 

stakeholder engagements and public participation for the duration of the Project.
500,000                             

H Allow for the Contractor's Profit on the above                         @ ………………..% 25,000                             

Enviromental Impact Assessment

J
Allow a Provisional Sum of Kenya Shillings One Million Only, (1,000,000.00) to be expended at the discretion 

of the Project Manager for the engagement of an EIA expert.
1,000,000                          

K Allow for the Contractor's Profit on the above                         @ ………………..% 50,000                             
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CARRIED TO COLLECTION 4,095,000.00                     
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COLLECTION 

Brought Forward from Page Bill 1/PP/1 18,610,000.00                  

Brought Forward from Page Bill 1/PP/2 4,095,000.00                    

TOTAL

PROJECT PROVISIONS 26,337,800.00                   
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PROPOSED DEVELOPMENT OF EMBU MARKET, EMBU COUNTY

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET IN NANDI COUNTY

BILL NO. 1: SUMMARY

PRELIMINARIES AND PROJECT PROVISIONS

SUMMARY

                                                                                            PAGE NO.

1.   GENERAL PRELIMINARIES                                         :   Bill 1/12                                -   

2.   PARTICULAR PRELIMINARIES                                    :   Bill 1/19                                -   

3.  PROJECT PROVISIONS :    Bill 1/22             26,337,800.00 

TOTAL

PRELIMINARIES AND PROJECT PROVISIONS             26,337,800.00 

CARRIED TO GRAND SUMMARY 
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 1

SUBSTRUCTURES

(ALL PROVISIONAL)

Site Clearance

A

Clear site of all grass, hedges, shrubs, bushes 

grub up roots, load and remove from site and 

dispose at designated local authority areas.

SM 3,550       -                           

Excavation

B

Bulk Excavation for basements in murram, depth 

not exceeding 1.5m deep commencing from 

ground level.

CM 5,325       -                           

C Ditto, depth 1.5m - 3.0m deep CM 3,810       -                           

D Ditto, depth 3.0m - 4.5m deep CM 3,810       -                           

D
Mass excavation for fuel interceptor: depth not 

exceeding 1.50m from formation level.
CM 16            -                           

E
Excavate pits for bases, depth not exceeding 

1.5m commencing from formation levels.
CM 1,678       -                           

Trench Excavation

Excavate trenches depth not exceeding 1.5m 

commencing from formation Levels.

F Retaining wall CM 261          -                           

G Substructural wall CM 261          -                           

Rock excavation

H

Extra over all excavation for breaking up rock 

irrespective of class of rock; including breaking 

up any built-up concrete/masonry structures at 

surface and/ or sub-terranean level; not 

requiring blasting.

CM 1,818       -                           

G Ditto, requiring blasting. CM 273          -                           

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Planking and Strutting

A

Allow for upholding and supporting sides of 

excavations including any necessary plunking and 

strutting.

ITEM 200,000.00               

Water Disposal

B

Maintain all substructural works free from water 

by removing stagnant, running, rain or spring 

water existing on site using portable petrol/ 

diesel pump with discharge capacity of 10 cubic 

metres per minute (10 CM/ Min).

HRS 180          -                           

Filling

C

Approved imported fillings in murram or red soil 

to make up levels and around foundations: 

backfill, water and compact in 150 mm layers.

CM 2,937       -                           

D

Fill selected excavated materials behind 

retaining walls to make up levels; compact in 

layers not exceeding 300mm thick.

CM 1,615       -                           

Removal of surplus material

E
Load and cart away surplus spoil to disposal site 

approved by the local government.
CM 13,645     -                           

Mass concrete class 15: in

F 50mm Thick blinding under bases. SM 2,237       -                           

G Ditto under retaining wall footing. SM 174          -                           

H Ditto under strip footing SM 584          -                           

CARRIED TO COLLECTION 200,000.00                

Substructures B2/S1/4 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Vibrated reinforced concrete class 25/20 in:-

A Column and lift bases. CM 1,187       -                           

B Substructural columns. CM 50            -                           

C Ground beams. CM 88            -                           

D Retaining wall footing. CM 53            -                           

E Strip foundations CM 117          -                           

F

250mm Thick retaining wall with "Xypex C1000" 

or other equal and approved equivalent 

waterproofing admixture.

SM 141          -                           

G 200mm Thick lift sub-wall ditto. SM 18            -                           

H

150mm Thick floor slab with and including "Sika-

1" waterproofing admixture, "Sika Cure Hard 

24" admixing hardener, and fibre-mesh, or other 

equal and approved equivalent.

SM 3,420       -                           

J

Form channels in surface of concrete for U-drain 

(m.s), size 400 x 600mm deep, including forming 

channel in hardcore.

LM 26            -                           

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Steel mesh fabric reinforcement to BS 4483: laid 

in concrete with minimum 150mm side and end 

laps (measured nett - no allowances made for 

laps; including bends tying wire and distance 

blocks) - Allow for laps and connection to existing 

mesh reinforcement.

B
BRC Fabric mesh reinforcement Ref. A142 in 

basement floor beds, double-layer.
SM 3,420       -                           

Reinforcement to BS 4449:1997 , Grade 460B 

high strength type 2 Ribbed bars with proof 

stress of 460 N/mm2; Including all necessary 

cutting, bending fixing and provision of spacer 

blocks and stools to S.E's detail (MEASURED 

PROVISIONALLY).

C
Assorted reinforcement bars to Structural 

Engineer's specifications
KG 104,080   -                           

Wrot formwork as described to:-

D Sides: column and lift bases. SM 901          -                           

E Sides: substructural columns. SM 250          -                           

F Sides: ground beams. SM 875          -                           

G Sides: retaining wall footing. SM 71            -                           

H Sides: retaining wall. SM 365          -                           

J Sides: lift sub-wall. SM 29            -                           

Sides; strip foundation bases SM 389          -                           

K Edges: ground floor slab, 75 - 150 mm girth. LM 398          -                           

Hardcore Filling

M

300mm Thick hardcore filling in making up levels; 

laid, well levelled and compacted in 150 mm 

thick (maximum) layers.

SM 3,420       -                           

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Blinding

A
50mm Thick approved quality murram blinding to 

surfaces of hardcore.
SM 3,420       -                           

Anti- termite treatment

B

Termidor 25EC anti-termite chemical treatment, 

or other equal and approved anti-termite 

insecticide: applied by approved professional 

pest control specialist: applied strictly in 

accordance with the manufacturer's instructions: 

10 year

SM 3,420       -                           

Damp proof membrane

C

1000 Gauge polythene sheet damp proofing 

membrane laid over hardcore bed, laid in 

minimum 150mm side laps; (measured nett - no 

allowances made for laps) - Allow for laps.

SM 3,420       -                           

Waterproofing

"APP" or any other equal and approved 

modified bituminous waterproofing membrane 

layer applied strictly in accordance to 

manufacturer's application instructions, including 

bituminous primer; with 10 year guarantee; all to 

Project Manager's approval.

E
Ditto, laid on external face of RC wall vertically 

retaining wall and lift wall
SM 141          -                           

Protective screed: cement and sand (1:4) on 

waterproofed surface; wood floated finished:

F 20mm Thick to surfaces of APP. Vertically. SM 141          -                           

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Approved natural stones from approved quarry, 

medium chisel dressed on both sides, built to 

courses in cement/ sand (1:3) mortar; reinforced 

with 25mm (SWG 20) hoop iron strips built into 

every third course, as

described in:-

A 200mm thick substructural walling SM 1,167       -                           

B
100 mm Thick Skin wall to RC retaining wall (m.s). 

Externally.
SM 141          -                           

Expansion joint at 9 bays c/c; with 25mm thick 

styrofoam expansion joint filler as 'Jumbolene' or 

other equal and approved equivalent, 30 mm 

dia. bond breaking cord as "Expancell" or other 

equal and approved equvalent and 

polyurethane sealant as "Nitroseal MS 100" or 

other equal and approved equvalent, all applied 

to manufacturer's specification; all to Project 

Manager's detail, to:-

B 25mm Wide expansion joint. LM 183          -                           

Fuel Interceptor

Blinding

C
50mm Thick approved quality quarry dust 

blinding to formation level.
SM             11 -                           

Supply and fix: Vibrated reinforced concrete 

class 25/20 in:-

D 250mm Thick solid base slab. SM             11 -                           

E

200mm Thick wall with "Xypex C1000" or other 

equal and approved equivalent waterproofing 

admixture.

SM             24 -                           

F 150mm Thick suspended top slab. SM             11 -                           

G

Extraover ditto for leaving void size 600 x 

450mm for manhole covers; to Architect's 

approval.

SM             24 -                           

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Supply and fix: wrot formwork: to

A Sides, interceptor walls. SM             48 -                           

B Soffits, interceptor top slab. SM             48 -                           

C Edges: base slab, 225 - 300 mm girth. LM             16 -                           

D Edges: top slab, 225 - 300 mm girth. LM             16 -                           

Supply and fix: Bar reinforcement: high yield 

ribbed "T" bars with proof stress of 460N/nm
2 

to 

B.S 4449

E 10mm. KG           723 -                           

Waterproofing

F

"Feb Hyseal" or any other equal and approved 

cementitious waterproofing slurry, applied as per 

manufacturer's directions to walling (m.s) 

internally; all to Engineer's approval.

SM             24 -                           

Construction joints

G

Construction joints to vertical walls, including 200 

mm uPVC water bar to each joint; all to Engineers 

detail.

LM             20 -                           

Fuel Interceptor covers

H

600 x 450 medium duty (grade B) cast iron 

rectangular manhole cover and frames; include 

for setting cover in grease.

SM               4 -                           

French Drain

J

200mm diameter perforated uPVC french drain 

behind retaining wall, covered by approved 

geotextile fabric in 20mm single grain surround 

LM           322 -                           

Plinth Treatment

K
20mm thick cement and sand (1:3) plinth, steel 

twolled smooth
SM           362 -                           

L
Black bituminous paint to concrete rendered 

plinths
SM           278 -                           

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

LOADING ZONE

Mass concrete class 15: in

A 50mm Thick blinding under strip foundation SM 21            -                           

Vibrated reinforced concrete class 25 to:-

B Strip foundations CM 5              -                           

C 150mm thick oversite slab SM 297          -                           

Wrot formwork to:

D Edge; strip foundations SM 15            -                           

E Edge; oversite slab; 75-150mm high LM 65            -                           

Reinforcment

Reinforcement to BS 4449:1997 , Grade 460B 

high strength type 2 Ribbed bars with proof 

stress of 460 N/mm2; Including all necessary 

cutting, bending fixing and provision of spacer 

blocks and stools to S.E's detail

F Assorted bars KG 457          -                           

Steel mesh fabric reinforcement to BS 4483: laid 

in concrete with minimum 150mm side and end 

laps (measured nett - no allowances made for 

laps; including bends tying wire and distance 

blocks) - Allow for laps and connection to existing 

mesh reinforcement.

G
BRC Fabric mesh reinforcement Ref. A142 in 

basement floor beds, double-layer.
SM 297          -                           

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Approved natural stones from approved quarry, 

medium chisel dressed on both sides, built to 

courses in cement/ sand (1:3) mortar; reinforced 

with 25mm (SWG 20) hoop iron strips built into 

every third course, as

described in:-

A 200mm thick substructural walling SM 160          -                           

Imported Murram

B

Imported murram filling to make up levels from 

approved quarry, compacted in 150mm layers to 

engineers satifaction

CM 216          -                           

Hardcore Filling

C

300mm Thick hardcore filling in making up levels; 

laid, well levelled and compacted in 150 mm 

thick (maximum) layers.

CM 297          -                           

Murram Blinding

D
50mm thick murram blinding to receive damp 

proof membrane (m.s)
SM 297          -                           

Anti- termite treatment

E

Termidor 25EC anti-termite chemical treatment, 

or other equal and approved anti-termite 

insecticide: applied by approved professional 

pest control specialist: applied strictly in 

accordance with the manufacturer's instructions: 

10 year

SM 297          -                           

Damp proof membrane

F

1000 Gauge polythene sheet damp proofing 

membrane laid over hardcore bed, laid in 

minimum 150mm side laps; (measured nett - no 

allowances made for laps) - Allow for laps.

SM 297          -                           

Surface Finish

Cement and sand (1:3) backing to receive 

terrrazo:

G 30mm thick on concrete floors SM 90            -                           

CARRIED TO COLLECTION -                             
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Polished Terrazzo Paving

15mm Thick insitu terrazzo paving with 

chippings of colours approved by the Project 

Manager and to Project Manager's design and 

patterns on screeded bed (m.s.). To Trader 

Module floors.

A Loading bay SM 90            -                           

Anti-slip Grooves

B

Anti-slip groove lines; half-round; 12mm 

diameter; to form v-shaped pattern on concrete 

surfaces

SM 210          -                           

C

Hardening of concrete surface with approved 

hardening compound and smoothening to 

architect's satisfaction

SM 210          -                           

Plinth Treatment

D
20mm thick cement and sand (1:3) plinth, steel 

twolled smooth
SM             51 -                           

E
Black bituminous paint to concrete rendered 

plinths
SM             51 -                           

Angle Guard

F

50x50x3mm thick mild steel angle guards on 

slab edges, welded on to BRC Mesh with 

50x3mm thick mild steel flats and cement sand 

mortar (1:3) mortar, painted with strips of black 

and reflective yellow paint.

SM             38 -                           

CARRIED TO COLLECTION -                             

Substructures B2/S1/12 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

COLLECTION

Brought forward from page B2/S1/1 -                           

Brought forward from page B2/S1/2 200,000.00               

Brought forward from page B2/S1/3 -                           

Brought forward from page B2/S1/4 -                           

Brought forward from page B2/S1/5 -                           

Brought forward from page B2/S1/6 -                           

Brought forward from page B2/S1/7 -                           

Brought forward from page B2/S1/8 -                           

Brought forward from page B2/S1/9 -                           

Brought forward from page B2/S1/10 -                           

TOTAL

SUBSTRUCTURES 200,000.00                

CARRIED TO BILL NO. 2 SUMMARY

Substructures B2/S1/13 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 2

LOWER GROUND FLOOR

ELEMENT NO. 1

REINFORCED CONCRETE SUPERSTRUCTURES

Sawn formwork to:

A Sides: columns. SM 534          -                        

B Vertical sides: retaining wall. SM 905          -                        

C Vertical sides: lift wall. SM 90            -                        

Reinforcement to BS 4449:1997 , Grade 460B high 

strength type 2 Ribbed bars with proof stress of 460 

N/mm2; Including all necessary cutting, bending fixing 

and provision of spacer blocks and stools to S.E's detail 

(MEASURED PROVISIONALLY).

D Assorted bars KG 31,390     -                        

Vibrated reinforced concrete class 25/20 in:-

E Columns. CM 59            -                        

F

250mm Thick retaining wall with "Xypex C1000" or other 

equal and approved equivalent waterproofing 

admixture.

SM 453          -                        

G 200mm Thick lift walls ditto SM 47            -                        

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Expansion Joint

Expansion joint at 9 bays c/c; with 25mm thick styrofoam 

expansion joint filler as 'Jumbolene' or other equal and 

approved equivalent, 30 mm dia. bond breaking cord as 

"Expancell" or other equal and approved equvalent and 

polyurethane sealant as "Nitroseal MS 100" or other 

equal and approved equvalent, all applied to 

manufacturer's specification; all to Project Manager's 

detail, to:-

A 25mm Wide expansion joint. LM 233          -                        

Waterproofing

"APP" or any other equal and approved modified 

bituminous waterproofing membrane layer applied 

strictly in accordance to manufacturer's application 

instructions, including bituminous primer; with 10 year 

guarantee; all to Project Manager's approval.

B
4mm Thick membrane, laid on laid on retaining wall 

surface (m.s) to approval. To external face.
SM 453          -                        

Protective screed: cement and sand (1:4) on 

waterproofed surface; wood floated finished:

C 20mm Thick to surface of APP. SM 453          -                        

Skin wall to waterproofing: Approved natural stones from 

approved quarry, medium chisel dressed on both sides, 

built to courses in cement/ sand (1:3) mortar; reinforced 

with 25mm (SWG 20) hoop iron strips built into every 

third course, as described in:-

D
100 mm Thick Skin wall to external face of RC retaining 

wall (m.s).
SM 453          -                        

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Water Bar

PVC bulb-edge strip as "SIKA" or other equal and 

approved water bar, in concrete laid to manufacturers 

specifications;

A 200mm wide LM           232 -                        

French drain, comprising 200mm dia. perforated uPVC 

piping, wrapped in geo grid mesh as "Geotextiles E.A 

Ltd." or other equal and approved equivalent and 

surrounded in a single grain gravel surround, all to the 

Project Managers details:

B
300 x 300 mm Dia. drain to retaining wall footing - 

walling joint.
LM 322          -                        

 

CARRIED TO COLLECTION -                          

COLLECTION

Brought forward from page B2/S2/1 -                        

Brought forward from page B2/S2/3 -                        

Brought down from above -                        

TOTAL

-                          REINFORCED CONCRETE SUPERSTRUCTURES

CARRIED TO SUMMARY OF SECTION NO. 2

Lower Ground Floor B2/S2/16 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 2

LOWER GROUND FLOOR

ELEMENT NO. 2

WALLING

Approved load bearing square shaped natural stones 

from approved quarry, machine cut on both sides, built to 

courses in cement/ sand (1:3) mortar; including reinforcing 

with 20 gauge galvanised mild steel butterfly tie hoop 

iron at every alternate course for walling less than 

200mm thick; as described in:-

A 200 mm thick external walling SM 216          -                        

B Internal walling ditto. SM           484 -                        

Hessian based bituminous felt 3 ply membrane damp 

proof course or other equal approved damp-proof 

course; laid on and including cement and sand (1:4) 

mortar:-

C
200mm wide levelled and bedded in cement and sand 

(1:3) mortar under wall
LM           217 -                        

TOTAL

WALLING -                          

CARRIED TO SUMMARY OF SECTION NO. 2
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 2

LOWER GROUND LEVEL

ELEMENT NO. 3

WINDOWS

Steel Casement Windows

Window moulds/ cill in cement sand 1:4 mix; cill fair 

faced, twice throated, twice weathered:

A 250 x 50 mm Thick. LM 17            -                        

Prepare surfaces, apply three coats 'Crown Solo' vinyl 

emulsion paint or other equal approved equivalent: to

B Concrete surfaces 200 to 300mm wide LM 17            -                        

Purpose-made mild steel casement windows; comprising 

40 x 40 x 3mm RHS-sections frames, mullions and 

transoms, and 25 x 25 x3mm Z-Sections for opennable 

sashes complete with brass fixing lugs, stay bars, 

fasteners and all other ironmongery, and with permanent 

vents with 3-ply mosquito gauze at the top and 16G 

sheet metal hood 50mm high x 50mm projection to full 

width of window; with one coat red oxide primer: build 

into masonry including bedding frames in cement and 

sand (1:3) mortar and pointing in mastic all round:

C Window, overall size 5,500 x 1,200 mm high NO 3              -                        

Metal grille consisting of 40 x 40 x 3mm thick SHS frame 

all round; 25 x 25 x 3 mm SHS vertical bars at 150mm 

spacing; including fixing lugs one coat red oxide primer: 

build into masonry including bedding frames in cement 

and sand (1:3) mortar and pointing in mastic all round:

D Grille window openning SM 21            -                        

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Glazing

A

Provide sizes as per detail x 5 mm thick clear glass unit 

fixed with putty, complete with rubber gasket and rubber 

beadings all round.

SM 20            -                        

Prepare and apply two coats oil paint full gloss to Crown 

Solo or other equal and approved equivalent to: -

B General window surfaces; both sides measured flat. SM 12            -                        

C General grille surfaces; both sides SM 29            -                        

CARRIED TO COLLECTION -                          

COLLECTION

Brought forward from page B2/S2/5 -                        

Brought down from above -                        

TOTAL

WINDOWS -                          

CARRIED TO SUMMARY OF SECTION NO. 2
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 2

LOWER GROUND FLOOR

ELEMENT NO. 4

DOORS

Mild Steel Doors

Supply, assemble and install mild steel casement doors  

comprising 40 x 25 x 3mm stiles, top and bottom stiles, 4 

No Intermediate rails, 1.5mm steel sheet both sides 

welded in place and 5mm thick clear glazing; all neatly 

cut, bent and welded to pattern, all primed with red 

oxide; complete with and including all ironmongery, 

hinges, stays, fasteners and necessary seremetals 

assembled and fixed to opening including cutting and 

pinning lugs to concrete or block work surround and 

bedding frame in cement and sand mortar (1:3). 

A
Door overall size 2000 mm X 3,000mm high in 2 No. 

openable leaf, to Project Manager's detail.
NO               1                            -   

B Ditto, size 1,500 x 3000mm high NO               1                            -   

C 750 x 1800mm refuse chute door NO               3                            -   

Supply and fix the following roller shutter door as per 

‘Bostwick’ catalogue or other equal and approved 

manufacturer(s) complete with gear, wheels, hand chain 

guides roller spring and hood to suit:

D

Self coiling rolling shutter door comprising 75 mm laths 

complete with all necessary ironmongery; door to suit 

opening size 7000 x 3,750 mm high overall

NO               2                            -   

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

MAIN ENTRANCE GATES/DOORS

Supply and install folding gates with 2no opennable leaf, 

each leaf folding once; each folding element comprising 

of 40 x 25 x 3mm thick stiles, top and bottom stimes; 4No 

intermediate rails, covered both sides with steel sheets 

cut, bent and welded into approved pattern and design, 

all primed with grey oxide, complete with all 

ironmongery, hinges, stays, fasteners and necessary 

seremetals assemble and fixed to opening including 

cutting and pinning lugs to concrete or block work 

surround and 50 x 50 x 4mm thick bedding frame in 

cement and sand mortar;

A
4,500 x 3,750 mm high; with 4no folding leafs each 

1,250x3,300mm high
NO               1                            -   

B 4,000 x 3,750 mm high, with 2No. Leafs assymetrical NO               2                            -   

In mild steel

C
50 x 50 x 3mm RHS frame bedded in masonry/ concrete 

surfaces.
LM             84                            -   

Three coats first quality gloss oil paint to Crown Paints or 

equal and approved:-

D To doors; both sides measured flat. SM 196                                     -   

E Ditto, 100 - 200mm girth. LM             84                            -   

F Spray painted to roller shutter doors SM           105                            -   

Timber doors

Service Duct Doors

G

45mm Thick slated timber doors overall size 900 x 

2,100mm in 1 No. openable leaf, to Project Manager's 

detail.

NO               2                            -   

In wrot cypress, prime grade

H Ex. 120 x 25mm moulded frames. LM 12                                       -   

J Ex. 75 x 25mm moulded architrave. LM 12                                       -   

K Ex. 100 x 25mm transomes. LM 12                                       -   

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Prepare and apply one coat of aluminium wood primer 

before fixing: to back of wood

A Over 100 but not exceeding 200 mm girth. LM 12                                       -   

Prepare and apply undercoat and one coat first grade 

polyurethane clear gloss varnish to wood surfaces

B General timber surfaces SM 8                                         -   

Supply and fix: 'UNION' or other equal approved 

ironmongery: matching screws: locks to include a set of 3 

keys: available from their authorised local dealers; to 

Project Manager's approval:

C 100mm Steel pressed Butt Hinges Pairs               3                            -   

CARRIED TO COLLECTION -                          

COLLECTION

Brought forward from page B2/S2/7 -                        

Brought forward from page B2/S2/8 -                        

Brought down from above -                        

TOTAL

DOORS                             -   

CARRIED TO SUMMARY OF SECTION NO. 2
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 2

BASEMENT LEVEL

ELEMENT NO. 5

FINISHES

Floor Finishes

Cement and sand (1:3) backing to receive terrrazo:

A

32mm Thick screed with approved integral dust proofing 

additive; laid to falls and cross falls, wood float finished; 

to receive terrazzo finish (m.s).

SM 1,040       -                        

Hardened Screed: cement and sand (1:3) on concrete: 

Power float finished to Loading Bay

B

To prepared surfaces; 50mm Thick screed with approved 

integral dust proofing and concrete hardener as 

"Sikafloor®-3 QuartzTop" applied as Heavy Duty 

according to manufacturer's printed instructions; 

alternatively, equal and approved hardening compound 

to engineer's approval ; laid on concrete surface bed 

a.b.d to falls and cross falls; power floated finish, with 

and including all labours of floating and finishing; 

parking area

SM 882          -                        

Polished Terrazzo Paving

15mm Thick insitu terrazzo paving with

chippings of colours approved by the Project Manager 

and to Project Manager's design and patterns on 

screeded bed (m.s.). To Trader Module floors. 

C Floors SM        1,040                            -   

D
32 x 3 mm Plastic dividing strips to Project Manager's 

design.
LM 215          -                        

E 100 x 20mm Thick terrazzo skirting. LM 210          -                        

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Wall Finishes

Internal wall finishes

20mm thick cement and sand (1:4) plaster with "SIKA 

PLASTOCRETE-N" admixture or other approved equal 

with wire gauze anti-crack mechanism at the intersection 

of masonry walling and concrete beams, mixed and 

applied according to manufacturer's printed instructions, 

including 10 year guarantee, to:-

A Concrete surfaces, to peripheral walls. SM 550          -                        

12mm (minimum) two coat lime plaster complete with wire 

gauze anti-crack mechanism at the intersection of masonry 

walling and concrete beams as described to:-

B Concrete/masonry/ columns surfaces internally SM        1,184                            -   

Prepare and apply one undercoat and one finishing coat 

first quality permaplast emulsion paint on:- 

C Plastered concrete/masonry surfaces internally SM        1,734                            -   

External Wall Finishes

Cement and sand (1:3) render,finished with woodfloat to:-

D
15mm thick on columns, edges of slabs, beams and 

walling to receive textured paint
SM           339                            -   

Key Pointing

Keying in with Cement and sand (1:4) to walls in 12mm 

Thick render to walls externally:-

E Walls externally SM           171                            -   

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

A

Glitterlite textured finish as manufactured by CONIMIX 

Ltd available from the Building Centre Kenya Ltd or other 

equal and approved.

SM           339                            -   

Bituminous Paint

B Prepare and apply two coats of black bituminous paint SM           171                            -   

Ceiling finishes

12mm (minimum) two coat lime plaster complete with wire 

gauze anti-crack mechanism at the intersection of masonry 

walling and concrete beams as described to:-

C Soffites of Concrete surfaces SM        1,922                            -   

Prepare and apply one undercoat and one finishing coat 

first quality permaplast emulsion paint on:- 

D Plastered ceilings SM        1,922                            -   

CARRIED TO COLLECTION -                          

COLLECTION

Brought forward from page B2/S2/10 -                        

Brought forward from page B2/S2/11 -                        

Brought down from above -                        

TOTAL

FINISHES                             -   

CARRIED TO SUMMARY OF SECTION NO. 2

Lower Ground Floor B2/S2/25 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 2

LOWER GROUND FLOOR

ELEMENT NO. 6

STAIRCASE CONSTRUCTION AND  FINISHES 

Reinforced concrete class 25, as described in:-

A Staircases steps CM 4                            -   

B 150 mm thick  landings SM 12                            -   

C 150mm Staircase Slab SM 18                            -   

Reinforced concrete class 25, as described in:-

Reinforcement, as described:- Mild steel ribbed 

reinforcement bars to B.S 4449 Include cutting, bending 

fixing and provision of spacer blocks

D Assorted Reinforcement Bars KG           930                            -   

Sawn timber formwork as described in:-

E To sloping soffites of  staircases SM             18                            -   

F Soffits of  landings SM 12                            -   

G
Riser of steps over 150 mm but not exceeding 225 mm 

girth
LM             58                            -   

H
Staircase string 300mm extreme girth and cut to profile 

of steps
LM 52                            -   

Cement and sand (1:4 ) backings etc

E
32mm bed finished to receive terrazzo to surfaces of 

Landings (m.s)
SM             12                            -   

F 25 x300 mm wide treads to terrazzo (m.s) LM             52                            -   

G 20 x 200mm risers to receive terrazzo (m.s) LM             58                            -   

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

12mm (minimum) two coat lime plaster complete with wire 

gauze anti-crack mechanism at the intersection of masonry 

walling and concrete beams as described to:-

A Soffits of staircase landing SM             12                            -   

B Ditto to sloping soffites exceeding 15˚ from horizontal SM             18                            -   

C
Staircase string 300mm extreme girth and cut to profile 

of steps
LM             18                            -   

D 25mm wide anti-slip caborandum LM           104                            -   

STAIRCASE CONSTRUCTION AND  FINISHES 

E

15mm Thick insitu terrazzo paving which chippings of 

colours approved by the Project Manager and to Project 

Manager's design and patterns on screeded bed (m.s.)

SM             12                            -   

F Ditto 25 x300 mm wide treads LM             52                            -   

G Ditto 20 x 200mm risers LM             58                            -   

H
32 x 3 mm Plastic dividing strips to Project Manager's 

design.
LM           214                            -   

Balustrades and staircase railings

J

900mm high mild Steel balustrade; comprising 60 x 

10mm mild Steel balusters at 900mm centres; bolted to 

base plate and tread (m.s), 75mm diameter mild Steel 

handrail part welded onto 60 x 10mm balusters; with 

7No. 25mm diameter horinzontal bars, and 75x4mm 

diameter CHS mild Steel handrail part welded into 

60x10mm balustrades; to Architects drawings

LM             28                            -   

CARRIED TO COLLECTION -                          
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Prepare and apply three coats undercoat and three coats 

finishing coats of silk vinyl paint to:-

A Soffits of staircase landing; both sides SM             11                            -   

B Ditto to sloping soffites exceeding 15˚ from horizontal SM             18                            -   

C
Staircase string 300mm extreme girth and cut to profile 

of steps
LM             18                            -   

D Soffites of landings

Prepare and apply two coats eggshell paint on metalwork

E
General metal surfaces of ballustrading (both sides 

measured overall)
SM             26                            -   

CARRIED TO COLLECTION -                          

COLLECTION

Total brought forward from B2/S2/12                            -   

Total brought forward from B2/S2/13                            -   

Total brought forward from ABOVE                            -   

TOTAL FOR

STAIRCASE CONSTRUCTION AND FINISHES                             -   

CARRIED TO SECTION NO. 2 SUMMARY

Lower Ground Floor B2/S2/28 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 2

LOWER GROUND FLOOR

ELEMENT NO. 7

RAMP CONSTRUCTION AND FINISHES

SUSPENDED RAMPS

Vibrated reinforced concrete class 25 to:-

A Ramps; suspended; 150mm thick SM 172          -                        

B Landings 150 mm thick SM 25            -                        

C Upstand walls; 200mm high CM 4              -                        

D Beams CM 8              -                        

Reinforcement

Reinforcement to BS 4449:1997 , Grade 460B high 

strength type 2 Ribbed bars with proof stress of 460 

N/mm2; Including all necessary cutting, bending fixing and 

provision of spacer

blocks and stools to S.E's detail

E Assorted Bars KG 5,209       -                        

Wrot formwork to:

F
Sloping soffits of ramps; exceeding 15 degree to the 

horizontal surface
SM 172          -                        

G soffits of landings SM 25            -                        

H Side of landing; 75-150mm girth LM 22            -                        

J Ditto string of ramps LM 86            -                        

K Sides of upstand walls; 150-225mm girth LM 172          -                        

CARRIED TO COLLECTION -                          
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Ramp Finishes

15mm Polished in-situ Terrazzo comprising of coloured 

cement and approved marble aggregates 1:2:4 (1 

cement : 2 coarse sand : 4) graded marble aggregate 1 - 

4 mm nominal size) flooring rubbed and polished to 

granolithic finish complete plastic dividing strips at 

1200mm centre on 30mm thick cement backing (m.s):

A To ramp and landing surfaces SM 172          -                        

Cement and sand (1:3) backing to receive terrrazo:

B 30mm thick on concrete floors LM 172          -                        

C 100x10mm high skirting LM 100          -                        

D
25mm wide non slip carborundum insert strips at 300mm 

centers
LM 574          -                        

Lime Plaster

15mm thick lime plaster; 12mm thick first coat cement 

and sand (1:4) wood floated and 3mm second coat in 

lime and cement (1:5) putty; steel trowelled smooth:

E
Sloping soffits of ramps; exceeding 15 degree to the 

horizontal surface
SM 172          -                        

F Soffits of landing SM 25            -                        

G Ramp string and sides of landing and upstand walls SM 100          -                        

Painting

H
Prepare and apply two coats first quality undercoat and 

three coats vinyl emulsion paint to plastered surfaces
SM 297          -                        

CARRIED TO COLLECTION -                          

COLLECTION

Brought forward from Page B2/S2/16 -                        

Brought forward from Above -                        

TOTAL FOR

RAMP CONSTRUCTION AND FINISHES                             -   

CARRIED TO SECTION NO. 2 SUMMARY
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 2 SUMMARY

LOWER GROUND FLOOR

1 Reinforced Concrete Frame B2/S2/3 -                        

2 Walling B2/S2/4 -                        

3 Windows B2/S2/6 -                        

4 Doors B2/S2/9 -                        

5 Finishes B2/S2/12 -                        

6 Staircase Construction and Finishes B2/S2/15 -                        

7 Ramp construction and Finishes B2/S2/19 -                        

TOTAL FOR

LOWER GROUND FLOOR -                          

CARRIED TO BILL NO. 2 SUMMARY
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 3

GROUND FLOOR

ELEMENT NO. 1

FRAME

(All Quantities are Provisional)

Vibrated reinforced concrete class 25/20 in:-

A Beams CM 154             -          -                     

B Columns CM 99               -          -                     

C Lift walls 200mm thick SM 56               -          -                     

D Suspended slab- 150 mm thick SM 1,918          -          -                     

Reinforcement

High yield deformed steel bar reinforcement to B.S. 

4449; including spacer blocks, tying wire, bending, and 

cutting

E Assorted bars KG 83,346           -          -                     

Sawn formwork to:

F Sides and soffits of beams SM 1,467          -                     

G Soffits of slabs; 3m to 4.5m high SM 1,918          -                     

H Sides of slabs 75mm to 150mm high LM 264             -                     

J Side of columns SM 988             -                     

L Sides of lift wall SM 112             -                     

CARRIED TO COLLECTION -                      
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Expansion joints

25mm wide at 9 bays expansion joint filled with 

stropo styrofoam and sealed with a mastic sealant; 

700mm deep

A Styrofoam LM 203             -                     

B Mastic Sealant LM 203             -                     

C

100mm wide and 25mm thick mahogany hardwood 

with rounded top edges on all exposed expansion 

joints in soffits and columns; screwed into the joint; 

primed on area in contact with plasted/screeded 

surfaces, painted in two number coats of first quality 

clear varnish

LM 203             -                     

CARRIED TO COLLECTION -                      

COLLECTION

Brought forward from B2/S3/1 -                     

Brought down from above -                     

TOTAL FOR

FRAME -                      

CARRIED TO SECTION NO.3 SUMMARY
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 3

GROUND FLOOR

ELEMENT NO. 2

WALLING

INTERNAL AND EXTERNAL WALLING

Natural hard machine cut ''Thika'' stone or equal from 

approved quarry in walling bedded and jointed in 

cement and sand (1:4) mortar, reinforcement with and 

including 25mm wide X 20 gauge hoop iron at every 

alternate course as described in;

A 200 mm thick walling Externally Sm 454 -           -                     

B 200 mm thick walling Internally Sm 942 -           -                     

C 150mm thick walling Sm 176 -           -                     

Horizontal damp proof course, one layer of three ply 

bituminous felt or other equal and approved 

(measured net-no-allowance for laps) in:-

D
200mm wide levelled and bedded in cement and sand 

(1:3) mortar under wall
LM               186 -                     

E
150mm wide levelled and bedded in cement and sand 

(1:3) mortar under wall
LM                 10 -                     

TOTAL FOR

WALLING -                      

CARRIED TO SECTION NO.3 SUMMARY
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 3

GROUND FLOOR

ELEMENT NO. 3

WINDOWS

STEEL CASEMENT

Supply, assemble and fix the following purpose-made 

mild steel casement windows; standard metal section 

from approved manufacturer complete with frames, 

transomes, mullions and with and including permanent 

ventilators comprising "T" bar, gauze and 16 gauge 

sheet metal hood 50mm high x 50mm projection to full 

width of window, coupling mullions, approved 

ironmongery and one coat manufacturer's primer; all 

welding ground to smooth finish.

A Window, overall size 6000 X 3000mm high NO 0 -                     

B Window, overall size 5000 X 3000mm high NO 4 -                     

C Window, overall size 3000 X 3000mm high NO 2 -                     

D Window, overall size 5000 X 900 mm high NO 1 -                     

E Window, overall size 3500 X 900mm high NO 4 -                     

F Window, overall size 1800 X 2000mm high NO 0 -                     

Louvre Vent Window

Supply, assemble and fix steel lourve window in, 40 x 

25 x 3mm thick frame all round and mullions at 600mm 

spacing, 1.5mm thick and 150mm wide S-shaped 

louvre blades welded on mullions and frame at 

100mm centers, primed once with grey oxide, including 

but not limited to fixing lugs build into 

masonry/conrete in cement and sand (1:3) mortar;

G Louvre windows; 5000 x 3000mm high NO 0 -                     

CARRIED TO COLLECTION -                      
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Glazing

A
5mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters; fixing with putty
SM 96 -                     

B Ditto obscure ditto SM 13 -                     

Painting and Decorations

On Metal work

Prepare and apply two coats oil paint full gloss to 

Crown Solo or other equal and approved to: -

C General window surfaces; over 300mm girth SM 192 -                     

D Lourve vent windows SM 0 -                     

CARRIED TO COLLECTION -                      

COLLECTION

Total brought forward from B2/S3/4 -                     

Total brought down from Above -                     

TOTAL FOR

WINDOWS -                      
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

CARRIED TO SECTION NO.3 SUMMARY

Ground Floor B4/S3/37 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 3

GROUND FLOOR

ELEMENT NO. 4

DOORS

Steel Casement Door

Supply, assemble and install mild steel casement doors  

comprising 40 x 25 x 3mm stiles, top and bottom stiles, 

4 No Intermediate rails, 1.5mm steel sheet both sides 

welded in place and 5mm thick clear glazing; all 

neatly cut, bent and welded to pattern, all primed with 

red oxide; complete with and including all 

ironmongery, hinges, stays, fasteners and necessary 

seremetals assembled and fixed to opening including 

cutting and pinning lugs to concrete or block work 

surround and bedding frame in cement and sand 

mortar (1:3). 

A 750 x 1800mm refuse chute door NO                   3                         -   

B 900 x 2400mm high NO 3                         -   

C 2000 x 3000mm high with 2No opennable leaf NO 4                         -   

LOUVRE DOORS

Mild steel casement door consisting of 75x50x2.5mm 

thick frame all round; 70x50x2mm thick bottom, top, 

intermediate and mullion rail with S-shaped louvres

made from 2 mm thick steel sheets; butt jointed and 

and weld joints ground smooth, delivered with one coat 

primer, including

fixing lugs, hinges, and customized steel latches made 

from 6mm thick steel sheet and 16mm diameter round 

bars; all to architects detail:-

D 3000 x 3000mm high NO 2                         -   

CARRIED TO COLLECTION -                      
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Service Duct Doors

A

Supply and fix 900mmx2100mm slated timber doors 

with 300mm transome with and including all necessary 

framing

NO 5                         -   

MAIN ENTRANCE GATES/DOORS

Supply and install folding gates with 2no opennable 

leaf, each leaf folding once; each folding element 

comprising of 40 x 25 x 3mm thick stiles, top and 

bottom stimes; 4No intermediate rails, covered both 

sides with steel sheets cut, bent and welded into 

approved pattern and design, all primed with grey 

oxide, complete with all ironmongery, hinges, stays, 

fasteners and necessary seremetals assemble and 

fixed to opening including cutting and pinning lugs to 

concrete or block work surround and 50 x 50 x 4mm 

thick bedding frame in cement and sand mortar;

B
5,000 x 3,300 mm high; with 4no folding leafs each 

1,250x3,300mm high
NO                   1                         -   

Flush timber doors

C

Supply and fix 900mm x 2400mm x 50mm thick semi 

solid cored flush door Ply wood finished for painting 

(m/s) both sides; all to Architects Details, specifications 

and approval 

NO 10                         -   

D Ditto but solid cored NO 4                         -   

E Ditto but 1000mm x 2100mm NO 2                         -   

Frames

In Soft Wood Timber

F 25 x 25mm quadrant LM 58                         -   

G 25 x 100mm architrave with two labours, plugged LM 58                         -   

H
50 x 150mm frame with three labours; chamfered 

edges; plugged
LM 58                         -   

CARRIED TO COLLECTION -                      
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

In Mahogany Timber

A
50 x 200mm with three labours; chamfered edges; 

plugged
LM 38                         -   

B 25 x 25mm quadrant LM 38                         -   

C 25 x 100mm architrave with two labours, plugged LM 38                         -   

Painting

Prepare and apply undercoat and one coat first grade 

polyurethane clear gloss varnish to wood surfaces

D General timber surfaces SM 72                         -   

E Ditto 200-300mm wide LM 38                         -   

F Ditto 100-200mm wide LM 58                         -   

Prepare and apply undercoat and one coat first grade 

super gloss paint to metal surfaces

G General surfaces of louvred steel doors SM 24                         -   

E Steel doors (both sides) SM 158                         -   

Ironmongery

Supply and Fix the following ironmongery to the 

approval of the Architect

J 100mm Steel pressed Butt Hinges Pairs 39                         -   

K Double action spring hinges Pairs 3                         -   

L Fish tailed lugs complete with screws NO 168                         -   

M 3 Lever satin chrome (dead lock) NO 3                         -   

N 3 Lever Door Lock with handles as per Union NO 4                         -   

P Indicator bolt, Vacant/Engage type NO 10                         -   

Glazing

Q
5mm thick clear glass; with 10 x 10 mm hardwood 

beading
SM 6                         -   

CARRIED TO COLLECTION -                      
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

COLLECTION

Brought from previous B2/S3/6                         -   

Brought from previous B2/S3/7                         -   

Brought from previous B2/S3/8                         -   

TOTAL FOR

DOORS -                      

CARRIED TO SECTION NO.3 SUMMARY
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 3

GROUND FLOOR

ELEMENT NO. 5

FINISHES

External Wall Finishes

Cement and sand (1:3) render,finished with woodfloat to:-

A
15mm thick on columns, edges of slabs, beams and 

walling to receive textured paint
SM 639                         -   

Paint

Glitterlite textured finish as manufactured by CONIMIX 

Ltd available from the Building Centre Kenya Ltd or 

other equal and approved.

B
Rendered surfaces of beams, columns and edges of 

slab
SM 639                         -   

Internal Wall Finishes

Cement and sand (1:4) backings etc

E 12mm thick to receive Wall tiles tiles - Wet  areas SM 639                         -   

CARRIED TO COLLECTION -                      
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

A

Supply and Fix 200x200x6mm thick Saj ceramic wall 

tiles or equal and approved; Bidder to include all 

materials needed for fixing to completion as selected 

by the Architect: on prepared backings(m.s) with 

proprietary adhesive; jointed and pointed in matching 

coloured proprietary grouting: including pvc spacers 

and expansion joint as necessary: all to Architect's 

approval. - Wall Surfaces

SM 267                         -   

Lime Plaster

12mm (minimum) two coat lime plaster complete with 

wire gauze anti-crack mechanism at the intersection of 

masonry walling and concrete beams as described to:-

B Concrete/masonry/columns surfaces internally SM 2423                         -   

Painting

Prepare and apply one undercoat and one finishing coat 

first quality permaplast emulsion paint on:- 

C Plastered concrete/masonry surfaces internally SM 2423                         -   

Screed: cement and sand (1:4) on concrete: wood 

floated.

D

32mm Thick screed with approved integral dust 

proofing additive; laid to falls and cross falls, wood 

float finished; to receive terrazzo finish (m.s).

SM 2,862          -                     

Terrazzo Paving

E

15mm Thick insitu terrazzo paving which chippings of 

colours approved by the Project Manager and to 

Project Manager's design and patterns on screeded 

bed (m.s.)

SM 2,862          -                     

F
32 x 3 mm Plastic dividing strips to Project Manager's 

design.
LM 278             -                     

G 100 x 20mm Thick terrazzo skirting. LM 794             -                     

CARRIED TO COLLECTION -                      
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Cement and sand (1:3) screeds, backings, beds etc

A 32mm bed finished to receive Floor Tiles (m.s) SM 148                         -   

B

Supply and Fix 300x300 thick Saj Ceramic tiles or 

equal and approved; Bidder to include all materials 

needed for fixing to completion as selected by the 

Architect: on prepared bed(m.s) to ablution

SM 148                         -   

C Ditto 100mm wide Wall Skirtings LM 18                         -   

Ceiling finishes

12mm (minimum) two coat lime plaster complete with 

wire gauze anti-crack mechanism at the intersection of 

masonry walling and concrete beams as described to:-

D Soffites of Concrete surfaces SM 3,010                         -   

Painting and Decoration

Prepare and apply one undercoat and one finishing coat 

first quality permaplast emulsion paint on:- 

E Plastered ceilings SM 3,010                         -   

CARRIED TO COLLECTION -                      

COLLECTION

Total brought forward from B2/S3/10                         -   

Total brought forward from B2/S3/11                         -   

Total brought down from Above                         -   

TOTAL FOR

FINISHES -                      

CARRIED TO SECTION NO.3 SUMMARY
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 3

GROUND FLOOR

ELEMENT NO. 6

STAIRCASE CONSTRUCTION AND  FINISHES 

Reinforced concrete class 25, as described in:-

A Staircases steps CM 15                         -   

B 150 mm thick  landings SM 36                         -   

C 150mm Staircase Slab SM 62                         -   

Reinforcement, as described:- Mild steel ribbed 

reinforcement bars to B.S 4449 Include cutting, bending 

fixing and provision of spacer blocks

D Assorted Reinforcement Bars KG 5520                         -   

Sawn timber formwork as described in:-

E To sloping soffites of  staircases SM 103                         -   

F Soffits of  landings SM 36                         -   

G
Riser of steps over 150 mm but not exceeding 225 mm 

girth
LM 223                         -   

H
Staircase string 300mm extreme girth and cut to 

profile of steps
LM 189                         -   

Cement and sand (1:4 ) backings etc

K
32mm bed finished to receive terrazzo to surfaces of 

Landings (m.s)
SM 36                         -   

L 25 x300 mm wide treads to receive terrazzo (m.s) LM 300                         -   

M 20 x 200mm risers to receive terrazzo (m.s) LM 321                         -   

CARRIED TO COLLECTION -                      
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

12mm (minimum) two coat lime plaster complete with 

wire gauze anti-crack mechanism at the intersection of 

masonry walling and concrete beams as described to:-

A Soffits of staircase landing SM 36                         -   

B Ditto to sloping soffites exceeding 15˚ from horizontal SM 103                         -   

C
Staircase string 300mm extreme girth and cut to 

profile of steps
LM 87                         -   

E

15mm Thick insitu terrazzo paving with chippings of 

colours approved by the Project Manager and to 

Project Manager's design and patterns on screeded 

bed (m.s.)

SM 36                         -   

F Ditto 25 x300 mm wide treads LM               300                         -   

G Ditto 20 x 200mm risers LM               321                         -   

H
32 x 3 mm Plastic dividing strips to Project Manager's 

design.
LM 642                         -   

Balustrades and staircase railings

J

900mm high mild Steel balustrade; comprising 60 x 

10mm mild Steel balusters at 900mm centres; bolted 

to base plate and tread (m.s), 75mm diameter mild 

Steel handrail part welded onto 60 x 10mm balusters; 

with 7No. 25mm diameter horinzontal bars, and 

75x4mm diameter CHS mild Steel handrail part 

welded into 60x10mm balustrades; to Architects 

drawings

LM 84                         -   

K Ditto but to Voids LM 70                         -   

L Ditto, balconies LM 182                         -   

CARRIED TO COLLECTION -                      
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Paint works

A Soffits of staircase landing SM 36                         -   

B Ditto to sloping soffites exceeding 15˚ from horizontal SM 103                         -   

C
Staircase string 300mm extreme girth and cut to 

profile of steps
LM 189                         -   

Prepare and apply two coats eggshell paint on 

metalwork

D
General metal surfaces of ballustrading (both sides 

measured overall)
SM 139                         -   

CARRIED TO COLLECTION -                      

COLLECTION

Total brought forward from B2/S3/13                         -   

Total brought forward from B2/S3/14                         -   

Total brought down from Above                         -   

TOTAL FOR

STAIRCASE CONSTRUCTION AND  FINISHES -                      

CARRIED TO SECTION NO.3 SUMMARY
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 3

GROUND FLOOR

ELEMENT NO. 7

RAMP CONSTRUCTION AND FINISHES

GROUND RAMPS

Reinforcement

A

BRC Fabric mesh reinforcement Ref. A142 laid in 

concrete surface bed with minimum 150mm side and 

end laps (measured nett - no allowances made for 

laps; including bends tying wire and distance blocks) - 

Allow for laps and connection to existing mesh 

reinforcement

SM -              -                     

Concrete Works

B Vibrated reinforced concrete class 25 in:

C 150mm thick ramp SM -              -                     

D
Splayed thicknessing to 400mm average width, 

200mm deep under concrete slab
CM -              -                     

Anti-slip Grooves

E 25mm wide, anti-slip caborundum inserts LM -              -                     

Ground Ramp Finishes

Cement and sand (1:4) screed, wood floated to 

receive terrazzo;

F 32mm thick to falls and cross-falls SM -              -                     

G

15mm Thick insitu terrazzo paving with

chippings of colours approved by the Project Manager 

and to Project Manager's design and patterns on 

screeded bed (m.s.). To Trader Module floors. 

SM                  -                           -   

CARRIED TO COLLECTION -                      
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ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SUSPENDED RAMPS

Vibrated reinforced concrete class 25 to:-

A Ramps; suspended; 150mm thick SM 172             -                     

B Landings 150 mm thick SM 25               -                     

C Upstand walls; 200mm high CM 4                 -                     

D Beams CM 8                 -                     

Reinforcement

Reinforcement to BS 4449:1997 , Grade 460B high 

strength type 2 Ribbed bars with proof stress of 460 

N/mm2; Including all necessary cutting, bending fixing 

and provision of spacer

blocks and stools to S.E's detail

E Assorted Bars KG 5,209          -                     

Wrot formwork to:

F
Sloping soffits of ramps; exceeding 15 degree to the 

horizontal surface
SM 172             -                     

G soffits of landings SM 25               -                     

H Side of landing; 75-150mm girth LM 22               -                     

J Ditto string of ramps LM 86               -                     

K Sides of upstand walls; 150-225mm girth LM 172             -                     

CARRIED TO COLLECTION -                      

Ground Floor B4/S3/49 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Ramp Finishes

15mm Polished in-situ Terrazzo comprising of 

coloured cement and approved marble aggregates 

1:2:4 (1 cement : 2 coarse sand : 4) graded marble 

aggregate 1 - 4 mm nominal size) flooring rubbed 

and polished to granolithic finish complete plastic 

dividing strips at 1200mm centre on 30mm thick 

cement backing (m.s):

A To ramp and landing surfaces SM 172             -                     

Cement and sand (1:3) backing to receive terrrazo:

B 30mm thick on concrete floors LM 172             -                     

C 100x10mm high skirting LM 100             -                     

D
25mm wide non slip carborundum insert strips at 

300mm centers
LM 574             -                     

Lime Plaster

15mm thick lime plaster; 12mm thick first coat 

cement and sand (1:4) wood floated and 3mm 

second coat in lime and cement (1:5) putty; steel 

trowelled smooth:

E
Sloping soffits of ramps; exceeding 15 degree to the 

horizontal surface
SM 172             -                     

F Soffits of landing SM 25               -                     

G Ramp string and sides of landing and upstand walls SM 100             -                     

Painting

H

Prepare and apply two coats first quality undercoat 

and three coats vinyl emulsion paint to plastered 

surfaces

SM 297             -                     

CARRIED TO COLLECTION -                      

Ground Floor B4/S3/50 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

COLLECTION

Brought forward from Page B2/S3/16 -                     

Brought forward from Page B2/S3/17 -                     

Brought forward from Page B2/S3/18 -                     

TOTAL FOR

RAMP CONSTRUCTION AND FINISHES -                      

CARRIED TO SECTION NO.3 SUMMARY

SECTION NO. 3 SUMMARY

GROUND FLOOR

1 Reinforced Concrete Frame B2/S3/2 -                     

2 Walling B2/S3/3 -                     

3 Windows B2/S3/5 -                     

4 Doors B2/S3/9 -                     

5 Finishes B2/S3/12 -                     

6 Staircase Construction and Finishes B2/S3/15 -                     

7 Ramp construction and Finishes From Above -                     

TOTAL FOR

GROUND FLOOR -                      

CARRIED TO BILL NO. 2 SUMMARY

Ground Floor B4/S3/51 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 4

FIRST FLOOR

ELEMENT NO. 1

FRAME

(All Quantities are Provisional)

Vibrated reinforced concrete class 25/20 in:-

A Beams CM 294            -                              

B Columns CM 78              -                              

C Lift walls 200mm thick SM 45              -                              

D Suspended roof slab- 175 mm SM 2,990         -                              

Reinforcement

High yield deformed steel bar reinforcement to B.S. 

4449; including spacer blocks, tying wire, bending, 

and cutting

E Assorted bars KG 127,624     -                              

Sawn formwork to:

F Sides and soffits of beams SM 1,954         -                              

G Soffits of slabs; 3m to 4.5m high SM 2,990         -                              

H Sides of slabs 75mm to 150mm high LM 515            -                              

J Side of columns SM 780            -                              

K Sides of lift wall SM 90              -                              

Expansion joints

25mm wide at 9 bays expansion joint filled with 

stropo styrofoam and sealed with a mastic 

sealant

L Styrofoam LM 203            -                              

M Mastic Sealant LM 203            -                              

TOTAL FOR

FRAME -                                

CARRIED TO SECTION NO.5 SUMMARY

First Floor. B2/S4/1 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 4

FIRST FLOOR

ELEMENT NO. 2

WALLING

INTERNAL AND EXTERNAL WALLING

Natural hard machine cut ''Thika'' stone or equal from 

approved quarry in walling bedded and jointed in 

cement and sand (1:4) mortar, reinforcement with 

and including 25mm wide X 20 gauge hoop iron at 

every alternate course as described in;

A 200 mm thick walling Externally Sm 459 -                              

B 200 mm thick walling Internally Sm 669 -                              

C 150mm thick duct walling Sm 331 -                              

TOTAL FOR

WALLING -                                

CARRIED TO SECTION NO.5 SUMMARY

First Floor. B2/S4/2 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 4

FIRST FLOOR

ELEMENT NO. 3

WINDOWS

STEEL CASEMENT

Supply, assemble and fix the following purpose-

made mild steel casement windows; standard 

metal section from approved manufacturer 

complete with frames, transomes, mullions and 

with and including permanent ventilators 

comprising "T" bar, gauze and 16 gauge sheet 

metal hood 50mm high x 50mm projection to full 

width of window, coupling mullions, approved 

ironmongery and one coat manufacturer's primer; 

all welding ground to smooth finish.

A Window, overall size 6000 X 3000mm high NO 0 -                              

B Window, overall size 5000 X 3000mm high NO 4 -                              

C Window, overall size 3000 X 3000mm high NO 8 -                              

D Window, overall size 5000 X 900 mm high NO 1 -                              

E Window, overall size 3500 X 900mm high NO 1 -                              

F Window, overall size 1800 X 2000mm high NO 0 -                              

Glazing

G
5mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters; fixing with putty
SM 132 -                              

H Ditto obscure ditto SM 13 -                              

CARRIED TO COLLECTION -                                

First Floor. B2/S4/3 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Painting and Decorations

On Metal work

Prepare and apply two coats oil paint full gloss to 

Crown Solo or other equal and approved to: -

A General window surfaces; over 300mm girth SM 264 -                              

CARRIED TO COLLECTION -                                

COLLECTION

Total brought forward from B2/S5/3 -                              

Total brought Down from Above -                              

TOTAL FOR

WINDOWS -                                

CARRIED TO SECTION NO.5 SUMMARY

First Floor. B2/S4/4 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 4

FIRST FLOOR

ELEMENT NO. 4

DOORS

Steel Casement Door

Supply, assemble and install mild steel casement 

doors  comprising 40 x 25 x 3mm stiles, top and 

bottom stiles, 4 No Intermediate rails, 1.5mm steel 

sheet both sides welded in place and 5mm thick 

clear glazing; all neatly cut, bent and welded to 

pattern, all primed with red oxide; complete with 

and including all ironmongery, hinges, stays, 

fasteners and necessary seremetals assembled and 

fixed to opening including cutting and pinning lugs 

to concrete or block work surround and bedding 

frame in cement and sand mortar (1:3). 

A 750 x 1800mm refuse chute door NO                 3                                 -   

B 900 x 2400mm high NO 5                                 -   

C 1500mm x 3000mm high with 2No opennable leaf NO 4                                 -   

Flush timber doors

D

Supply and fix 900mm x 2400mm x 50mm thick 

semi solid cored flush door Ply wood finished for 

painting (m/s) both sides; all to Architects Details, 

specifications and approval 

NO 10                                 -   

E Ditto but solid cored door NO 4                                 -   

F Ditto but 1000x2100mm NO 2                                 -   

Frames

In Soft Wood Timber

G 25 x 25mm quadrant LM 58                                 -   

H 25 x 100mm architrave with two labours, plugged LM 58                                 -   

J
50 x 150mm frame with three labours; chamfered 

edges; plugged
LM 58                                 -   

CARRIED TO COLLECTION -                                

First Floor. B2/S4/5 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

In Mahogany Timber

A
50 x 200mm with three labours; chamfered edges; 

plugged
LM 38                                 -   

B 25 x 25mm quadrant LM 38                                 -   

C 25 x 100mm architrave with two labours, plugged LM 38                                 -   

Service Duct Doors

D

Supply and fix 900mmx2100mm slated timber 

doors with 300mm transome with and including all 

necessary framing

NO 5                                 -   

Glazing

E
5mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters in fanlight
SM 6 -                              

Painting

Prepare and apply undercoat and one coat first 

grade polyurethane clear gloss varnish to wood 

surfaces

F General timber surfaces SM 72                                 -   

G Ditto 200-300mm wide LM 38                                 -   

H Ditto 100-200mm wide LM 58                                 -   

Prepare and apply undercoat and one coat first 

grade super gloss paint to metal surfaces

J General surfaces of steel doors SM 158                                 -   

CARRIED TO COLLECTION -                                

First Floor. B2/S4/6 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Ironmongery

Supply and Fix the following ironmongery to the 

approval of the Architect

A 100mm Steel pressed Butt Hinges Pairs 39                                 -   

B 3 Lever satin chrome (dead lock) NO 3                                 -   

C 3 Lever Door Lock with handles as per Union NO 4                                 -   

D Fish tailed lugs complete with screws NO 168                                 -   

E Indicator bolt, Vacant/Engage type NO 10                                 -   

K Double action spring hinges Pairs 3                                 -   

L Fish tailed lugs complete with screws NO 168                                 -   

CARRIED TO COLLECTION -                                

COLLECTION

Brought forward from Page B2/S5/5                                 -   

Brought forward from Page B2/S5/6                                 -   

Brought down from above                                 -   

TOTAL FOR

DOORS -                                

CARRIED TO SECTION NO.5 SUMMARY

First Floor. B2/S4/7 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 4

FIRST FLOOR

ELEMENT NO. 5

FINISHES

External Wall Finishes

Cement and sand (1:3) render,finished with woodfloat 

to:-

A
15mm thick on columns, edges of slabs, beams and 

walling to receive textured paint
SM 820                                 -   

Paint

Glitterlite textured finish as manufactured by 

CONIMIX Ltd available from the Building Centre 

Kenya Ltd or other equal and approved.

B
Rendered surfaces of beams, columns and edges of 

slab
SM 820                                 -   

Internal Wall Finishes

Cement and sand (1:4) backings etc

C 12mm thick to receive Wall tiles tiles - Wet  areas SM 740                                 -   

D

Supply and Fix 200x200x6mm thick Saj ceramic 

wall tiles or equal and approved; Bidder to include 

all materials needed for fixing to completion as 

selected by the Architect: on prepared backings(m.s) 

with proprietary adhesive; jointed and pointed in 

matching coloured proprietary grouting: including 

pvc spacers and expansion joint as necessary: all to 

Architect's approval. - Wall Surfaces

SM 740                                 -   

CARRIED TO COLLECTION -                                

First Floor. B2/S4/8 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

12mm (minimum) two coat lime plaster complete 

with wire gauze anti-crack mechanism at the 

intersection of masonry walling and concrete beams as 

described to:-

A Concrete/masonry/columns surfaces internally SM 2001                                 -   

Painting

Prepare and apply one undercoat and one finishing 

coat first quality permaplast emulsion paint on:- 

B Plastered concrete/masonry surfaces internally SM 2001                                 -   

Floor Finishes

Screed: cement and sand (1:4) on concrete: wood 

floated.

C

32mm Thick screed with approved integral dust 

proofing additive; laid to falls and cross falls, wood 

float finished; to receive terrazzo finish (m.s).

SM 2,744         -                              

Terrazzo Paving

D

15mm Thick insitu terrazzo paving which chippings 

of colours approved by the Project Manager and to 

Project Manager's design and patterns on screeded 

bed (m.s.)

SM 2,744         -                              

E
32 x 3 mm Plastic dividing strips to Project 

Manager's design.
LM 398            -                              

F 100 x 20mm Thick terrazzo skirting. LM 587            -                              

Cement and sand (1:3) screeds, backings, beds etc

G 32mm bed finished to receive Floor Tiles (m.s) SM 300                                 -   

H

Supply and Fix 300x300 thick Saj Ceramic tiles or 

equal and approved; Bidder to include all materials 

needed for fixing to completion as selected by the 

Architect: on prepared bed(m.s) to ablution

SM 300                                 -   

J Ditto 100mm wide Wall Skirtings LM 60                                 -   

CARRIED TO COLLECTION -                                

First Floor. B2/S4/9 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Ceiling finishes

12mm (minimum) two coat lime plaster complete with 

wire gauze anti-crack mechanism at the intersection 

of masonry walling and concrete beams as described 

to:-

A Soffites of Concrete surfaces SM 13                                 -   

Painting and Decoration

Prepare and apply one undercoat and one finishing 

coat first quality permaplast emulsion paint on:- 

B Plastered ceilings SM 13                                 -   

Ceiling Board

C
Softboard ceiling boards as supplied by Rai Ply Ltd 

on timber Battens m.s
SM 278                                 -   

D
Supply and fix 50x50mm Sawn cypress cornices 

plugged to walls as directed by architect
LM 991                                 -   

Prepare surfaces and apply undercoat and two 

finishing coats of plastic emulsion paint on 

suspended ceiling surfaces in:-

E Suspended softboard ceiling SM 278                                 -   

CARRIED TO COLLECTION -                                

COLLECTION

Total brought forward from B2/S5/8                                 -   

Total brought forward from B2/S5/9                                 -   

Total brought down from Above                                 -   

TOTAL FOR

FINISHES -                                

CARRIED TO SECTION NO.5 SUMMARY

First Floor. B2/S4/10 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

SECTION NO. 4

FIRST FLOOR

ELEMENT NO. 6

STAIRCASE CONSTRUCTION AND  FINISHES 

Reinforced concrete class 25, as described in:-

A Staircases steps CM 4                                 -   

B 150 mm thick  landings SM 12                                 -   

C 150mm Staircase Slab SM 18                                 -   

Reinforcement, as described:- Mild steel ribbed 

reinforcement bars to B.S 4449 Include cutting, 

bending fixing and provision of spacer blocks

D Assorted Reinforcement Bars KG 930                                 -   

Sawn timber formwork as described in:-

E To sloping soffites of  staircases SM 18                                 -   

F Soffits of  landings SM 12                                 -   

G
Riser of steps over 150 mm but not exceeding 225 

mm girth
LM 58                                 -   

H
Staircase string 300mm extreme girth and cut to 

profile of steps
LM 52                                 -   

Cement and sand (1:4 ) backings etc

K
32mm bed finished to receive terrazzo to surfaces 

of Landings (m.s)
SM 12                                 -   

L 25 x300 mm wide treads to receive terrazzo (m.s) LM 52                                 -   

M 20 x 200mm risers to receive terrazzo (m.s) LM 58                                 -   

CARRIED TO COLLECTION -                                

First Floor. B2/S4/11 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

12mm (minimum) two coat lime plaster complete with 

wire gauze anti-crack mechanism at the intersection 

of masonry walling and concrete beams as described 

to:-

A Soffits of staircase landing SM 12                                 -   

B
Ditto to sloping soffites exceeding 15˚ from 

horizontal
SM 18                                 -   

C
Staircase string 300mm extreme girth and cut to 

profile of steps
LM 18                                 -   

STAIRCASE CONSTRUCTION AND  FINISHES 

D

15mm Thick insitu terrazzo paving which chippings 

of colours approved by the Project Manager and to 

Project Manager's design and patterns on screeded 

bed (m.s.)

SM 12                                 -   

E Ditto 25 x300 mm wide treads LM               52                                 -   

F Ditto 20 x 200mm risers LM               58                                 -   

G
32 x 3 mm Plastic dividing strips to Project 

Manager's design.
LM 214                                 -   

Balustrades and staircase railings

H

900mm high mild Steel balustrade; comprising 60 x 

10mm mild Steel balusters at 900mm centres; 

bolted to base plate and tread (m.s), 75mm 

diameter mild Steel handrail part welded onto 60 x 

10mm balusters; with 7No. 25mm diameter 

horinzontal bars, and 75x4mm diameter CHS mild 

Steel handrail part welded into 60x10mm 

balustrades; to Architects drawings

LM 28                                 -   

J Ditto but to Voids LM 111                                 -   

CARRIED TO COLLECTION -                                

First Floor. B2/S4/12 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Paint works

A Soffits of staircase landing SM 11                                 -   

B
Ditto to sloping soffites exceeding 15˚ from 

horizontal
SM 18                                 -   

C
Staircase string 300mm extreme girth and cut to 

profile of steps
LM 18                                 -   

Prepare and apply two coats eggshell paint on 

metalwork

D
General metal surfaces of ballustrading (both sides 

measured overall)
SM 176                                 -   

Carried to collection                                   -   

COLLECTION

Total brought forward from B2/S5/11                                 -   

Total brought forward from B2/S5/12                                 -   

Total brought down from Above                                 -   

TOTAL FOR

STAIRCASE CONSTRUCTION AND  FINISHES -                                

CARRIED TO SECTION NO.5 SUMMARY

First Floor. B2/S4/13 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

FIRST FLOOR

1 Reinforced Concrete Frame B2/S5/1 -                              

2 Walling B2/S5/2 -                              

3 Windows B2/S5/4 -                              

4 Doors B2/S5/7 -                              

5 Finishes B2/S5/10 -                              

6 Staircase Construction and Finishes B2/S5/13 -                              

TOTAL FOR

SECOND FLOOR -                                

CARRIED TO BILL NO. 2 SUMMARY

First Floor. B2/S4/14 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

BILL NO. 2

MARKET BUILDING

SECTION NO. 5

ROOF CONSTRUCTION

(All Quantities are Provisional)

All steel work shall be primed with two coats zinc 

chromate primer before fixing and touched up with 

one coat after fixing. Prices shall include cost of steel 

members, assembling, fixing in position and of all 

associated gusset plates, cleats, caps, splice plates, 

brackets, stiffeners and any other sundries; weight of 

the sundries is aggregated with the weight of the 

member to which they are attached; All to be in 

accordance to the Project Manager's details and 

approval

The following in Grade 43A structural steel, hoisted 

and fixed approximately 4,000mm high, including 

truss to beam/ column connection:

Trusses

A
External members;150x100x4.0mm (15.20kg/m) 

thick
KG 11,858     -                           

B Internal members; 80x40x3.0mm thick KG -          -                           

C

300x300x10mm thick base plate four times drilled 

for bolts welded to column and bolted to concrete 

with 4no bolts (m.s)

NO 62            -                           

Carried to collection                                -   

ROOF CONSTRUCTION B2/S5/1 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

A
16 mm diameter x 300mm long J-bolt with one end 

built into concrete slab inluding nut and washer
NO 248          -                           

B
12mm diameter anti-sag rods, staggered and 

bolted into purlins; including nuts and washers
LM 752          -                           

C

150.7x50.8x22x2.5mm thick Z-purlins anchored on 

steel trusses to according to detail; rate includings 

100x100x2.5mm thick mild steell angle plate and 

4No. Bolts per connection, all to engineer's detail

LM 3,982       -                           

Roof Covering

D

Gauge 28 Pre-painted. I IT-5 Box profiled sheets 

(BP760) fixed on purlins (m.s), including screws, 

washers, and caps

SM 4,598       -                           

E Supply and fix ridge cap matching roofing material LM 167          -                           

Carried to collection                                -   

ROOF CONSTRUCTION B2/S5/2 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Steel Gutters

The matterial for gutters and their accessories shall 

be galvanized steel only unless otherwise stated and 

the contractor is advised to price adequately as no 

claims whatsoever shall be entertained

A

400 x 300mm high steel valley gutter with tappered 

sides made from gauge 16 steel sheet bend to 

trapezoidal cross-section profite, jointed with 

rivetted butt strap joint, primed with two (2) coats of 

grey oxide primer before fixinng, and touch-up 

primer after priming

LM 136          -                           

B

Ditto but eaves/boundary gutter of box profile, with 

and including 50 x 50 x 4mm supporting brackets 

are 1.5m center to center building into concrete 

beams and/or masonry wall, all to Structural 

Engineer's details

LM 136          -                           

Gutter Outlet

C

Extra over steel valley gutters for steel hopper 

heads; 500 x 500 x 600mm complete with outlet 

pipe

NO 8              -                           

D

Extra over eaves/boundary gutters for steel hopper 

heads; 500 x 500 x 600mm complete with outlet 

pipe

NO 8              -                           

Carried to collection                                -   

ROOF CONSTRUCTION B2/S5/3 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Gutter Joints

A
Extra over steel valley gutters for rivetted butt strap 

joints
NO 74            -                           

B
Extra over eaves/boundary steel gutters for rivetted 

butt strap  joints
NO 74            -                           

Down Pipe

C

300mm diameter steel down pipe, gauge 18, with 

and including metal brackets and 1.2m intervals, 

built into or screwed to concrete/masonry as 

directed by Structural Engineer

LM 216          -                           

D Extra over down pipe for swan neck NO 24            -                           

E Extra over down pipe for horse shoe NO 24            -                           

Gutter Finishes

Painting

F

Prepare and apply three (3) coats of premium 

grade gloss oil paint to internal and external 

surfaces of gutters

SM 544          -                           

Water Proofing

G

Prepare and apply two coats of approved 

bituminous waterproofing membrane on the inside 

surfaces of metal gutters

SM 272          -                           

Carried to collection                                -   

ROOF CONSTRUCTION B2/S5/4 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Walling

Natural hard machine cut ''Thika'' stone or equal from 

approved quarry in walling bedded and jointed in 

cement and sand (1:4) mortar, reinforcement with and 

including 25mm wide X 20 gauge hoop iron at every 

alternate course as described in;

A 150mm thick walls SM 152          -                           

B 20mm thick cement and sand (1:4) render to walls SM 152          -                           

C Extra over walling for raking-cutting LM 134          -                           

12mm (minimum) two coat lime plaster complete with 

wire gauze anti-crack mechanism at the intersection of 

masonry walling and concrete beams as described to:-

D Walls SM 152          -                           

Paint

Glitterlite textured finish as manufactured by 

CONIMIX Ltd available from the Building Centre 

Kenya Ltd or other equal and approved.

E Rendered surfaces SM           152                               -   

Coping

F

400 x 100 mm Thick overall coping twice weathered 

and throated, finished fair on all exposed surfaces; 

bedded and jointed on cement and sand (1:4) 

mortar

LM 240                                        -   

Carried to collection                                -   

ROOF CONSTRUCTION B2/S5/5 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Vibrated reinforced concrete class 25/20 in:-

A Beams CM 165          -                           

B Columns CM 1              -                           

C Lift walls 200mm thick SM 45            -                           

D Suspended roof slab- 150 mm SM 19            -                           

Reinforcement

High yield deformed steel bar reinforcement to B.S. 

4449; including spacer blocks, tying wire, bending, and 

cutting

E Assorted bars KG 31,691     -                           

Sawn formwork to:

F Sides and soffits of beams SM 1,468       -                           

G Soffits of slabs; 3m to 4.5m high SM 19            -                           

H Sides of slabs 75mm to 150mm high LM 24            -                           

J Sides of lift wall SM 90            -                           

K Sides of columns SM 25 -                           

12mm (minimum) two coat lime plaster complete with 

wire gauze anti-crack mechanism at the intersection of 

masonry walling and concrete beams as described to:-

L Concrete/masonry/columns surfaces internally SM        1,468                               -   

M Soffits of suspended slab SM             19                               -   

Carried to collection                                -   

ROOF CONSTRUCTION B2/S5/6 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

Painting

Prepare and apply one undercoat and one finishing 

coat first quality permaplast emulsion paint on:- 

A Plastered concrete/masonry surfaces internally SM 1468                               -   

B Plastered ceilings SM             19                               -   

Carried to collection                                -   

From page Bill 2/S6/1 -                           

From page Bill 2/S6/2 -                           

From page Bill 2/S6/3 -                           

From page Bill 2/S6/4 -                           

From page Bill 2/S6/5 -                           

From page Bill 2/S6/6 -                           

From ABOVE -                           

TOTAL FOR ROOF CONSTRUCTION CARRIED TO 

BILL NO. 2 SUMMARY
-                             

ROOF CONSTRUCTION B2/S5/7 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION Page No. FOR TENDERER USE ONLY

PAGE K.SHS.

A MARKET BUILDING - SUBSTRUCTURE B2/S1/11 200,000.00

B MARKET BUILDING - LOWER GROUND FLOOR B2/S2/18 0.00

C MARKET BUILDING - GROUND FLOOR B2/S3/19 0.00

D MARKET BUILDING - FIRST FLOOR B2/S4/14 0.00

F MARKET BUILDING - ROOF WORKS Bill 4/S5/5 0.00

TOTAL FOR MARKET BUILDING CARRIED TO 

GRAND SUMMARY
200,000.00

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET IN NANDI COUNTY

MAIN SUMMARY FOR BILL NO 2 MARKET BUILIDNG

Bill No. 2 Summary BILL 2/SUM/8 SDHUD, 2024



MECHANICAL INSTALLATIONS

BILL NO. 3



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

BILL No. 3: SECTION NO. 1

SANITARY AND PLUMBING FOR TYPICAL FLOOR

GF, 1ST & 2ND FLOOR

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/0 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

SANITARY FITTINGS (Provisional)

Supply,deliver, install, test and commission the following 

sanitary appliances complete with all the connections to 

services, waste, jointing to supply overflows and plugging 

and scewing to the floors. 

Water Closet (WC) Pan

A

Squatting WC Pan size 740x740mm manufactured from 

Grade 304 (18/10) Stainless Steel of 1.2 mm gauge 

complete with 20 mm turn up and flange all round, a flush 

bowl pressed into one piece with the raised treaded 

pattern foot plates on both sides and in front of the flush 

bowl, a rear entry 32mm spreader pipe, 100mm Waste 

outlet for fitting to a standard 100mm PVC Waste 

Connector. To be as Franke or Approved Equivalent.

20 No 0

WC Flush Valves 

B

40mm diameter quiet exposed water closet flush valve, 

chrome plated, back entry, with integral vacuum breaker, 

non-hold-open features and non-return valve, inlet control 

stop, transition fittings and wall plate comprising flush 

valve, bent flush pipe and rubber pipe connector. The 

flush valve to be handle type. To be as ‘Flush Master’ or 

equal and approved.

20 No 0

SBSD Kitchen sink

C

Single bowl, Single drainer stainless steel kitchen sink of 

size 1000 x 500mm as manufactured by ASL 140 or 

equal and approved. The bowl size to be 420 x 355 x 

150mm deep complete with chrome plated 40mm waste 

fittings, plugs, chain stays, overflow, INo. 15mm diameter 

chrome plated sink bib tap, chrome plated bottle trap 

with 75mm deep seal and chain waste fitting.

11 No 0

Totals Carried Forward to next Page 0

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/1 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

Brought Forward from previous page 0

Wash Hand Basin (Counter Top)

A

Countertop wash hand basin size 635 x 500mm with one 

tap hole, 32mm diameter chrome plated chain waste, 

chain stay hole, chrome plated non-conculsive time delay 

press action pillar tap and heavy duty plastic bottle trap 

(32mm 'P' trap) with 75mm seal. All to be as Twyfords 

"CAPRICORN" or equal and approved.

42 No 0

B

Urinal Slab Enameled Stainless Steel urinal slab with 

partitions, 5000mm in length, 14 litre concealed cistern 

with automatic flushing fittings, 15mm diameter 'pegler' 

bib tap with star handles, concealed chrome plated flush 

pipes with concealed horizontal sparge pipes, 50mm dia. 

chrome plated hinged outlet with grating, cast iron shallow 

p-trap, 330mm raised fireclay tile floor treads. The unit 

shall be 5000 x 1050mm high with a channel as Ideal 

Standard or equal and approved

3 No 0

SBSD Dhobi sink

C

Single bowl, single drainer Ceramic Dhobi sink of size 

1000 x 500mm as manufactured by ASL 140 or equal 

and approved. The bowl size to be 420 x 355 x 150mm 

deep complete with chrome plated 40mm waste fittings, 

plugs, chain stays, overflow, INo. 15mm diameter chrome 

plated sink bib tap, chrome plated bottle trap with 75mm 

deep seal and chain waste fitting.

12 No. 0

Shower Fitting

D
Shower fitting comprising 20mm diameter stop cock and 

Instant shower fitting as Lorenzetti
13 No. 0

Total Carried Forward to Next Page 0

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/2 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

Brought Forward from Previous page 0

Disabled Persons Water Closet and Wash Hand Basin 

Facility

A

Wheel chair accessible W.C facility Comprising of the 

following:-                                                                              

i)Close coupled W.C with 7.5 litre cistern with bottom inlet 

and overflow.The bowl shall be of size 375x560x420mm 

high.The bowl and cistern shall be manufactured from 

vitreous china complying with B.S 3402 .The unit shall be 

complete with valveless cistern fittings including syphon, 1 

/2" side inlet ballvalve, 3 /4" side overflow, plastics 

flushbend, inlet connector and reversible metallic chrome 

plated cistern lever.There shall also be a heavy duty seat 

(25mm high) and cover with chrome plated metal hinges, 

toilet roll holder, 610 x 450 x 6mm thick mirror and robe 

hook.                                                                                                                                   

B

ii)Semi pedestal wall mounted W.H.B of size 

600x500x545mm high with flexible connectors to waste 

and taps.The basin shall be manufactured from vitreous 

china complying with B.S 3402.It shall have one L/H tap 

hole with 1/2'' chrome plated lever action pillar tap, 

chrome plated waste with height adjustable trap, 

pedestal and wall fixing bolts.                          

C

iii) Hinged support rail with toilet roll holder 770mm long 

manufactured in nylon coated aluminium and mounted on 

a wall fixing plate  size 230x100 mm, 4No 600mm grab 

rails with covered wall plates. The set shall be as 

Twyfords DOC.M wheelchair accessible W.C. facility or 

approved equivalent.

6 set 0

Hand Drier.  

D

Automatic hand drier in white colour, operaing on an infra 

red automatic sencing system with safty cut - out complete 

with plastic rawl plugs and fixing screws. The hand drier 

to have a heating capacity of 2.1 Kw and perfomance 

flow rate of 135cfm (3.82 m
3
/min) and to be of size 

270x264x143 deep as ''WANDSWORTH BUNNIE'' 

Model HDZ or approved equivalent

6 No 0

Total Carried Forward to Next Page 0

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/3 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

Brought Forward from Previous page 0

` Soap Dispenser. 

A

Soap dispenser of capacity 1.136 litres complete with 

plastic rawls plug fixing screws, lock and key complete 

with initial gel. The soap dispenser to be as ''ZALPON'S'' 

Mark 7 Model of size 125x100x290mm high or 

approved equivalent.

6 No 0

 Mirrors

B

6mm thick polished plate glass, silver backed mirror with 

beveled edges, size 610x497mm plugged and screwed 

to wall with 4No. Chrome plated chrome capped screws 

and 5mm thick foam back rest.                                                                                        

42 No 0

Toilet Brush Holder.

C
Toilet brush holder in vitreous china mounted onto 

cocealed screw to wall wedges. 
20 No 0

Toilet Roll holder.  

D

Fully recessed toilet roll holder in vitreous China of size 

165x165 mm in approved colour as ''TWYFORD VC'' 

9806 WH or equal and approved.

20 No 0

Robe Hook

E

Vitreous China in approved colour mounted onto cocealed 

screw to wall wedges in approved colour. As ''TWYFOND 

OCEAN'' OC 6858 WH   or approved equivalent. 

33 No 0

Flexible Tubing.                                   

F

12mm diameter 300mm long Copper tubing bent as 

required including jointing to GMS pipe and fitting 

complete with 15mm diameter angle valve.

42 No 0

TOTAL SANITARY FITTING CARRIED TO COLLECTION 0

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/4 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

INTERNAL PLUMBING (Provisional)

Supply, deliver and install for fixing of the following PPR 

pipework and fittings as described and shown on the 

drawings including jointings, couplings etc necessary for 

the proper and satisfactory functioning of the system to 

the Engineer's approval, pipe jointing shall be by 

polyfusion or use of electric coupling.

Tenderer must allow in their prices for all the couplings, 

connectors,unions joints, all the Metal/plastic threaded 

adaptors where required for the connection of sanitary 

fixtures, valves, sockets, sliding and fixed joints, support 

raceways, isolating sheaths, elastic materials, expansion 

arms and bends, crossovers etc. as required in the running 

lengths of pipework and also where necessary, for pipe 

fixing clips, holder bats plugged and screwed, and pipe 

sleeves through structural members. 

PPR-C pipework

A 63 mm ditto 60 LM 0

B 50 mm ditto 50 LM 0

C 40 mm ditto 80 LM 0

D 32 mm ditto 80 LM 0

E 25 mm ditto 100 LM 0

Extra over PPR-C pipework for the following

Bend/elbow

F 32 mm ditto 16 No. 0

G 25 mm ditto 72 No. 0

Total Carried Forward to Next Page 0

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/5 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

Brought Forward from Previous page 0
 Tees

A 40mm ditto 35 No. 0

B 25mm ditto 60 No. 0

 Unequal Tees

C 63 x 50 mm diameter unequal tee 16 No. 0

D 63 x 40mm ditto 16 No. 0

E 63 x 25mm ditto 16 No. 0

F 50 x 40mm ditto 16 No. 0

G 50 x 25mm ditto 16 No. 0

H 40 x 25mm ditto 16 No. 0

I 32 x 25mm ditto 10 No. 0

Reducers

J 63 x 50mm ditto 8 No. 0

K 63 x 40mm ditto 12 No. 0

L 50 x 40mm ditto 12 No. 0

M 40 x 32mm ditto 6 No. 0

N 40 x 25mm ditto 6 No. 0

O 32 x 25mm ditto 8 No. 0

Peglar Gate Valves 0

P
63mm diameter full way gate valve with wheel head and 

jointing to tubing as 'PEGLAR' or approved equivalent.
12 No. 0

Q 40mm ditto 12 No. 0

R 32mm ditto 12 No. 0

S 25mm ditto 10 No. 0

Unions

T 63mm -ditto- 24 No 0

U 40mm -ditto- 24 No 0

V 32mm -ditto- 24 No 0

W 25mm -ditto- 20 No 0

Sockets

X 63mm diameter pipe socket 24 No. 0

Y 40mm diameter ditto 24 No. 0

Z 32mm diameter ditto 24 No. 0

ZA 25mm diameter ditto 80 No. 0

Total Carried Forward to Next Page 0

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/6 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

` Brought Forward from Previous page 0

Transition fittings

A 40mm x11/2” transition fittings 40 No. 0

B 25mm x 3/4” ditto 30 No. 0

C 25mm x 1/2” ditto 60 No. 0

TOTAL INTERNAL PLUMBING CARRIED TO 

COLLECTION
0

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/7 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

INTERNAL DRAINAGE.  (Provisional)

Supply and fix uPVC soil system to BS 4660 and BS 4515 

and   mU PVC waste systems to BS 5255 with screwed 

and socketed joints to BS 21. solvent welded joints shall 

be as per the system's manufacturer's written instruction. 

Tenderer must allow in their pipework prices for all the 

couplings, connectors, joints etc as required in the running 

lengths of the pipework and also where necessary for 

fixing clips, holder bats plugged and screwed.

UPVC and Mupvc pipework

A 100mm diameter  grey class 'D' pipes 80 Lm 0

B  50mm diameter waste pipes 75 Lm 0

C 40mm  diameter waste pipes 90 Lm 0

Extra over UPVC pipework for the following:-

D 100mm diameter sweep bend 32 No. 0

E 100x50mm diameter reducing bush 30 No. 0

F 100mm diameter single branches 32 No. 0

G 100mm diameter WC connector 32 No. 0

I 100mm diameter access bend 24 No.                         - 

I
100x50mm diameter trapped floor gulley c/w grating 

and cover
36 No. 0

J 100x50mm diameter boss connector 30 No. 0

K 100x40mm diameter boss connector 30 No. 0

L 50mm diameter sweep tee 30 No. 0

M 40mm diameter sweep tee 55 No. 0

N 50mm Sweep Bend 15 No. 0

N 40mm Sweep Bend 20 No. 0

O 50mm diameter access plug 25 No. 0

O 40mm diameter access plug 24 No. 0

P 50x40mm diameter socket reducer 8 No. 0

TOTAL FOR INTERNAL DRAINAGE CARRIED TO 

COLLECTION
0

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/8 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION PAGE

A SANITARY FITTINGS 0

B INTERNAL PLUMBING 0

C INTERNAL DRAINAGE 0

TOTAL SANITARY AND PLUMBING FOR TYPICAL 

FLOOR
0

TOTAL FOR

SANITARY & PLUMBING FOR Lower ground, Ground, & 

1st CARRIED TO SUMMARY
0

BILL NO. 3 SUMMARY

Sanitary and Plumbing Flr Gf-2 Bill 3/S1/9 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

BILL NO. 3: SECTION NO. 2

INTERNAL & EXTERNAL DRAINAGE WORKS

External Drainage Bill 3/S2/0 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

INTERNAL DRAINAGE WORKS (Provisional)

Supply and fix uPVC soil system to BS 4660 and BS 

4515 and   mU PVC waste systems to BS 5255 with 

screwed and socketed joints to BS 21. solvent 

welded joints shall be as per the system's 

manufacturer's written instruction. Tenderer must 

allow in their pipework prices for all the couplings, 

connectors, joints etc as required in the running 

lengths of the pipework and also where necessary 

for fixing clips, holder bats plugged and screwed, 

the specifications to be as Metro or equal and 

approved

UPVC and Mupvc pipework

A
150mm diameter  golden brown UPVC  class 'D' 

pipes
80 Lm                             - 

B
100mm diameter  golden brown UPVC  class 'D' 

pipes
120 Lm                             - 

C 100mm diameter  grey class 'D' pipes 65 Lm                             - 

D 100mm diameter weathering slate and vent cowl 15 No.                             - 

Extra over UPVC pipework for the following:-

E 100mm diameter long radius bend 15 No.                             - 

F 100mm diamter 45 degrees sweep bend 15 No.                             - 

G

300x300x200mm deep concrete gulley trap 

complete with 100mm diameter UPVC 'P' Trap 

gulley and 14 SWG cover with handle.

8 No.                             - 

TOTAL INTERNAL DRAINAGE CARRIED TO 

COLLECTION
                             - 

External Drainage Bill 3/S2/1 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

EXTERNAL DRAINAGE WORKS

Supply, deliver and fix the following in UPVC soil 

and waste systems to BS 4514 and 5225 with 

fittings fixed in accordance to the manufacturer’s 

printed instructions and BS 5572 and manufactured 

by “KEY TERRAIN” as described. All UPVC  

branches,Tees,reducing Tees,reducers etc. are to be 

formed in accordance to the manufacturer’s printed 

instruction. The installations to have the various sizes 

of connectors, adaptors,sockets,reducers holdbats, 

clips etc. as required for satisfactory functions.  (ALL 

PRICE TO BE INCLUSIVE VAT)

A

Inspection Chambers:                                                                                                                                                                                                                                                                                                      

Construct man hole size 600x450mm and approx. 

750mm deep with 200mm thick wall and 200mm 

thick base of concrete class N15. Man hole to be 

complete with 250mm thick benching with drain 

channels and 15mm internal plaster, top 

slab/screed, backfilling, carting away of surplus 

material and making good.  The Manhole to be 

Complete with Man hole cover size 600x450mm 

and frame all in light duty cast iron with greased 

air tight seal and recessed cover for concrete infill.

14 No -                           

TOTAL EXTERNAL DRAINAGE CARRIED TO 

COLLECTION
                             - 

COLLECTION

A INTERNAL DRAINAGE WORKS                             - 

B EXTERNAL DRAINAGE WORKS                             - 

TOTAL EXTERNAL DRAINAGE CARRIED TO BILL 

NO. 3 SUMMARY
                             - 

External Drainage Bill 3/S2/2 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

BILL No. 3:  SECTION NO. 3

WATER RETICULATION

Water Reticulation BILL 3/S3/0 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

EXTERNAL RETICULATION (Provisional)

Supply, deliver and install for fixing of the following 

PPR pipework and fittings as described and shown on 

the drawings including jointings, couplings etc 

necessary for the proper and satisfactory functioning 

of the system to the Engineer's approval, pipe jointing 

shall be by polyfusion or use of electric coupling.

Tenderer must allow in their prices for all the couplings, 

connectors,unions joints, all the Metal/plastic threaded 

adaptors where required for the connection of sanitary 

fixtures, valves, sockets, sliding and fixed joints, 

support raceways, isolating sheaths, elastic materials, 

expansion arms and bends, crossovers etc. as required 

in the running lengths of pipework and also where 

necessary, for pipe fixing clips, holder bats plugged 

and screwed, and pipe sleeves through structural 

members. 

PPR-C pipework

A 16 Bar (PN 16) 110mm HDPE Pipework 100 LM                              - 

B 75 mm diameter ditto 100 LM                              - 

C 63 mm ditto 160 LM                              - 

D 50 mm ditto 50 LM                              - 

E 40 mm ditto 40 LM                              - 

F 32 mm ditto 80 LM                              - 

Carried Forward to Next Page                                - 

Water Reticulation BILL 3/S3/1 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

Brought Forward from Previous Page -                              

Extra over PPR-C pipework for the following

Bend/elbow

A 110mm HDPE Pipe connectors 8 No.                              - 

B 75mm diameter bend/elbow 10 No.                              - 

C 63 mm ditto 20 No.                              - 

D 50 mm ditto 20 No.                              - 

E 40 mm ditto 25 No.                              - 

F 32 mm ditto 28 No.                              - 

 Tees

G 75mm Tee 4 No.                              - 

H 63mm ditto 20 No.                              - 

J 50mm ditto 28 No.                              - 

 Unequal Tees

K 75 x 63 mm Tee 6 No.                              - 

L 75 x 50mm Tee 6 No.                              - 

M 63x50mm ditto 5 No.                              - 

N 50 x 40mm ditto 10 No.                              - 

P 40 x 32mm ditto 5 No.                              - 

Carried Forward to Next Page                                - 

Water Reticulation BILL 3/S3/2 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

Brought Forward from Previous Page -                              

Reducers

A 75 x 63mm ditto 10 No.                              - 

B 75 x 50mm ditto 12 No.                              - 

C 50 x 40mm ditto 2 No.                              - 

D 50 x 32mm ditto 6 No.                              - 

Peglar Gate Valves

E

75mm diameter full way gate valve with wheel head 

and jointing to tubing as 'PEGLAR' or approved 

equivalent.

8 No.                              - 

F 40mm ditto 1 No.                              - 

G 40mm Foot Valve 1 No                              - 

H 50mm Non Return Valve 2 No                              - 

Unions

J 75mm Union 4 No                              - 

K 50mm -ditto- 2 No                              - 

L 75mm dameter Non-return valve 2 No                              - 

Sockets

M 75mm Socket 10 No                              - 

N 63mm -ditto- 5 No                              - 

P 50mm -ditto- 6 No                              - 

Q 40mm -ditto- 15 No                              - 

R 32mm -ditto- 10 No                              - 

Carried Forward to Next Page                                - 

Water Reticulation BILL 3/S3/3 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

Brought Forward from Previous Page -                              

Transition Fittings

A 75mm x 2 1/2” transition fittings 4 No.                              - 

B 50mm x11/2” transition fittings 6 No.                              - 

C

Bulk and check Water Meters 50mm bulk water meter 

as ‘Kent’ or equal and approved equivalent for the 

connection to the water main supply to site and include 

county charges. 

1 No. -                         

D 25mm check water meter as ‘Kent’ or equivalent. 12 No. -                         

E

25mm water meter as ‘Kent’ or equal and approved 

equivalent for the connection to the water main supply 

to site and include county charges.

192 No. -                         

F 25mm diameter gate valve 192 No. -                         

TOTAL PLUMBING CARRIED TO COLLECTION                                - 

Water Reticulation BILL 3/S3/4 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

ROOF TANKS

A

Pressed Steel Sectional Tank plates 6mm thick plates

(size 1000mm x 1000mm) capacity of tank to be

50,000 litres and of preferred dimensions 5000mm x

5000mm x 2000mm. The tank to come complete with

tank cover, internal and external laders, mosquito

proof inspection vent, internal stays, jointing material,

bolts and nuts including applying two coats of non-

toxic bituminous paint on the inside and two coats of

aluminum paint on the outside. 

1 No                              - 

B

Pressed Steel Sectional Tank plates 6mm thick plates

(size 1000mm x 1000mm) capacity of tank to be

20,000 litres and of preferred dimensions 4000mm x

2500mm x 2000mm. The tank to come complete with

tank cover, internal and external laders, mosquito

proof inspection vent, internal stays, jointing material,

bolts and nuts including applying two coats of non-

toxic bituminous paint on the inside and two coats of

aluminum paint on the outside. 

1 No                              - 

C Allow for Supply Ex Works 1 Sum                              - 

D

Excavations Excavate trench for pipe not exceeding 

100mm diameter and not exceeding 700mm deep 

averaging 500mm deep part return fill, ram and part 

cart away

350 Lm -                             

Carried Forward to Next Page                                - 

Water Reticulation BILL 3/S3/5 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

Brought Forward from Previous Page -                              

A

Valve/Water Meter Chamber Meter chamber size

450x450x600mm deep with 100mm concrete (1: 3: 6)

base 50mm block sides rendered all round in cement

and sand (1:4) and with approved hinged and flanged

cast iron cover and frame including all necessary

excavation, disposal and formwork.

1 No. -                             

B

Pipe Sleeves 100mm diameter heavy duty PVC Class

41 pipe sleeves for crossing over pathways and

driveways. The sleeves will be encased in 150mm

concrete sorround.

40  Lm -                             

C

Bulk and check Water Meters 50mm bulk water meter 

as ‘Kent’ or equal and approved equivalent for the 

connection to the water main supply to site and include 

county charges. 

1 No. -                             

Water Booster Pumps

D

A set of automatic electrically driven booster pumps

one duty and the other standby, capable of delivering

20m³/hr against a head of 3.0 bar with a 3-phase

power source.The pump shall be complete with 100litre

pressure vessel, controls and control panel, electrical

works including wiring and fitting from the isolator to

pumps, control panel and float switches. and all

necessary accessories required for proper and

satisfactory operation complete with anti-vibration

mounted platform and pump housing.

1 Set                              - 

Carried Forward to Next Page                                - 

Water Reticulation BILL 3/S3/6 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

Brought Forward from Previous Page -                              

Controls and Control Panel

A

Control panel for above pumps with contactors, over 

voltage and under voltage protection relays, MCBs, 

phase failure protection, timer, 80 meters long float 

switch control cable to the roof tanks, start/stop push  

buttons and indicator lights. All these shall be housed in 

a lockable cabinet (with integral isolator) made from 

SWG 14 mild steel sheet that is oven powder coated. 

There shall also be an adjustable time delay switch to 

ensure pumping cycles are controlled to not more than 

6 per hour. It should include a change-over switch to 

enable the pumps to work alternately.

Sum No                              - 

Testing and commissioning

B

Allow for sterilization of the cold water system, 

pressure testing and commissioning of the Plumbing 

installation.

SUM                              - 

TOTAL ROOF TANKS CARRIED TO COLLECTION                                - 

COLLECTION

A INTERNAL PLUMBING                              - 

B EXTERNAL DRAINAGE WORKS                              - 

TOTAL WATER RETICULATION CARRIED TO BILL 

NO. 3 SUMMARY
                               - 

Water Reticulation BILL 3/S3/7 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

BILL No. 3: SECTION NO. 4

WATER RETICULATION

Fire Suppression BILL 3/S4/0 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PORTABLE FIRE FIGHTING EQUIPMENT 

Supply, Deliver and install the following portable fire 

fighting equipment complete with initial charge and 

Pressure gauge including fixing wall brackets:

CO2 Gas Fire Extinguisher

A

4.5kg dry CO2 gas portable fire extinguisher complete, 

with squeeze grip operating head, and discharge 

nozzle, fully charged.

8 No.                           -   

Dry Chemical Powder Extinguisher

B

9kg dry Chemical powder fire portable extinguisher 

complete, with squeeze grip operating head, and 

discharge nozzle, fully charged.

8 No.                           -   

Water/ CO2Extinguisher

C

9 litres water/ CO2 gas portable fire extinguishers 

complete with cap, washer, and siphon-tube CO2 

cartridge and flexible rubber hose nozzle fully 

charged.

8 No.                           -   

Manual Alarm bell

D 22cm (9’’) wall mounted manual rotary alarm bell 8 No.                           -   

E Fire exit signs 8 No.                           -   

F Fire instruction notices 8 No.                           -   

Builder’s works

G
Allow for all builders’ works in connection with portable 

fire fighting equipment and installation
1 Item                   10,000 

Carried Forward to Next Page                     10,000 

Fire Suppression BILL 3/S4/1 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Brought Forward from Previous Page 10,000                   

DRY RISER INSTALLATIONS

A 100mm diameter Galvanised mild steel class ‘B’ pipe 200 LM                           -   

B 65mm ditto 8 LM                           -   

C 100x65mm diameter unequal tee 8 No                           -   

D 100mm diameter bend 8 No                           -   

E 65mm diameter  ditto 11 No                           -   

F 100mm diameter tee 2 No                           -   

G 65mm diameter GI Breeching valve with twin inlet 1 No                           -   

H 65mm diameter Landing valve 11 No                           -   

J 100x65mm diameter reducer 11 No                           -   

K 100x25mm diameter reducer 3 No                           -   

L 25mm diameter Air Release valve 3 No                           -   

TOTAL PORTABLE FIRE FIGHTING EQUIPMENT 

CARRIED TO COLLECTION
                    10,000 

Fire Suppression BILL 3/S4/2 SDHUD, 2024
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

HOSE REEL INSTALLATION SYSTEM

Supply and fix the following fire fighting installations 

and equipment as described and shown on the drawing. 

Pipework shall be to BS 1387 class ‘B’ medium grade 

galvanized mild steel and fittings to BS 143 medium 

grade galvanized steel.

Tenderers must allow in pipework prices for all 

couplings, unions, nipples, sockets connectors, joints, etc 

in running lengths of pipes and also where necessary 

for fixing clips, holderbats plugged and screwed.

GMS Pipework

A 25mm diameter pipe GMS class ‘B’ 24 LM                           -   

B 50mm ditto 180 LM                           -   

Elbows

C 25mm diameter malleable iron elbow 36 No.                           -   

D 50mm ditto 30 No.                           -   

Tees

E 50x25mm diameter malleable iron unequal tee 12 No.                           -   

F 50mm dia equal tee 12 No.                           -   

Reducers

G 50x25mm diameter reducer 12 No.                           -   

Gate Valves

H 25mm diameter bronze gate valve to BS 5154 12 No.                           -   

J 50mm ditto 12 No.                           -   

K 50mm diameter non return valve 2 No.                           -   

Carried Forward to Next Page                             -   
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Brought Forward from Previous Page -                         

Unions

A 25mm dia. Unions 12 No.                           -   

B 50mm ditto 12 No.                           -   

Sockets

C 50mm dia sockets 24 No.                           -   

Hose reel

D

20mm dia. x 30m long swinging type fire hosereel 

complete with delivery valve, mild steel feed pipe, 

isolation valve guide, 5mm dia. bronze nozzle and all 

other necessary accessories as ‘ ANGUS FIRE ARMOUR” 

or equal and approved quivalent.

8 No.                           -   

Carried Forward to Next Page                             -   
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Brought Forward from Previous Page -                         

Pumps for Hose-reel System

A

Fully automatic package unit water pressure booster 

pumpset capable of delivering 2.3 litres/sec against a 

static pressure head of 25m. The pumpset shall 

comprise 2No. pumps (one duty, one standby), 

mountings, control gear, pressure switch and pneumatic 

vessel, all on a common frame.

1 set                           -   

Control shall be effected via a pressure switch through 

a pre-wired control panel, which shall give automatic 

changeover from duty to standby after every cycle of 

operation. The controls shall also include motor under-

voltage/over-voltage protection devices and 

incorporate a float switch for protection against dry 

running.

The pumpset shall be pre-assembled complete with 

pipework, and fittings (unions, water strainers, isolation 

valves, non-return valves, etc) ready for connection to 

water tank outlet and to the hose-reel supply pipework.

The pumpset shall be as ‘PULLEN FIREPAK’ AS 

MANUFACTURED BY Pullen Pumps Ltd or equal and 

approved, the cost to include cost of Pump 

housing/protection

Electrical works

B

Electrical works including wiring and fitting from the 

isolator to the pumps and float switch. The power 

connection to the isolator shall be provided by others.

Item sum                   50,000 

TOTAL HOSEREEL INSTALLATION SYSTEM CARRIED 

TO COLLECTION
                    50,000 

Fire Suppression BILL 3/S4/5 SDHUD, 2024
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION PAGE

A PORTABLE FIRE FIGTHING EQUIPMENT                   10,000 

B HOSEREEL INSTALLATION SYSTEM                   50,000 

                    60,000 TOTAL FIRE SUPPRESSION CARRIED TO BILL NO. 3 SUMMARY

Fire Suppression BILL 3/S4/6 SDHUD, 2024
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REFUSE CHUTE
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ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

REFUSE CHUTE INSTALLATION (Provisional)

Supply, deliver, install and fix the following 

equipment Items as described. Where trade names 

are mentioned the Tenderer must provide the same 

materialls as other brands shall not be accepted 

without a written authority to supply alternative 

brands by the Engineer:

A

EXTRACT FAN:

Supply and install duct mounted axial aerofoil air 

extract fans capable of delivering 0.25m3/s against 

a pressure drop of 100pa. The fam to come complete 

with mounting brackets, anti vibration mounting anf 

flexible connectors

1 No -                          

B

DUCT WORK:

Galvanised Steel ductwork 3mm thick complete with 

suitable supports, transformation pieces and flanged 

joints

190 SM -                          

C

SLIDING SHUTTER:

Baase Stopper Mechanism for sliding to stop or 

release refuse at bottom of the chute and be light 

enough to be operated by one person

3 No -                          

D

FLANGED TEE:

350mm Diameter Galvanised Mild Steel Flanged Tee 

with refuse chute door connecting hinges

12 No -                          

Carried Forward to Next Page                               -   
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ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

Brought Forward from Previous Page -                           

A

REFUSE CHUTE HOPPER:

Door Hopper suitable for closing the chute when 

opened to receive refuse and prevent dust, smoke 

and 

smells from passing through. The hopper door shall be 

fabricated from 600 x 450 x 5mm thick galvanised 

mild steel sheet and shall be painted with a suitable 

color to approval. the cover shall be hinged using 3 

No. 100mm butterfly brass hinges or similar and 

approved brass or self tapping screws. it shall be 

provided with 150 x 150mm handle of R10 welded 

on. this hatch shall rest on a recessed lap or frame all 

round the opening.

12 No -                          

B

SHUTTER FIRE DAMPER:

Shutter fire damper completed with fusible link and 

micro switch for de-activating the fan when damper 

closes suitable for a 350mm diameter fuse chute

3 No -                          

Carried Forward to Next Page                               -   
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ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

Brought Forward from Previous Page -                           

A

FLANGE:

Diameter 350mm 533 Thick galvanised Mild Steel 

flange with 6 No connecting bolts to floor slab 

12 No -                          

B

DUSTBIN CART:

Dustbin cartsize: 1400 x 650 x 750mm manufactured 

from 40 x 25 x 3mm RHS frame on one side (Other 

side a 20mm diameter B.M.S removable restrainer 

pipe J, 40 x 25 x 1mm RHS frame and 75 x 50 x 

3mm castor support frame. The bottom to be of 4mm 

thick mild steel chequer plate and side 0.6mm thick 

mild steel P sheet. the castor to be four, two fixed 

and two swiveling. two commercial size plastic dustbin 

complete with lids to be provided.

3 No -                          

C

TRANSFORMATION PIECE:

4mm thick galvanised mild steel diameter 350 x 

250mm flanged transition piece piece and support

3 No -                          

D

CHUTE OFFSET:

350mm diameter chute flanged offset made from 

5mm thick galvanised mild steel. The offset should not 

be less that 45 degrees from the horizontal

3 No -                          

E

COWL:

Cowl outlet suitable for mounting on a duct of 

diameter 250mm

3 No -                          

Carried Forward to Next Page                               -   

Refuse Chute BILL 3/S5/10 SDHUD, 2023



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION QTY UNIT  RATE AMOUNT

Brought Forward from Previous Page -                           

A

FAN CONTROL PANEL:

Splash proof control panel manufactured 1.2mm thick

sheet with stove enamel finish and clear perplex fron

cover. The panel shall incorporate isolator contactor

phase failure relay, motor starter, overload relay

and overheat safety control and fuses.

1 No -                          

B

ELECTRICAL WORKS:

Allow for assiciated electrical works including wiring 

and conduiting from the local isolator provided by 

others through the control panel to the fans. The 

distance between the isolator and the fan is 

approximately 5m.

1 Item -                          

C

TESTING AND COMMISSIONING:

Allow for testing and commisioning the refuse chute 

installation to the satisfaction of the Engineer

1 Item -                          

TOTAL REFUSE CHUTE INSTALLATION CARRIED TO 

BILL NO. 3 SUMMARY
0.00

Refuse Chute BILL 3/S5/11 SDHUD, 2023
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COLD ROOMS
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Item Description Qty Unit  Rate (Ksh) Amount

Coldroom Installation

Evaporator Unit

A

The evaporator unit with a cooling load of 14 kW 

complete with cooling coil, defrost heater, 

expansion valve, air circulating fans, guards, drip 

tray, drainage pipework outlet, supports etc. The 

unit to be complete with a power supply and to be 

as Guntner Manufactured Model or equal.                                                                                                                                                                                         

1 No.                          -   

Evaporator Unit Support

B

Allow for a suitable wall mounting support for the 

above that can match the panel used for 

constructing the cold room

1 Item                          -   

Condensing Unit   

C

An air cooled condensing unit with semi-hermetic 

reciprocating compressor capable of a cooling load 

of 14kW to match the 1No. evaporator units and to 

be complete with fan, compressor, condenser, liquid 

receiver, controls, anti-vibration mountings etc. Unit 

to use a refrigerant that complies with the Montreal 

Protocol and NEMA, have a power supply and to 

be as Guntner Manufactured or equal.

1 No.                          -   

Control Panel   

D

The panel shall be complete with contactors, timers 

and all other accessories necessary for the 

automatic operation of the cold store.

1 No.                          -   

Sub Total 1 Carried to Collection Page                                                        -   
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Item Description Qty Unit  Rate (Ksh) Amount

Controls

A Thermostatic expansion valve 1 No.                          -   

B

Filter drier to match refrigerant capacity that can 

carry the above cooling load of 14 kW to be as 

Danfoss or equal.

1 No.                          -   

C Sight glass with colour coding 1 No.                          -   

D Low  pressure gauge 1 No.                          -   

E High pressure gauge 1 No.                          -   

F
Room thermostat to cut compressor in and out, 

depending on the room temperature.
1 No.                          -   

G Dial thermometer 1 No.                          -   

H Solenoid valve 1 No.                          -   

J Low and high cut-out switch 1 No.                          -   

Light Fitting

K 40 watts vapour proof light fitting 2 No.                          -   

Refrigerant Pipework

L

Refrigeration pipework complete with armflex 

Insulation for both the liquid line and the suction 

line to match the evaporator unit and condensing 

unit. The pipework to be complete with all the 

necessary bends, reducers, Y's, joints, distributors, 

support brackets etc. a distance of 20m between 

the two units

1 Item                          -   

Refrigerant Pipework Support

L
300x50mm approved PVC U-trunking with cover 

for concealing the refrigerant pipework
20 Lm                          -   

Total Carried Forward to Next Page                           -   
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Item Description Qty Unit  Rate (Ksh) Amount

Brought Forward from Previous Page                           -   

Refrigerant Pipework Cladding

A
Allow for cladding of exposed Refrigeration 

pipework with SWG 24 aluminium sheet. 
20 SM                          -   

Sleeves

B
100mm diameter heavy duty PVC pipe sleeves for 

crossing over beams, floors and walls.
6 Lm                          -   

Fire Rated Sealant Foam

C

Self-expanding, ready to use polyurethane foam 

that uses 'green' propellants, harmless to the ozone 

layer and without greenhouse gas effects. It shall 

have a fire rating of up to 240 minutes (tested 

according to EN1366-4). This will be used to seal all 

ducts/sleeves after installation.

1 Item                          -   

Refrigerant

D

Allow for the charging of the refrigeration system 

with necessary amount of refrigerant for initial 

testing and eventual operation of the cold store.
1 Item                          -   

Sub Total 2 Carried to Collection Page                                                        -   
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Item Description Qty Unit  Rate (Ksh) Amount

Anti-Vibration Mountings

A
Anti-Vibration Mountings for the condensing unit as 

WOODS P.N.50417 or equal.
1 Item                          -   

B
40mm diameter class 41 uPVC condensate pipe 

complete with bends, tees, and access caps
18 LM                          -   

Room Insulation

C

150mm thick prefabricated TSSC sandwich panels 

with pressure injected polyurethane foam insulation 

of density 42 kg/cu. M and cladded with 0.5mm 

thick white Lacquered galvanised steel sheet panels 

complete with aluminium supports. The panel to have 

aluminium finish in the internal side of the panel. The 

panels should be supplied with all accessories such 

as corner panels to support all the four walls and 

roof in an open space

103 SM                          -   

Floor Insulation

D Ditto but without the aluminium finish 20 SM                          -   

Floor Finish

E

Install the above 150mm thick high density 

polyurethane insulation, lay BRC mesh wire, 125mm 

thick hardened concrete floor slab and finished with 

power float floor finish.

20 SM                          -   

Total Carried Forward to Next Page                           -   
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Item Description Qty Unit  Rate (Ksh) Amount

Brought Forward from Previous Page                           -   

Associated Electrical Works

A

Allow for electrical works including but not limited to 

wiring and conduits from the local isolator provided 

by others within 10  metres in the machine room to 

the control panel, condenser and evaporator. It shall 

include a push and turn safety switch near the 

machines in the machine room for isolation during 

servicing and maintenance.

1 Item                          -   

B

Allow for as-built drawing, maintenance and 

operation manuals in both soft and hard copies. 

Three copies of the as-built drawing shall be 

submitted in A1 paper in a scale of 1:50

1 Item                          -   

                       -   Sub Total 3 Carried to Collection Page
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Item Description Qty Unit  Rate (Ksh) Amount

Cold Room Sliding Door

A

Cold room sliding door whose overall size is 

2650mm high by 2500 mm wide complete with 

opening handles and made of 100mm TSSC 

sandwich panels and the projecting frame to be 

anodised extruded aluminium with 3 mm thickness 

and rounded edges. Internal/external coating 

made by a steel sheet of 0,5 mm thickness, 

lacquered with 25-micron epoxy paint. To include 

both perimeter and floor gasket. Steel sheet 

reinforcement of 2 mm thickness inside the panel 

(inner handle) and in 8 mm plate with threaded 

holes on the edge of the leaf (supports and outer 

handle). The frame to be made of extruded 

aluminium profiles and with standard finish with 

white RAL 9010 coating. The fittings to include 

exclusive profile Fermod 3530 slide track in White 

Lacquered Steel, anodised finish duralumin rod and 

steel ball bearings, lower guiding by adjustable 

industrial type ramps, internal and external lever 

handles, face or edge-fixing, fluorescent internal 

unlocking handle. The door handles to be able to 

illuminate from inside.

1 No.                          -   

G

Adjustable Storage Rack

Stainless  grade 316 steel  4 tier storage racks of 

size 1500 X 600 X 1800 MM on SS square tube 

stands with gromet fittings, anti buckling 

reinforcement and SS grade 16 perforated sheet. 

To have 50mm upstand on three sides

4 No.                          -   

Total Carried Forward to Next Page                           -   
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Item Description Qty Unit  Rate (Ksh) Amount

Brought Forward from Previous Page                           -   

A

Coldroom door Strip Curtain

2900mm long plastic rubber strip curtain with 50mm 

wide PVC flaps to prevent air exchange. They will 

be made of clear or transparent strips to allow light 

in the coldroom.

2 No.                          -   

B

Allow for setting to work, testing and commissioning 

of the coldroom installation to the satisfaction of the 

Project Engineer

1 Item                          -   

                         -   

1 Sub-Total 1                          -   

2 Sub-Total 2 0.00

3 Sub-Total 3                          -   

4 Sub-Total 4                          -   

Total for Coldroom                           -   

1 No Coldrooms Carried Bill No. 3 Summary                           -   

…………………………

Sub Total 4 Carried to Collection Page

COLLECTION  PAGE FOR  COLDROOM 

…………………………

…………………………

…………………………

…………………………

…………………………
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Item Description Qty Unit  Rate  Amount 

RAIN WATER WATER HARVESTING 

Supply,deliver and install the following UPVC, MUPVC, soil 

and waste systems respectively to B.S 5255 with fittings 

fixed to Manufactures Printed instructions and 

manufactured by reputable manufacturers. Tenderers must 

allow in their pipework prices for all the couplings, 

clippings, connectors, joints etc. as required in the running 

lengths of pipework and also where necessary, for pipe 

fixing clips, holder bats plugged and screwed for the 

proper and satisfactory functioning of the system.

Pipes 

A Blocked End with outlet for 100mm diameter pipe 

2000mm long
24 No

-                     

B 100 mm Down Pipe 300 Lm -                     

C Ditto Swan neck 24 No -                     

Bends 

D 60 Degree Bend 48 No -                     

E 150 X 100 half round gutter complete with fixtures and 

accesorries
250 Lm

-                     

F Extra over ditto for stopped ends 24 No -                     

G Ditto for outlets 24 No -                     

H 250 dia support brackets 100 No -                     

I 250 dia joint union 100 No -                     

J 110mm dia heavy duty PVC rainwater downpipe fixed to 

wall with holder clips
288 Lm

-                     

K Extra over ditto for swan neck 24 No -                     

L Ditto for Horse shoe 24 No -                     

M 100mm diameter PVC fulbora 24 Lm -                      

-                            Total ROOF DRAIN carried forward to BILL NO. 3 Summary 

Roof Drain BILL 3/S7/1 SDHUD, 2024
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Item Description Qty Unit  Rate  Amount 

FIRE SPRINKLER INSTALLATION SYSTEM

Supply and fix the following fire fighting installations 

and equipment as described and shown on the drawing. 

Pipework shall be to BS 1387 class ‘B’ medium grade 

galvanized mild steel and fittings to BS 143 medium 

grade galvanized steel.

All pipework and fittings in this installation to be 

Seamless Schedule 40 steel and fittings to BS 143 to 

conform to ASTM/ANSI/ASME. Threaded joints shall 

only be done for pipes of diameter 50mm and smaller. 

Tenderers must allow in their prices for jointings, 

couplings, supports, plugging and clamping, reducers, 

tees, nipples, mortices, pipe sleeves through structural 

members, etc for proper functioning of the system 

according to NFPA 13 - 2002

GMS Pipework

A 25mm diameter pipe GMS class ‘B’ 70 Lm                              - 

B 50mm ditto 50 Lm                              - 

C 75mm ditto 40 Lm                              - 

D 100mm ditto 60 Lm                              - 

Elbows

A 25mm diameter malleable iron elbow 32 No.                              - 

B 50mm ditto 15 No.                              - 

C 75mm ditto 10 No.                              - 

D 100mm ditto 10 No.                              - 

Tees

E 25mm Tees 24 No.                              - 

Carried Forward to Next Page -                              
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Item Description Qty Unit  Rate  Amount 

Brought Forward Previous Page                               - 

A 50mm ditto 24 No.                              - 

B 75mm ditto 4 No.                              - 

C 100mm ditto 2 No.                              - 

Reducers

D 50x25 diameter Reducing bush 32 No.                              - 

E 75x50mm dia ditto 8 No.                              - 

F 100x75mm ditto 4 No.                              - 

G 100mm dia manifold to connect to pump 1 No.                              - 

General Ancillary Items for Pipework

H

Mount the sprinkler pipework to building fabric. Pipework 

supports and anchoring shall be designed and constructed 

to NFPA 13-2002 Edition. Allow for pipe sleeves through 

structural walls, beams and columns as per specifications.

1 Item                               - 

J

Paint the Sprinkler pipe work installation with a coat of 

red oxide primer, undercoat and tow gloss coats to NFPA 

coloir code specifications

1 Item                               - 

Installation and Control Valve Station

K

100mm Diameter Installation Control Valve station 

comprising swing check sprinkler alarm valve flanged 

(PN16)

1 Item                               - 

L
200mm Dia Anti Vortex Plate (6mm Thick) made from 

brass material
1 Item                               - 

Carried Forward to Next Page -                              
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Item Description Qty Unit  Rate  Amount 

Brought Forward Previous Page -                              

A

100mm diameter approved sluice valve and its 

associated unions to BS 5154 PN16 for Series B rating 

with wheel head and joints to steel tubing as 

manufactured by "Crane" (Model 156) or an approved 

Equivalents. The gate valve to have anti tamper proof 

fitting (Lockable)

2 No.                               - 

B Ditto 200mm Dia High Pressure Sluice Valve 2 No.                               - 

C 25mm Dia High Pressure Gate Valve 2 No.                               - 

Pressure Valve

D

100 Litres pressure vessels (or any other suitable 

combination for Pump operation) with Butyl rubber 

membranes pre charged before installation. The vessels to 

be as VT 100 manufactured by VAREM of Italy or an 

approved Equivalent. The vessel shall be complete with 

pressure gauges, pressure switches for Jockey pump and 

main fire pump. the pressure vessels to be complete with 

an array of switches for automation of the pumps and any 

other necessary accesories

1 Item                               - 

E 25mm diameter nipples 40 No.                              - 

Fire sprinkler heads

F

15mm Brass pendent 68 degrees conventional automatic 

sprinkler head with white ceiling rosette as described with 

operating temperature of 68-78 degree celcius and 

jointing complete with heat shield on each sprinkler head 

equal and approved quivalent.

40 No.                               - 

Carried Forward to Next Page -                              

Fire Sprinkler System BILL 3/S8/3 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

Item Description Qty Unit  Rate  Amount 

Brought Forward Previous Page -                              

Fire Sprinkler System Steel tank

A

Pressed Steel Tank 60 m3 (Gross Capacity) complete

with:

1 No. x 50mm tank connector (inlet)

1No. x 50mm Tank connector (outlet),

1 No. x Zincalum Sliding Hatch,

1No. x Hook on Ladder & bracket,

0 Item 0.00

B

Fire Sprinkler Pumpset and Control Panel 

Supply and install fire-rated pumpset as SPP packaged 

pumps or equal and approved, comprising of 

dieselpump , electric pump and a Jockey pump. The 

pumpset shall come complete with delivery check 

valves, delivery stop valves, non-return valves, pressure 

switch arrangement, etc. and all other accessories. i)    

Diesel Pump Diesel driven pump capable of delivering 

37.5L/s against a pressure of 3.5bar. The pump to be 

complete with engine, fuel tank for 6 hours operation, 

controller, L.E.D acid batteries and the exhaust system 

comprising riser, flexible connector, bend and industrial 

silencers. The pump shall be as manufactured by SPP or 

approved equivalent. The pump shall be connected to 

the electric duty and jockey pump. ii)    Electric Pump 

An electric motor driven pump capable of delivering 

37.5L/s (2250L/min) against a pressure of 3.5 bar. 

Pump shall be close coupled complete with the panel 

(Star-delta starter). iii)    Jockey pump An automatic 

jockey pump with a capacity of 3.7L/s (225L/min) at a 

static pressure of 3.5 bar. The pump to be complete 

with accessories and connected to the same control 

panel as for the main fire sprinkler pumps. The pump 

shall be Grundfos CR series or approved equivalent. 

iii) Control Panel and Controls Dual control panel for 

the above three fire sprinkler pumps complete with 

appropriate overload protection, phase failure 

protection, automatic change over switch, star-delta 

starter for electric pump, neon indicators for tripping 

and resetting plus any other necessary control 

1 Set -                            

Carried Forward to Next Page -                              

-                              TOTAL FIRE SPRINKLER SYSTEM CARRIED FORWARD TO BILL NO. 3 SUMMARY
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ITEM DESCRIPTION AMOUNT

BILL NO. 3 SUMMARY

MECHANICAL INSTALLATIONS

A
SECTION 1: SANITARY AND PLUMBING: 1st, 2nd & 

3rd Floor
-                              

B SECTION 4: EXTERNAL DRAINAGE WORKS -                              

C SECTION 5: WATER RETICULATION -                              

D SECTION 6: FIRE SUPPRESSION 60,000.00                   

E SECTION 7: REFUSE CHUTE -                              

F SECTION 8: COLD ROOM -                              

G SECTION 10: ROOF DRAINAGE -                              

H SECTION 12: FIRE SPRINKLERS -                              

TOTAL CARRIED TO GRAND SUMMARY 60,000.00                    

5 BILL 8/5 SDHUD, 2023
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BILL NO. 4; SECTION 1

LOWER GROUND FLOOR

ELECTRICAL INSTALLATIONS
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Item Description Unit Qty  Rate Kshs 
Total

Kshs

SECTION 1

Supply, install, test, commission, and handover the following:

LIGHTING POINTS AND SWITCHES

A

Lighting points wired in 3 x 1.5mm
2

PVC/SC CU cables drawn in

20mmØ concealed HG PVC conduits complete with all necessary

accessories but excluding the switch for:-

i) One way switching No. 21 0

ii) Two way switching for Contactor & Overide switch No. 117 0

B 32mm HG PVC conduit sleeve through expansion joints for the above LM 50 0

C
10A white moulded switch plate as MK Logic, Clipsal E-Series or

approved equivalent and other acessories as follows:-

i)  One gang two way No. 1 0

ii) Contactor 3P 240V 20A No. 4 0

iii) Timer digital switch as Panasonic or approved equal No. 4 0

LIGHT FITTINGS

Light fittings complete with lamps of appropriate wattage and colour

rendering and fixing materials as follows:-

E

1200mm, 2x18W IP65 rated dust and moisture resistant LED  fitting 

with injection moulded GRP Canopy and Polycarbonate diffuser and 

stainless steel toggles as Osram or approved equal Light type "E"

No. 117 0

F
Bulkhead security light fittinng c/w LED bulb as THORN PIAZZA or 

approved equal
No. 1 0

G

Ceiling mounted self-contained emergency exit sign using LED lamps 

with white stove enamelled aluminium extrusion body with white 

polycarbonate end caps, suitable for interior use for maintained 

emergency applications of 3 hour duration. as OMS EMERGENCY 

2811  - Type EXIT.

No. 20 0

LOWER GROUND EI BILL 4/S1/1 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

Carried Forward to Next Page 0

Brought Forward from Previous Page 0

Power Points 

A

Raw Power 13A socket outlet power points comprising ring main

wiring in 3 x 2.5mm
2

PVC/SC CU cables drawn in 25mmØ Concealed

Heavy gauge PVC conduits complete with all necessary accessories

but excluding the socket outlet plate

No. 2 0

LOWER GROUND EI BILL 4/S1/2 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

0 

SECTION 1

Power Points 

A
13A twin swtched Ivory white switched socket outlet plate as MK 

Logic Plus Whi or approved equivalent
No. 2 0

B

Purpose built powder coated steel gauge 14 cabinet to house 

switching accessories but excluding contactor + timer + overide 

switch c/w din rail, screws, plugs and all mounting accessories et al 

No. 1 0

SUB-MAINS AND POWER DISTRIBUTION

C
4-Way, TPN Distribution Board c/w integral 63A integral isolator 

MCCB as Schneider or approved equivalent
No. 1 0

D
Miniature circuit breakers(MCBs),type curve"B" for the distribution 

board above as Scheider or aproved equivalent

i)  10A No. 1 0

ii)  20A No. 4 0

iii)  32A No. 1 0

vi)  TP blanking plates No. 4 0

E
6mm

2
4-Core armoured PVC/SWA/PVC copper cable drawn within

38mm HG PVC conduit from the switchroom to the DB in the duct
No 60 0

0 

CARRIED FORWARD TO COLLECTION PAGE

CARRIED FORWARD TO COLLECTION PAGE

LOWER GROUND EI BILL 4/S1/3 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

COLLECTION PAGE

CP1.1 Brought forward from B4/S1/2 0

CP2.2 Brought forward from B4/S1/3 0

TOTAL

LOWER GROUND FLOOR 0

CARRIED FORWARD TO BILL NO. 4 SUMMARY

LOWER GROUND EI BILL 4/S1/4 SDHUD 2024
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BILL NO. 4; SECTION 2

GROUND FLOOR

ELECTRICAL INSTALLATIONS

GROUND FLOOR EI BILL 4/S2/0 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

SECTION NO. 2

Supply, install, test, commission, and handover the following:

LIGHTING POINTS AND SWITCHES

A

Lighting points wired in 3 x 1.5mm
2

PVC/SC CU cables drawn in

20mmØ concealed HG PVC conduits complete with all necessary

accessories but excluding the switch for:-

i) One way switching No. 42 0

ii) Two way switching for Contactor & Overide switch No. 190 0

B
32mm HG PVC conduit sleeve through expansion joints for the

above 
LM 50 0

C
10A white moulded switch plate as MK Logic, Clipsal E-Series or

approved equivalent and other acessories as follows:-

i)  One gang two way No. 6 0

ii)  Two gang two way No. 4 0

iii) Contactor 3P 240V 20A No. 4 0

iv) Timer digital switch as Panasonic or approved equal No. 4 0

LIGHT FITTINGS

Light fittings complete with lamps of appropriate wattage and

colour rendering and fixing materials as follows:-

D

 1200mm, 1x18W IP65 rated dust and moisture resistant LED  

fitting with injection moulded GRP Canopy and Polycarbonate 

diffuser and stainless steel toggles as Osram or approved equal 

Light type "D"

No. 18 0

E

1200mm, 2x18W IP65 rated dust and moisture resistant LED  fitting 

with injection moulded GRP Canopy and Polycarbonate diffuser 

and stainless steel toggles as Osram or approved equal Light type 

"E"

No. 193 0

F
Bulkhead security light fittinng c/w LED bulb as THORN PIAZZA or 

approved equal
No. 23 0

Carried Forward to Next Page 0

GROUND FLOOR EI BILL 4/S2/1 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

Brought Forward from Previous Page 0

A

Ceiling mounted self-contained emergency exit sign using LED lamps 

with white stove enamelled aluminium extrusion body with white 

polycarbonate end caps, suitable for interior use for maintained 

emergency applications of 3 hour duration. as OMS EMERGENCY 

2811  - Type EXIT.

No. 10 0

0 CARRIED FORWARD TO COLLECTION PAGE

GROUND FLOOR EI BILL 4/S2/2 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

SECTION NO. 2

Power Points 

A

Raw Power 13A socket outlet power points comprising ring main

wiring in 3 x 2.5mm
2

PVC/SC CU cables drawn in 25mmØ

Concealed Heavy gauge PVC conduits complete with all necessary

accessories but excluding the socket outlet plate

No. 8 0

B
13A twin swtcged Ivory white switched socket outlet plate as MK 

Logic Plus Whi or approved equivalent
No. 8 0

C

Shower DP power points comprising 3 x 4.0mm2 PVC/SC/CU

cables drawn in 20mmØ HG/PVC conduits complete with all

necessary accessories but excluding the DP switch

No. 4 0

D
20A, DP control switch with neon light and cord outlet for shower  

above as MK Logic Wh or approved equivalent
No. 4 0

E

Hand Drier DP power points comprising 3 x 2.5mm
2

PVC/SC/CU

cables drawn in 20mmØ HG/PVC conduits complete with all

necessary accessories but excluding the DP switch

No. 4 0

F
20A, DP control switch with neon light and cord outlet for shower  

above as MK Logic Wh or approved equivalent
No. 4 0

G

Water pump/cold room/Hose reel power outlet points wired in 3 x

6.0sq mm PVC single core copper cables drawn in 20mm H/G PVC

conduits concealed in wall and floor slab complete with all

accessories but excluding the isolator

No. 4 0

Carried Forward to Next Page 0

GROUND FLOOR EI BILL 4/S2/3 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

Brought Forward from Previous Page 0

A
32A SPN DP Switch with LED indicator lamp as MK Logic or 

approved equal for the above
No. 4 0

B

Purpose built powder coated steel gauge 14 cabinet to house 

switching accessories but excluding contactor + timer + overide 

switch c/w din rail, screws, plugs and all mounting accessories et al 

No. 1 0

0 CARRIED FORWARD TO COLLECTION PAGE

GROUND FLOOR EI BILL 4/S2/4 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

SECTION NO. 2

SUB-MAINS AND POWER DISTRIBUTION

A
4-Way, SPN consumer unit  c/w integral 63A integral isolator as 

Schneider or approved equivalent to be installed in the switchroom
No. 1 0

B
12-Way, SPN consumer unit  c/w integral 63A integral isolator as 

Schneider or approved equivalent to be installed in the "Paypoint"
No. 1 0

C
Miniature circuit breakers(MCBs),type curve"B" for the consumer 

units  above as Scheider or aproved equivalent

i)  10A No. 2 0

ii)  20A No. 8 0

iii)  32A SPN MCB No. 1 0

vi)  blanking plates No. 4 0

D
4-Way, TPN Distribution Board c/w integral 125A integral isolator 

MCCB as Schneider or approved equivalent
No. 1 0

E
Miniature circuit breakers(MCBs),type curve"B" for the distribution 

board above as Scheider or aproved equivalent

i)  10A No. 1 0

ii)  20A No. 4 0

iii)  32A No. 1 0

vi)  TP blanking plates No. 4 0

F Labeling of all the final circuits   using traffolyte labels Lot 1 0

G
3x4.0mm

2
S/C copper cable drawn within 25mm HG PVC conduit

from the switchroom to the CU in the switchroom
Lm 8 0

H

10mm
2

2-Core armoured PVC/SWA/PVC copper cable drawn

within 32mm HG PVC conduit from the switchroom to the CU in the

washrooms.

No 55 0

Carried Forward to Next Page 0

GROUND FLOOR EI BILL 4/S2/5 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

Brought Forward from Previous Page 0

A

10mm
2

4-Core armoured PVC/SWA/PVC copper cable drawn

within 38mm HG PVC conduit from the switchroom to the DB in the

riser duct

No 60 0

0 

COLLECTION PAGE

CP1.1 Brought forward from B4/S2/2 0

CP2.2 Brought forward from B4/S2/4 0

CP3.3 Brought forward from ABOVE 0

TOTAL

GROUND FLOOR 0

CARRIED FORWARD TO BILL NO. 4 SUMMARY

CARRIED FORWARD TO COLLECTION PAGE

GROUND FLOOR EI BILL 4/S2/6 SDHUD 2024
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BILL NO. 4: SECTION 4

FIRST FLOOR 

ELECTRICAL INSTALLATIONS

1ST FLOOR EI BILL 4/S4/0 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

SECTION NO. 4

Supply, install, test, commission, and handover the following:

LIGHTING POINTS AND SWITCHES

A

Lighting points wired in 3 x 1.5mm
2

PVC/SC CU cables drawn in

20mmØ concealed HG PVC conduits complete with all necessary

accessories but excluding the switch for:-

i) One way switching No. 42 0

ii) Two way switching for Contactor & Overide switch No. 190 0

B 32mm HG PVC conduit sleeve through expansion joints for the above LM 50 0

C
10A white moulded switch plate as MK Logic, Clipsal E-Series or

approved equivalent and other acessories as follows:-

i)  One gang two way No. 6 0

ii)  Two gang two way No. 4 0

iii) Contactor 3P 240V 20A No. 4 0

iv) Timer digital switch as Panasonic or approved equal No. 4 0

LIGHT FITTINGS

Light fittings complete with lamps of appropriate wattage and

colour rendering and fixing materials as follows:-

D

 1200mm, 1x18W IP65 rated dust and moisture resistant LED  fitting 

with injection moulded GRP Canopy and Polycarbonate diffuser and 

stainless steel toggles as Osram or approved equal Light type "D"

No. 18 0

E

1200mm, 2x18W IP65 rated dust and moisture resistant LED  fitting 

with injection moulded GRP Canopy and Polycarbonate diffuser and 

stainless steel toggles as Osram or approved equal Light type "E"

No. 190 0

Carried Forward to Next Page 0

1ST FLOOR EI BILL 4/S4/1 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

Brought Forward from Previous Page 0

A
Bulkhead security light fittinng c/w LED bulb as THORN PIAZZA or 

approved equal for the lift duct
No. 2 0

B

Ceiling mounted self-contained emergency exit sign using LED lamps 

with white stove enamelled aluminium extrusion body with white 

polycarbonate end caps, suitable for interior use for maintained 

emergency applications of 3 hour duration. as OMS EMERGENCY 

2811  - Type EXIT.

No. 10 0

0 CARRIED FORWARD TO COLLECTION PAGE

1ST FLOOR EI BILL 4/S4/2 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

SECTION NO. 4

Light fittings Continued

A
72mm Diam. Cylindrical Ceiling mounted spotlight c/w 12w warm 

white luminaire as Sasso 60 Round to be installed in the creche
No. 23 0

Power Points 

B

Raw Power 13A socket outlet power points comprising ring main

wiring in 3 x 2.5mm
2

PVC/SC CU cables drawn in 25mmØ

Concealed Heavy gauge PVC conduits complete with all necessary

accessories but excluding the socket outlet plate

No. 18 0

C
13A twin swtcged Ivory white switched socket outlet plate as MK 

Logic Plus Whi or approved equivalent
No. 18 0

D

Shower/Hot water DP power points comprising 3 x 4.0mm2

PVC/SC/CU cables drawn in 20mmØ HG/PVC conduits complete

with all necessary accessories but excluding the DP switch

No. 6 0

E
20A, DP control switch with neon light and cord outlet for shower  

above as MK Logic Wh or approved equivalent
No. 6 0

F

Hand Drier DP power points comprising 3 x 2.5mm
2

PVC/SC/CU

cables drawn in 20mmØ HG/PVC conduits complete with all

necessary accessories but excluding the DP switch

No. 4 0

G
20A, DP control switch with neon light and cord outlet for shower  

above as MK Logic Wh or approved equivalent
No. 4 0

H

Outlet for cooker unit comprising of wiring in 3 x 6mm
2
 PVC/SC/CU 

cables drawn in 25mmØ HG/PVC conduits complete with all 

necessary accessories but excluding the cooker cooker unit

No 1 -                   

Carried Forward to Next Page 0

1ST FLOOR EI BILL 4/S4/3 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

Brought Forward from Previous Page 0

A
45A DP cooker control unit with 1-gang switch socket as MK Logic 

Plus, white or equal and approved
No 1 -                   

B Cooker connection unit, flush mounted No 1 -                   

0 CARRIED FORWARD TO COLLECTION PAGE

1ST FLOOR EI BILL 4/S4/4 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

SECTION NO. 4

Power points Cont'd

A

Water pump/cold room/Hose reel power outlet points wired in 3 x

6.0sq mm PVC single core copper cables drawn in 20mm H/G PVC

conduits concealed in wall and floor slab complete with all

accessories but excluding the isolator

No. 2 0

B
32A SPN DP Switch with LED indicator lamp as MK Logic or 

approved equal for the above
No. 2 0

C

Purpose built powder coated steel gauge 14 cabinet to house 

switching accessories but excluding contactor + timer + overide 

switch c/w din rail, screws, plugs and all mounting accessories et al 

No. 1 0

Submains and power distribution

D
6-Way, SPN consumer unit  c/w integral 63A integral isolator as 

Schneider or approved equivalent to be installed in the Creche
No. 5 0

E
12-Way, SPN consumer unit  c/w integral 63A integral isolator as 

Schneider or approved equivalent to be installed in the "Paypoint"
No. 1 0

F
Miniature circuit breakers(MCBs),type curve"B" for the consumer units  

above as Scheider or aproved equivalent

i)  10A No. 6 0

ii)  20A No. 14 0

iii)  32A No. 7 0

iv)  45A No. 4 0

v)  blanking plates No. 11 0

Carried Forward to Next Page 0

1ST FLOOR EI BILL 4/S4/5 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

Brought Forward from Previous Page 0

A
4-Way, TPN Distribution Board c/w integral 125A integral isolator 

MCCB as Schneider or approved equivalent mounted in the duct.
No. 1 0

B
Miniature circuit breakers(MCBs/MCCBs),type curve"B" for the 

distribution board above as Scheider or aproved equivalent

i)  10A SP No. 1 0

ii)  20A SP No. 4 0

iii)  45A No. 3 0

vi)  TP blanking plates No. 4 0

0 CARRIED FORWARD TO COLLECTION PAGE

1ST FLOOR EI BILL 4/S4/6 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty  Rate Kshs 
Total

Kshs

SECTION NO. 4

Submains Cont'd

A
3x6.0mm

2
S/C copper cable drawn within 32mm HG PVC conduits

o the CUs in the creche and kicthens
Lm 240 0

B

10mm
2

2-Core armoured PVC/SWA/PVC copper cable drawn

within 32mm HG PVC conduit from theDB in the duct to the CU in the

washrooms.

No 55 0

C

10mm
2

4-Core armoured PVC/SWA/PVC copper cable drawn

within 38mm HG PVC conduit from the switchroom to the DB in the

riser duct

No 60 0

D

32mm diameter heavy gauge PVC conduit links concealled in walls

and floor slab, complete with couplers, threads, etc.(measured in

bundles of 25 Pcs of 3M conduit)

No. 3 0

E 32A TP/N Isolator in an enclosure for the fire fighting installtion No. 1

F 63A TP/N Isolator in an enclosure for the lift machine room No. 1

0 CARRIED FORWARD TO COLLECTION PAGE
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Item Description Unit Qty  Rate Kshs 
Total

Kshs

COLLECTION PAGE

CP1.1 Brought forward from BILL 4/S4/2 0

CP2.2 Brought forward from BILL 4/S4/4 0

CP3.3 Brought forward from BILL 4/S4/6 0

CP3.4 Brought forward from BILL 4/S4/7 0

TOTAL

SECOND FLOOR 0

CARRIED FORWARD TO BILL NO. 4 SUMMARY

1ST FLOOR EI BILL 4/S4/8 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

BILL NO. 4: SECTION NO. 5

MAINS INTAKE

ELECTRICAL INSTALLATIONS

MAINS INTAKE BILL 4/S5/0 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty
 Rate 

Kshs 

Total

Kshs

SECTION NO. 5

Supply, install, test, commission, and handover the following:

A

A free-standing LV switchboard modular, louvered ends, 

extensible, metal clad, cubicle pattern to IP65 suitable for 

Outdoor installation, rear and front access, compliant with 

standards KSIEC 60439 concerning the construction of Type 

Tested Assemblies (TTA), Form 2b comprising of the following 

Schneider Electric (or approved equal) specification

i) KPLC incomer

- 63A 3P MCCB, short-circuiting breaking capacity of 25KA at 

415 VAC, 50Hz

- Schneider Electric Power Meter type PM2220 (or approved 

equal) c/w CT's and fuse protection, indicationof voltage, 

current, kW, kWH, kVAR, Power factor, Frequency.

- Space for 1No. 3-Phase and 5No. Single Phase KPLC CT 

meters  

ii) Generator Section

 - 63A TPN  generator set  incomer

 - 63A TPN change-over contactor with mechanical/electrical 

interlock  for KPLC and Generator incoming

 - Manual By-pass

iii) Outgoers

5No. 100A TP/N copper busbars - KPLC supply (Sealable)

4No. 63A TPN MCCB 

1No. 63A SPN DP MCB

5No.  x 45A SPN SP MCB

Surge diverter as Sinet Tamer or approved equal

Item 1 0

Carried Forward to Next Page 0

MAINS INTAKE BILL 4/S5/1 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty
 Rate 

Kshs 

Total

Kshs

Brought Forward from Previous Page 0

A

Comprehensive earthing of Entire Installations to

K.P.L.C/IEEE/IEC standards with Pure Copper rods,mesh and

tapes to achieve an earth resistance value below one ohm

No 1 -                   

B Comprehensive labeling of the Sub-board above Item 1 0

0 CARRIED FORWARD TO COLLECTION PAGE
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty
 Rate 

Kshs 

Total

Kshs

SECTION NO. 5

A

Attendance to power service provider during all relevant 

stages including application, follow up, service line and meter 

connections

Sum 1 0

B
16mm2 4-Core armoured PVC/SWA/PVC copper flexible 

cable drawn within 38mm HG PVC conduit 
LM 15 0

C

Build 600x600x700mm deep earthing manhole with internal 

plaster set 1 metre away from the building and heavy duty 

EAFW steel cover

No. 2 0

D Cable gland kit for the sub mains cable Lot 1 0

E 110mm HG PVC duct No. 3 0

0 CARRIED FORWARD TO COLLECTION PAGE
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty
 Rate 

Kshs 

Total

Kshs

Item Description Unit Qty  Rate Kshs 
Total

Kshs

COLLECTION PAGE

CP1.1 Brought forward from BILL 4/S5/2 0

CP2.2 Brought forward from BILL 4/S5/3 0

TOTAL

MAINS INTAKE 0

CARRIED FORWARD TO BILL NO. 4 SUMMARY

MAINS INTAKE BILL 4/S5/4 SDHUD 2024
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BILL NO. 4; SECTION NO. 6

CCTV SURVEILLANCE AND AUDIO VISUALS

ELECTRICAL INSTALLATIONS

CCTV BILL 4/S6/0 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty
 Rate 

Kshs 

Total

Kshs

SECTION NO. 6

Supply, install, test, commission, and handover the following:

CCTV SURVEILLANCE

A
24 Channels 4K Pro Series NVR,  DS-7732NI-E4  

Incoming/Outcoming bandwidth:256/256Mbps as HIKVISION
No. 2 -                   

B
10TB Surveillance Internal Hard Drive SATA 6Gb/s, 256MB cache

as Western Digital or Seagate or approved equal
No. 2 0

C

4MP Bullet Network Camera

H.265+ compression, IP67, IK10, 2.8mm-12mm lens, 50m IR

range, microSDXC slot of upto 256GB, night vision as HIKVision or

approved equal

No. 14 0

D

4MP Dome Network Camera

H.265+ compression, IP67, IK10, 2.8mm-12mm lens, 50m IR

range, night vision as HIKVision or approved equal

No. 12 0

E
43" LED Monitor 4K resolution with HDMI, VGA and USB input

ports
No. 1 0

F
48-Port switch as DLINK, Model No.DGS-3630-28SC, 4 x Combo

10/100/1000BASE-T/SFP and 4 x 10 GbE SFP+ ports
No. 1 0

G

750VA 2U Rack-mount line interactive UPS

pure sinewave, AVR, LCD display, EN/IEC 62040 as APC Smart

or approved equal

No. 1 0

H 1U Rack Mount 6 Way Power Distribution Unit (PDU) No. 1 0

J
48-Port CAT.6A Voice and Data modular patch panel for 4-Pair

FTP cable termination as NEXANS or approved equivalent
No. 1 0

K
1U Cable managers/organisers as NEXANS or approved

equivalent
No. 2 0

0 SECTION 8 / PG1 CARRIED FORWARD TO COLLECTION PAGE
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Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

SECTION NO. 6

Supply, install, test, commission, and handover the following:

ICT AND MATV INSTALLATIONS

A

6U outdoor Cabinet(Powder coated with colour RAL Green 

6002),steel framework black, water and dust proof,lourved sides 

lockable with a key

No. 1 -                   

B
UTP 250MHz Category 6A data cable Cu conductor(measured in

rolls where 1 roll is approximately 300meters)
No. 5 0

C
Accessories i.e. RJ45 terminal clips&boots, screws, cable ties, 

cable clips, wall plugs et al
Lot 1 0

D

Television outlet points completely wired in RG 6U low resistance 

high resolution coaxial cables  as Alcad, Alsteel or equal and 

approved, laid in PVC conduits (measured elsewhere) from the 

roofspace to various points as shown in contract drawings.

LM 60 0

E UHF aerial as Elies or equal and approved No 1 0

F Aerial mast complete with its accessories No. 1 0

G Power supply No. 1 0

H 4 way coax Splitters No. 2 0

J Dual TV/Sat outlets as TELEVIES, PROFFESSIONAL 

or equivalent and approved No. 3 0

K

55" QLED television screen with 4K resolution display, HDMI,

VGA, 1No. ethernet port, bluetooth/wireless connectivity and

2No.USB input ports as Samsung,LG, Sony or Hisense. Indicate the

brand priced to be installed in the creche on first and second

floors

No. 2 0

0 SECTION 8 / PG2 CARRIED FORWARD TO COLLECTION PAGE
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COLLECTION PAGE

CP3.1 Brought forward from BILL 4/S6/1 0

CP3.2 Brought forward from BILL 4/S6/2 0

TOTAL

CCTV SURVEILLANCE 0

CARRIED FORWARD TO BILL NO. 4 SUMMARY
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BILL NO. 4; SECTION 7

ADDRESSABLE FIRE DETECTION

ELECTRICAL INSTALLATIONS

Fire D&A BILL 4/S7/0 SDHUD 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills  

Item Description Unit Qty
 Rate 

Kshs 

Total

Kshs

SECTION NO. 7

Supply, install, test, commission, and handover the following:

Fire Alarm system points comprising wiring in 2-core 1.5mm
2

fire

resistant screened cable drawn into concealed 20mm Ø PVC

conduit. Cable to be FP200 or FIRETUF or approved equivalent
No. 86 0

B Intelligent optical smoke detector incorporating a short circuit

isolator and alarm indicator LED visible 360 degrees, complete

with base as CAP320 or approved equivalent
No. 37 0

C Intelligent thermal heat/smoke detector incorporating a short

circuit isolator and alarm indicator LED visible 360 degrees,

complete with base as CAH330 or approved equivalent
No. 4 0

D Addressable resettable call point incorporating integral short

circuit isolator and reset key, designed to comply with EN54

pt11, complete with base as Cooper CBG370S or approved

equal

No. 22 0

E Addressable wall sounder 2tone pulsed with flashing strobe and

built in short circuit isolator as Cooper CASB383 or approved

equal

No. 22 0

F 2loop intelligent addressable control panel EN54 certified,

monitoring of open and short circuit, with integral battery and

power supply unit as Cooper CF3000 or approved equal 

No. 1 0

G Network interface for synchronising items F above as Cooper

DF6000
No. 1 0

H Addressable Fire Repeater Panel as Cooper No. 1 0

I 750VA line interactive UPS

pure sinewave, AVR, EN/IEC 62040 as APC or approved equal 1 0

J Interface module unit slc 1 1 0

K Spur Unit Isolator Switch 1 1 0

0 
ADDRESSABLE FIRE DETECTION AND ALARM CARRIED FORWARD TO BILL NO. 4 

SUMMARY

Fire D&A BILL 4/S7/1 SDHUD 2024



SUMMARY PAGE

ITEM DESCRIPTION             KES   CTS 

1 LOWER GROUND                             -   

2 GROUND FLOOR                             -   

3 FIRST FLOOR                             -   

5 MAINS INTAKE                             -   

6 CCTV SURVEILLANCE AND AUDIO VISUALS                             -   

7 FIRE  DETECTION AND ALARM                             -   

PC SUM

9

ALLOW A PROVISIONAL SUM OF Three Million Five Hundred 

Only (KES 3,500,000) FOR KPLC METRE AND SERVICE LINE 

CONNECTION CHARGES AND RELATED INSTALLATIONS (To be 

expended as per KPLC quotation with the discretion of PM)

3,500,000.00

10
Allow a sum for builder's work associated with electrical works and 

electrical installations

TOTAL FOR

BILL NO. 4: ELECTRICAL INSTALLATIONS 3,500,000.00

CARRIED TO GRAND SUMMARY

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET IN NANDI COUNTY

BILL 4/S3/8

BILL 4/S5/4

BILL 4/S6/3

BILL 4/S7/1

ELECTRICAL INSTALLATIONS

PAGE NO.

BILL 4/S1/4

BILL 4/S2/6

BILL NO. 4 SUMMARY BILL 4/SUM/1 SDHUD, 2023



ANNEX TO BILLS OF QUANTITIES - SCHEDULE OF LIGHTING FITTINGS

Item Description MAN/CAT. NO.

TYPE  C: 1200mm, 1x18W Bare batten LED  fitting as Osram ledvance or approved equal

TYPE  D:

1200mm, 1x18W IP65 rated dust and moisture resistant LED fitting with injection

moulded GRP Canopy and Polycarbonate diffuser and stainless steel toggles as

Osram or approved equal

Ledvance

TYPE E:

1200mm, 2x18W IP65 rated dust and moisture resistant LED fitting with injection

moulded GRP Canopy and Polycarbonate diffuser and stainless steel toggles as

Osram or approved equal

Ledvance

TYPE H:
Bulkhead liftshaft light fittinng c/w LED bulb as THORN PIAZZA or approved equal

OLG100

TYPE Z1:
72mm Diam. Cylindrical Ceiling mounted spotlight c/w 12w warm 

white luminaire as Sasso 60/100 Round/cylindrical to be installed in 
Philips



EXTERNAL WORKS

BILL NO. 5



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

BILL NO. 5: SECTION NO. 1: CIVIL WORKS

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1.01

Allow Provisional sum of Kenya shillings five 

hundred thousand only (KSh 500,000/=) for 

materials testing as instructed by the Engineer.

Prov. 

Sum
1       500,000 500,000.00               

1.02
Extra Over on Item 1.01 for Contractors 

overheads and profits
% 10 50,000.00                

BILL № 1:  Preliminary and General Items

Civil Works BILL 5/S5.1/4 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

550,000.00               BILL 1 TOTAL CARRIED TO SUMMARY PAGE

Civil Works BILL 5/S5.1/5 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL № 4:  Site Clearance and Topsoil 

Stripping  

4.01

Clear site including removal of trees (girth less 

than 300 mm), hedges, bushes and other 

vegetation and other deleterious materials, 

grub up roots and backfilling of holes left by 

removal of stumps and roots in accordance 

with the Specifications, as shown on the 

drawings and as instructed by Engineer.

0.17                              -   

4.02

Removal of  top soil to a maximum depth of 

200 mm including excavation, loading and 

disposal 

m3        344                              -   

Cutting of trees of all girth above 300 mm 

including cutting of trunks, branches, uprooting 

and removal of all materials and stacking 

within the Right of Way and complete with 

filling of depressions/pits by earth including 

liaison with concerned authorities for obtaining 

permissions.

(i) Girth from 300 mm to 600 mm № 2                              -   

(ii) Girth above 600 mm but up to 900 mm № 2                              -   

(iii) Girth above 900 mm but up to 1800 mm № 1                              -   

4.04

Transpotation of the existing trees of girth 

above 600 mm girth as instructed by Engineer, 

including shifting of the tree and storing at 

locations as instructed by the Engineer.

№ 3                              -   

4.05

Excavate, remove and dispose existing 

900mm, 600mm and 300mm dia pipe culverts 

including the inlet and outlet structures as 

directed by the Engineer

m 10                              -   

                             -   

4.03

Civil Works BILL 5/S5.1/6 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Carried Forward to Next Page                               -   

Civil Works BILL 5/S5.1/7 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Brought Forward from Previous Page                               -   

4.06

Dismantling of structures on the roadway 

including sorting out the dismantled material, 

disposal of unserviceable material and 

utilizing the serviceable material free of costin 

permanent works as directed by the Engineer

a) Reinforced Concrete of any class m3 5 -                           

b) Brick and / or stone mansory m3 5 -                           

c) Bituminous pavement m3 5 -                           

d) Granular pavement m3 5 -                           

e) Plain concrete of any class m3 5 -                           

-                           

4.07

Exhume pipe culverts  (include costs of 

excavation , dismantling of headwalls, 

surrounds, slabs, bedding etc.)

-                           

a) Upto 600mm diameter m 5 -                           

b)600mm to 900mm diameter m 5 -                           

c)  above 900mm diameter m 5 -                           

4.08
Take down and re-elect fences as directed by 

the resident Engineer
m 5 -                           

Civil Works BILL 5/S5.1/8 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Total of Bill № 4 (Carried Forward to 

Summary
                              -   

Civil Works BILL 5/S5.1/9 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

No separate payments shall be made for the 

overhaul of the material and the cost of such 

haulage shall be included in the rates and or 

prices.

5.01 Cut to spoil in soft material m3 836                              -   

5.02 As Item 5.01 but in hard material m3 479                              -   

5.03

Provide, spread, water, process and compact 

300 mm improved subgrade to 100% MDD 

(AASHTO T99) in two layers of 150 mm 

thickness.

m3 599                              -   

5.04

Provide,spread  and compact in layers 

approved soft material(Minimum CBR 15%)as 

fill material as shown in the drawing and as 

directed by the Engineer

m3 3,444                              -   

5.05

Provide,spread and compact in layers 

approved  hard material(Minimum CBR 30% 

at 4 day saok)  as shown in the drawing and 

as directed by the Engineer.

m3 1,722                              -   

5.06
Provide, Spread and compact rockfill in 

swampy areas
m3 13                              -   

  BILL № 5: Earthworks

Civil Works BILL 5/S5.1/10 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Total of Bill № 5 (Carried Forward to 

Summary)
                              -   

Civil Works BILL 5/S5.1/11 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

NOTE: No separate payment shall be made 

for the haulage for these items as they shall 

be deemed to have been included in the 

Contractor's rates.

7.01

Excavate in soft material for structures such as 

box culverts, abutments, wing walls, gabions 

and pier foundations as directed by the 

engineer. 

m
3 0 -                           

7.02 As for item 7.01 but in hard material m
3 0 -                           

7.03

Providing, placing selected granular backfill 

material  behind abutment, wing walls and 

retaining walls to any depth and compaction 

complete as per the drawings and Technical 

Specifications and as instructed by Engineer.

m
3 0 -                           

7.04

Provide and lay  150mm stone pitching and 

grouting as shown on the drawings to technical 

specificatons and as instructed by the 

Engineer.

m
2 0 -                           

7.05 Excavate for gabions in soft material m
3 0 -                           

7.06 As Item № 7.05 but in hard material m
3 0 -                           

7.07
Provide and place gabion mesh and 

mattresses as instructed by the Engineer
m

2 0 -                           

7.08
Provide and place rock fill below structures 

and to gabions.
m

3 0 -                           

7.09
Provide filter fabric under and / or behind 

gabions
m

2 0 -                           

BILL № 7:  EXCAVATION AND FILLING FOR STRUCTURES

Civil Works BILL 5/S5.1/12 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

0.00BILL 7 SUB-TOTAL CARRIED TO SUMMARY PAGE

Civil Works BILL 5/S5.1/13 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

No separate payment shall be made for the 

haulage of surplus or unsuitable excavated 

material and the cost of such haulage shall be  

included in the rates and/or prices

8.01

Excavate in soft material  for pipe culverts, 

subsoil drains, headwalls, wing walls, aprons, 

toe  walls, drop inlets, mitre drains, catch 

water drains and median drains including 

support of trench sides, backfilling and 

compacting as specified or as instructed by the 

Engineer. 

m3 217                              -   

8.02
As Item 8.01 but  in hard material (any 

method)
m3 86                              -   

8.03
Allow for hacking in existing concrete drain for 

junction connections 
m3 5                              -   

8.04

Allow for perforation and connecting to the 

existing drain including stoppage of inflowing 

water (hole approximately 600 widex800 

high x 250 thick)

no. 1                              -   

8.05

Excavate/ desilt, grade to shape inlets 

outfalls, side drains to free flow conditons 

including cart to spoil any  excess grass debris 

and soils as and where directed by the 

Engineer.

m3 20                              -   

8.06

Provide, lay and joint 450 mm Internal 

Diameter (I. D.)  Reinforced Cement Concrete 

pipes. The rate to include backfilling and 

compaction to drain formation level

m 300                              -   

8.07
Ditto item 8.06 above but 600mm I.D.  

Reinforced Cement Concrete pipes
m 150                              -   

8.08
Ditto item 8.06 above but 900mm I.D.  

Reinforced Cement Concrete pipes
m 30                              -   

8.09

Provide place and compact class 25/20 

concrete to headwalls, wingwalls, aprons and 

toe walls to pipe culverts.

m3 6                              -   

8.10

Provide place and compact 150mm class  

15/20 concrete to beds and surround to 

450mm diameter pipes (0.4059m3/m) 

m3 122                              -   

8.11

Ditto item 8.11 above but 600mm I.D.  

Reinforced Cement Concrete pipes 

(0.5259m3/m)

m3 79                              -   

BILL № 8: Culvert and Drainage Works

Civil Works BILL 5/S5.1/14 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Carried Forward to Next Page                               -   

Civil Works BILL 5/S5.1/15 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Brought Forward from Previous Page                               -   

8.12

Ditto item 8.11 above but 900mm I.D.  

Reinforced Cement Concrete pipes 

(0.8118m3/m)

m3 24                              -   

8.13

Allow for in-situ lining with concrete Class 

20/20 on outfall drains through built-up areas 

and limit of works areas and access roads

m3 10                              -   

8.14

Provide and joint 450mm diameter precast 

concrete invert block drain (IBD)  channels with 

two double side precast side slabs of 

600x225x75mm as lining for side drain 

including bedding and backfilling with 

selected material as directed by the Engineer.

m 100                              -   

8.15
Extra Over for precast side slabs of 

600x225x75mm.
m 20                              -   

8.16

Provide all materials lay and joint shallow IBD 

as directed by the Engineer to form mitre 

drains. Rate to include provision of 100mm 

well compacted bed and jointed by 1:3 

cement mortar

m 258                              -   

8.16

Provide and lay 150mm thick grouted stone 

pitching with ratio 1:4 cement to Mortar, on 

culvert inlets and outlets  and where directed 

by the Engineer.

m2 20                              -   

8.17

Concrete class 20/20 for side closed drains , 

including formwork and steel reinforcements as 

directed by the Engineer

m 5                              -   

8.18

Provide all materials and construct standard 

untrapped gully pot in concrete class 20/20 

reinforced with BRC A142 and with 

350x500mm polyresin frames and covers 

conforming with standard specifications

no. 32                              -   

8.19

Provide and place A142 fabric Mesh 

reinforcement or equivalent  for wing walls, 

head walls, aprons, toe, inlets and outlets as 

directed by the Engineer

m2 20                              -   

Civil Works BILL 5/S5.1/16 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Carried Forward to Next Page                               -   

Civil Works BILL 5/S5.1/17 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Brought Forward from Previous Page                               -   

8.20

Excavate in soft material  for service ducts 

including support of trench sides, backfilling 

and compacting as specified or as instructed 

by the Engineer. 

m3 21                              -   

8.21
As Item 8.20 but  in hard material (any 

method)
m3 8                              -   

8.22

Provide and lay 450 Dia service ducts of 

length 10 m each as per the drawings and as 

instructed by the Engineer

No. 2                              -   

Civil Works BILL 5/S5.1/18 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Total of Bill № 8 (Carried Forward to 

Summary)
                              -   

Civil Works BILL 5/S5.1/19 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

9.01

Provide and maintain the signs and barriers 

for safe passage of traffic including signage, 

Barricades - drum type, Barricades - steel 

portable, Flashing light arrow panels in 

accordance with section 907 of the standard 

specifications

Months 9                              -   

9.02 Allow for passage of traffic through the works Months 9                              -   

9.03

Maintain the Estate/industrial routes used as 

deviations as per clause 907 of the Standard 

specification

KM 1                              -   

BILL № 9:  Passage of Traffic

Civil Works BILL 5/S5.1/20 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Total of Bill № 9 (Carried Forward to 

Summary)
                              -   

Civil Works BILL 5/S5.1/21 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

 

Measurements and payment by method 'A' as 

defined in the standard specifications. No 

separate payments shall be made for the 

overhaul of material and the cost of such 

haulage shall be included in the rates and or 

prices

 

12.01

Provide, place, water and compact Natural 

Gravel Material to 95% MDD (AASHTO 

T180) of sub base quality for base for the 

walkways of thickness 100mm and on the 

carriageway and parking  to a consolidated 

thickness of not more than 300mm as shown in 

the drawings and as instructed by the Engineer

m3   497.70                              -   

12.02

Prepare surface provide, place, handpack 

(300mm in One Layer)and compact quarry 

chips (natural blue stone) to refusal densities 

on the carriageway and parking as directed 

by the Engineer.

m3   478.80                              -   

BILL № 12: Natural Material for Sub-base and Base

Civil Works BILL 5/S5.1/22 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Total of Bill № 12 (Carried Forward to 

Summary
                              -   

Civil Works BILL 5/S5.1/23 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Note: No haulage will be paid for bitumen or 

chipping sand this should be included in the 

billed rates.

15.01

Prepare surface of carriageway, shoulders, 

repair areas, bus bays, accesses and junctions, 

provide, heat and spray MC 70 cutback 

bitumen prime coat at a rate of spray in the 

range of 1.0 litre/m2 to 1.2 litres/m2 as 

directed by the Engineer

litre           -                                -   

15.02

Clean and prepare surfaces, provide and 

spray K1-60 bitumen emulsion as tack coat on 

carriageway bituminous layer  and repair 

areas and before another of similar nature at 

a spray rate in the range of 0.3 litre/m2 to 

0.8 litre/m2 as instructed by the Engineer

litre           -                                -   

BILL № 15: Bituminous Surface Treatments and Surface Dressing

Civil Works BILL 5/S5.1/24 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Total of Bill № 15 (Carried Forward to 

Summary)
                              -   

Civil Works BILL 5/S5.1/25 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

 

Note: No haulage will be paid for bituminous 

mix bases and Asphalt Concrete (AC) binder 

course and the rate shall be all inclusive.

 

16.01

Prepare surfaces of repair areas, provide, 

mix, lay and compact Asphaltic Concrete (AC) 

(Type 1)  with bitumen and 0/14 mm 

aggregates as regulation on the existing 

carriageway and as directed by the Engineer

m3       2.52                              -   

16.02

Prepare surfaces, provide, mix, lay and 

compact Asphaltic Concrete (AC) (Type 1) as 

wearing course on base with bitumen and 

0/20 mm aggregates on prepared surface of 

asphalt base layer

m3       3.60                              -   

BILL № 16: Bituminous Mix Bases, Binder Courses and Wearing Courses.

Civil Works BILL 5/S5.1/26 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Total of Bill №  16 (Carried Forward to 

Summary)
                              -   

Civil Works BILL 5/S5.1/27 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

17 CONCRETE

17.01

Provide and fix on the carriageway and 

parking interlocking concrete paved unishaped 

blocks (monolithic single layer precast concrete 

blocks) of any specified colour/size & shape, 

with approved pattern of 60 mm thick having 

average crushing strength of 50 N/mm2 on 

average thickness of 50 mm complete with 

uniformly graded river sand cushioning 

properly compacted with a mechanical 

compactor to required level, grade and 

camber  as instructed by Engineer. Rate to 

include bedding sand and that to fill the joints, 

ties and edge restraints

m2 1,596 -                           

17.01B
Extra over item 17.01 for laying blocks at 

speed bumps
m2 27 -                           

17.02
Ditto item 17.01 above but for 60mm heavy 

duty blocks at the walkway
m2 60 -                           

17.03

Provide, lay in place and joint 

600x600x50mm well cured paving slabs on 

50mm well compacted sand/quarry dust bed 

to footpaths/islands and around the blocks as 

stipulated in the special Specifications.

m2 126 -                           

BILL № 17:  Concrete Works

Civil Works BILL 5/S5.1/28 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

-                            BILL 17 TOTAL CARRIED TO SUMMARY PAGE

Civil Works BILL 5/S5.1/29 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

20A Road Marking and Road Signs

Road Marking

20A.01

Provide and lay hot applied thermoplastic 

road marking compound in approved colour 

and shade (ASTM 9) for road marking on 

bituminous surface on centerline, 100 mm, 

edge line 150 mm wide 3.0 mm thick, using 

fully automatic extrusion machine and using 

pre-melter for melting thermoplastic material 

including cleaning the surface of all dirt, dust, 

and other foreign matter, complete with 

demarcation at site/pre-marking, finishing and 

managing the traffic movements.  Marking to 

be done as per the specifications, detailed 

drawings and as instructed by the Engineer.

(i) For lane marking (broken lines) with white 

paint, 100 mm wide
m2 49                              -   

(ii) For lane marking with yellow paint, 150mm 

wide
m2 551                              -   

(iii) For raised kerb lines with black paint, 150 

mm wide
m2 74                              -   

20A.03

Provide and lay hot applied thermoplastic 

road marking compound in approved colour  

and shade (ASTM 9) for road marking on 

bituminous road surface on pedestrian 

crossings, chevrons, directional arrows, give 

way and stop lines mm thick using fully 

automatic extrusion machine and using pre-

melter for melting thermoplastic. Material, 

including dispensing drop on glass beads of 

approved make and as per BS 6088 at the 

rate of 250g/m²  including cleaning the 

surface of all dirt, dust, and other foreign 

matter, complete with demarcation at site/ pre-

marking, finishing and managing the traffic 

control. Marking to be done as per the 

specifications, drawings and as instructed by 

the Engineer.

m2 100           1,000               100,000.00 

BILL № 20: Road Furniture

Civil Works BILL 5/S5.1/30 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Carried Forward to Next Page                100,000.00 

Civil Works BILL 5/S5.1/31 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Brought Forward from Previous Page                100,000.00 

Permanent Road Signs

20A.04

Supply and fix regulatory/mandatory road 

sign boards  made up with high intensity 

grade retroreflective type sheeting(ASTM 9) 

complete as per the drawings and Technical 

specifications.

№ 5                              -   

20A.05

Supply and fix cautionary/warning road sign 

boards  made up with high intensity grade 

retroreflective type sheeting (ASTM 9) 

complete as per the drawings and Technical 

Specifications

№ 5                              -   

20A.06

Supply and fix informatory road sign boards 

made up with high intensity grade retro-

reflective type sheeting complete as per 

drawing and Technical specifications.

(i) Area less than 1.0 m2 № 1                              -   

(ii) Area more than 1.0 m2 but less than 2 m2 № 1                              -   

(ii) Area more than 2.0 m2 but less than 5 m2 № 1                              -   

20B Other Road Furniture

20B.01

Provide, lay and Joint complete with hauncing 

as shown on the drawings and as instructed by 

the Engineer 

(i) Raised  Kerbs m 492                              -   

(ii) Flush Kerbs m 20                              -   

20B.02

Provide, lay and Joint complete with hauncing 

as shown on the drawings and as instructed by 

the Engineer  100 x 125 mm channels for the 

walkways

m 906                              -   

                             -   

20B.04

Provide and place Concrete Class 20/20 

Bollard size 1.2 m x 0.1 m x 0.1 m embedded 

to a depth 0.2 m where instructed by the 

Engineer.

No. 20                              -   

Civil Works BILL 5/S5.1/32 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Total of Bill №   20 (Carried Forward to 

Summary
               100,000.00 

Civil Works BILL 5/S5.1/33 SDHUD, 2024



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Note:

Any plant employed upon Day works which 

have power rating lower than that specified, 

shall be paid for at rates lower than those in 

the Schedule of Day works. The reduction in 

the payable rate shall be in proportion to the 

power rating below that specified.

PLANT

22.01  Crawler Dozer and Hydraulic Ripper

 (a) 100-135 Kw rated flywheel power Hr 0                              -   

  (b) 136-185 Kw rated flywheel power Hr 0                              -   

 (c) 186-250 Kw rated flywheel power Hr 0                              -   

22.02 Motor Graders  

 (a) 80-110 Kw rated flywheel power Hr 0                              -   

(b) 111-120 Kw rated flywheel power Hr 0                              -   

22.03 Rollers Towed vibratory including tractor  

(a) 6.5-8.8 t un-ballasted weight Hr 0                              -   

 (b) 8.6-11.7 t un-ballasted weight Hr 0                              -   

22.04 Roller rubber tyred self propelled

(a) up to 1 t per wheel Hr 0                              -   

(b) 1.1 t -2.0 t per wheel Hr 0                              -   

22.05
Roller Vibratory single roll Rubber tyred, 8.3-

10.5 t un-ballasted weight
Hr 0                              -   

22.06
Vibrating plate compactor 114-200 kg 

operating weight
Hr 0                              -   

22.07
Compressor rated by normal delivery of free 

air per minute complete with all tools

 (a) 6.0-7.4 m3/mm Hr 0                              -   

(b)7.5-9.7m3/min Hr 0                              -   

(c) 9.8-25.5m3/min Hr 0                              -   

BILL № 22: Day Works

Civil Works BILL 5/S5.1/34 SDHUD, 2024
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22.11 Concrete mixers (wet capacity)

 (a) up to 100 litres Hr 0                              -   

(b) 101-200 litres Hr 0                              -   

 (c) 201-300 litres Hr 0                              -   

22.12 Concrete poker vibrator Hr 0                              -   

22.13 Lorries - Flatbed

(a) up to 7.5t gross vehicle weight Hr 0                              -   

(b) 7.6-12.0t gross vehicle weight Hr 0                              -   

22.14 Lorries - Tippers

(a) up to 11t gross vehicle weight Hr 0                              -   

(b) 11-17t gross vehicle weight Hr 0                              -   

(c) 17.1- 25t gross vehicle weight Hr 0                              -   

22.15 Van, Pickup or similar utility vehicle  

(a) up to 1 t carrying capacity Hr 0                              -   

 (b) 1.1-2.6 t carrying capacity Hr 0                              -   

22.16 Self propelled water or fuel tanker

(a) 3500-4550 litre capacity Hr 0                              -   

 (b) 4551-7000 litre capacity Hr 0                              -   

(c) 7001-12000 litre capacity Hr 0                              -   

22.17 Pressure Bitumen distributor

 (a) 3500-4550 litre capacity Hr 0                              -   

(b) 4551-9000 litre capacity Hr 0                              -   

22.18 Mechanical Broom Hr 0                              -   

22.19 LABOUR                              -  

 (a) Unskilled Labour Hr 0                              -   

(b) Artisan Hr 0                              -   

 (c) Plant Operator Hr 0                              -   

(d) Driver Hr 0                              -   

 (e) Foreman Hr 0                              -   

(f) Office attendants and chainmen Hr 0                              -   

MATERIALS

Civil Works BILL 5/S5.1/36 SDHUD, 2024
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All items of materials must be priced to comply 

with the Specifications.
 

22.2 Ordinary Portland Cement tonne 0                              -   

22.21 Hydrated Lime tonne 0                              -   

22.22 High Yield Steel 

(a) Up to and including 16mm diameter tonne 0                              -   

(b) Over 16mm diameter tonne 0                              -   

22.23 Aggregates for Concrete

(a) Fine m3 0                              -   

(b) coarse m3 0                              -   

22.24 Shuttering Timber

(a) F1 finish m2 0                              -   

(b) F2 finish m2 0                              -   

22.25 Chippings

(a) Class 3 any size m3 0                              -   

(b) fine aggregate m3 0                              -   

22.26 Cutback Bitumen and emulsion

(a) bitumen pen grade 80/100 litre 0                              -   

(c) Bitumen cut-back MC 30 litre 0                              -   

(d) Bitumen emulsion  K-160 litre 0                              -   

22.27 Gabion mesh, size 1.0 m x 1.0 m x1.0 m m2 0                              -   

22.28 Stone for gabions m3 0                              -   

Civil Works BILL 5/S5.1/38 SDHUD, 2024
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Total of Bill № 22 (Carried Forward to 

Summary)
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24.01

Supply, Stack and Spread good earth and 

manure at site including royalty and carriage 

up to 15 m 

m3 0                              -   

24.02

Supply, Stack and Plant flowering/avenue 

trees of at least 1m height above the ground 

level in excavated pits of size 1.2m x 1.2m x 

1.2m and after planting, removal and stacking 

of excavated earth to desired location, filling 

the pit with soil,  Large and small tree 

№  0                              -   

24.03

Provide, Plant and Develop the plants, shrubs 

and flower bed on embankment slopes, inside 

the embankment and as shown on the drawing 

in excavated pits of size 0.6 x 0.6 x 0.6 and 

after planting removal and staking of 

excavated pits / bed with appropriate 

material

(a) Medium Shrubs №  20                              -   

(b) Small Shrubs №  20                              -   

24.04 Grassing

(a) Plant of springs of approved indigenous 

type of grass
m2 0                              -   

(b) Hydro seeding

  (i) provide an approved seed mixture for 

hydro seeding
Kg 0                              -   

  (ii) Hydro seeding Ha 0                              -   

24.05

Provide, Plant and develop the lawn in 

approved variety grass including excavating 

the existing soil to maximum depth 30 mm 

removing and stacking of excavated earth to 

instructed location, dressing the soil in proper 

slope, mound, fitting the excavation

m2 0                              -   

24.06
Provide and lay crazy stones as per the 

direction of the Engineer
m2 0           1,500                              -   

BILL № 24: Landscaping and Environmental Mitigation Measures

Civil Works BILL 5/S5.1/40 SDHUD, 2024
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24.07

Transplant the  existing trees of girth above 

600 mm girth as instructed by Engineer, 

including uprooting and shifting of the tree 

and placing  in excavated pits of suitable size 

and after transplanting, removal and stacking 

of excavated earth to desired

№ 0                              -   

24.08

Maintenance of transplanted trees including 

watering , including labour, all tools and 

equipment and maintaining up to defect 

liability period. as instructed by Engineer up to 

defect liability period.

№ 40                              -   

24.10

Monitor Air quality for  SPM, PM10, SO2, 

NOX, CO & HC in each season i.e. summer, 

winter & post monsoon with a frequency of 24 

hr/day for two consecutive working days per 

week for two weeks during construction period 

at three locations 

№  of  

samples
0                              -   

24.11

Monitor Noise levels once in every season for 

two non consecutive days per week for 2 

weeks with an interval of 10 minutes for 24 hr 

at three locations.

№  of  

samples
5                              -   

24.12

Test water quality at two locations along the 

project for pH, BOD, TSS, TDS, DO, turbidity 

and O&G once in each season i.e. summer, 

winter & post monsoon season.

№  of  

samples
0                              -   

24.13

Test soil quality for heavy metals and oil & 

grease at the start and end of construction 

activity at the relevant section 

№  of  

samples
5                              -   

24.14
Excavate, desilt and clean rivers/channels on 

either side of the road
m 0                              -   

Civil Works BILL 5/S5.1/42 SDHUD, 2024
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Total of Bill № 24 (Carried Forward to 

Summary
                              -   
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Bill DESCRIPTION AMOUNT KSHS.

1 Preliminary and General Items 550,000.00                  

4 Site Clearance and Topsoil Stripping -                              

5 Earthworks -                              

7 Excavation and Filling For Structures -                              

8 Culverts and Drainage Works -                              

9 Passage of Traffic -                              

12 Natural Material for Sub-base and Base -                              

15 Bituminous Surface Treatments and Surface Dressing -                              

16 Bituminous mix bases, Binder Courses and Wearing Courses -                              

17 Concrete Works -                              

20 Road Furniture 100,000.00                  

22 Dayworks -                              

24 Landscaping and Environmental Mitigation Measure -                              

TOTAL FOR

A CIVIL WORKS AND RETAINING WALL 650,000.00                  

CARRIED TO BILL NO. 5 SUMMARY

Summary of Bills BILL 5/CW/24 SDHUD, 2024



BILL NO. 5 SUMMARY

ITEM DESCRIPTION             KES   CTS 

1 CIVIL WORKS               650,000.00 

TOTAL FOR

BILL NO. 5: EXTERNAL WORKS 650,000.00

CARRIED TO GRAND SUMMARY

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET IN NANDI COUNTY

EXTERNAL WORKS

PAGE NO.

BILL NO. 5 SUMMARY BILL 8/1 SDHUD, 2023
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL NO. 5

PROVISIONAL SUM

Landscaping

A
Allow a provisional sum of Kenya Shillings One Million Two Hundred 

Thousand (Kshs. 1,200,000.00) for all landscaping works
SUM 1,200,000.00              

Branding

B

Allow a provisional sum of Kenya Shillings One Million Two Hundred 

Thousand (Kshs. 1,200,000.00) for the supply and installation of 

various type of Branding as directed by the project manager

SUM 1,200,000.00              

Trader Modules

C

Allow a Provisional Sum of Kenya Shillings Eighteen Million (Kshs. 

18,000,000) only to be expended at the discretion of the project 

manager for the supply of Trader Modules, manufactured and 

delivered by a supplier appointed by the project manager

SUM 18,000,000.00            

D

Allow for Profits and Overheads for Item "C" above (the rate for this 

item shall be assumed to include VAT, other taxes and all statutory 

deductions and no claims whatsoever shall be entertained for failure by 

the bidder to include VAT in the rate for this item ) 

% 120,000.00                

E

Allow for general and special attendance for item "C" above (the 

rate for this item shall be assumed to include VAT, other taxes and all 

statutory deductions and no claims whatsoever shall be entertained for 

failure by the bidder to include VAT in the rate for this item) 

Item 600,000.00                

Demolition Works

F
Allow a Provisional Sum of Kenya Shillings Three Million Only (Kshs. 

3,000,000.00) for demolitions works
3,000,000.00              

G

Allow a Provisional Sum of Kenya Shillings Ten Million (Kshs. 

10,000,000.00) Only for the Construction of Biodigester/Septic 

System, including associated sewer works, as directed and approved 

by the Project Manager

10,000,000.00            

TOTAL PROVISIONAL SUM CARRIED TO SUMMARY 34,120,000.00            

PROVISIONAL SUMS Bill No. 5/PS/1 SDHUD



Proposed Construction of Nandi Hills Modern Market in Nandi Hills

ITEM DESCRIPTION AMOUNT

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET IN NANDI 

COUNTY

GRAND SUMMARY 

1 BILL NO. 1: GENERALS AND PARTICULAR PRELIMINARIES 26,337,800.00                       

2 BILL NO. 2: BUILDER'S WORK 200,000.00                            

3 BILL NO. 3: MECHANICAL WORKS 60,000.00                              

4 BILL NO. 4: ELECTRICAL WORKS 3,500,000.00                         

BILL NO. 5: EXTERNAL WORKS 650,000.00                            

5 BILL NO. 6: PROVISIONAL AND PRIME COST SUMS 34,120,000.00                       

6 CONTINGENCY SUM 15,000,000.00                        

3. GRAND TOTAL CARRIED TO FORM OF TENDER 79,867,800.00                        

Amount in Words: 

Tenderer's Official Stamp

Signed:   ___________________________________________________________________________________________________________________________

Signed:   ___________________________________________________________________________________________________________

(Contractor)

Address: ___________________________________________________________________________________________________

Date:      _________________________________________________________________________________________________

Witness:  ________________________________________________________________________________

Signed:   ________________________________________________________________________________

Address: ________________________________________________________________________________

Date:      _________________________________________________________________________________

GRAND SUMMARY GS/1 SDHUD
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
STATE DEPARTMENT FOR HOUSING AND URBAN DEVELOPMENT 

PROPOSED CONSTRUCTION OF NANDI HILLS MODERN MARKET  

General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERAL PROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 



78 

 

 

 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, theParty shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
thetime (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 

Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence 
of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 



82 

 

 

 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor 
a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 
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4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 
such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
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[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed 
sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 



86 

 

 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services. 
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4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 
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which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 

the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 
negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 
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4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 
 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 



90 

 

 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract. 

4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 
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5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto 
the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 
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to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside 
the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and 
authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 
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6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
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involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
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including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials 
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 
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7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material (whether 
natural orman-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
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notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 
ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 
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8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
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Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice to 
the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 
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a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor out standing work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
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are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not appl yto any defectsor damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contractas a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed 
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his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 
Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 



104 

 

 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 
wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 
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d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled 
to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 
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13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 
shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 
shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in detail 
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the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include there porton the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-

Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; 

and either: 
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b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 

14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
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in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 

to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 
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14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct 
by the Procuring Entity. 
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14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 
his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 
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h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 
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15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 
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f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 
employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
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Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 
Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 
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17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the know how and other technical information disclosed to the contract or 
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 
other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 
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18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 
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18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 



122 

 

 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
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by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either on 
the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's liability, 
the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 
instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
eventor circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws ofKenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failureto Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                
here in shall prevail over those in the GCC. 

 

 

Conditions Sub-

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 
Heading State Department For Housing and Urban 

Development  

Name and Reference No. of the 

Contract 

 

Heading 

and 1.1 
Proposed Construction of Nandi Hills Modern 

Market 

 

Tender No. MLPWHUD/SDHUD/SUD/088/2024-

2025 

Engineers Name and address Heading 

and 3.1.1 
Director, Metropolitan Development Department. 

State Department for Housing and Urban 

Development, 

P.O Box 30119-00100,  

Nairobi, Kenya 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel agreed by 

the Procuring Entity prior to Contract signature] 

Time for Completion 1.1. 24 Months 

Defects Notification Period 1.1 6 Months  

Sections 1.1 If Sections are to be used, refer to Table: Summary of 

Sections below 

Electronic transmission systems 1.3 N/A 

Time for the Parties entering into a 

Contract Agreement 

1.6 Within 30 days after notification of award subject 

to there being no appeals 

Commencement Date 8.1.1 14 days after site handing over 

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than 14 days after Commencement Date 

Architect Duties and Authority 3.1.6 (b) 

(ii)  

Variations resulting in an increase of the Accepted 

Contract Amount shall be as guided by the Public 

Procurement and Asset Disposal Act, 2015 and all 

amendments thereafter and attendant 

Regulations. 

Performance Security 4.2.1 The performance security will be in the form of a 

Performance Bond in the amount(s) of Ten percent 

(10%)of the Accepted Contract Amount and in the 

same currency(ies) of the Accepted Contract 

Amount. 

Normal working hours 6.5 0800 hrs to 1700 hrs 

Delay damages for the Works 8.7 & 

14.15(b)  
0.05 % of the Contract Price per week or part 

thereof. 

If Sections are to be used, refer to Table: Summary of 

Sections below 

Maximum amount of delay 

damages 

8.7.1 10% of the final Contract Price.  

Provisional Sums 13.6. (b)(ii) N/A 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 

“Pn”: Exceeding Twelve (12) months 

Total advance payment  14.2.1 Upto 20% of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable. 
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Conditions Sub-

Clause 

Data 

Repayment amortization rate of 

advance payment  

14.2.5 (b) The amounts to be recovered in each payment 

certificate shall be computed using the following 

formula: 

 

R  =  A(x1 – x11) 

            80 – 20 

Where; 

A - Amount of the advance which has been granted. 

 

x1 - The amount of proposed cumulative payments as 

a percentage of the original amount of the 

Contract.  This figure will exceed 30% but not 

exceed 90%. 

 

x11 - The amount of the previous cumulative 

payments as a percentage of the original amount of 

the Contract.  This figure will be below 90% but not 

less than 30%. 

 

R - Amount to be reimbursed in current valuation. 

 

Percentage of Retention 14.3.2 (c) 10% of the certified amounts 

Limit of Retention Money 14.3.2 (c) 5% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board  

N/A 

14.5.3(c)(i) Plant and Materials for payment when delivered to 

the Site  

N/A 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 0.05% of the Accepted Contract Amount. 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8 Shall be in accordance with the prevailing mean 

commercial lending rate as determined by the 

Central Bank of Kenya. 

Maximum total liability of the 

Contractor to the Procuring Entity  

17.6.2 The product of 1.1 times the Accepted Contract 

Amount. 

Periods for submission of 

insurance: 

18.1.6  

a. evidence of insurance.  14 days 

b. relevant policies  14 days 

Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks 

18.2.4 (d) N/A 

Minimum amount of third-party 

insurance 

18.3.2 N/A 

The place of arbitration  20.7.2 Nairobi, Kenya 
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SECTION X - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 - REQUEST FOR REVIEW 

FORM No. 3 - LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6 - PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  
 

ii) Address of the successful Tender   

 
 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 
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SNo Name of Tender Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 
If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact 
us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  No…………. 

Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of 

the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of 

………....20….……… 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 
Signeda nd sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name of 

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),
1 
such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate signed 

document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 

under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum 

specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” ....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 
stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  and

   ] as Surety (hereinafter called 
“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 
amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
specifications, and amendments there to, which to the extent here in provided for, are by reference made part here 
of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 
day  of 20 . 
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SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresenceof  
 

 

SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of (in words )

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, oronthe dayof ,2 ,

2 
whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 

the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
executionof  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 
been issued under the Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demands upported by 

the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your 
needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at  [insert name and address ofApplicant's 
bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 

 

 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note that 

in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 

 

Tender Reference No.:   [insert identification no] 

Name of the Assignment:  [insert name of the assignment] to:

 [insert complete name of Procuring Entity] 

In response to your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 

Identity of Beneficial 

Owner 

 

Directly or 

indirectly holding 

25% or more of the 

shares 

(Yes / No) 

 

Directly or indirectly 

holding 25 % or more 

of the Voting Rights 

(Yes / No) 

 

Directly or indirectly having the right 

to appoint a majority of the board of 

the directors or an equivalent 

governing body of the Tenderer 

(Yes / No) 

[include full name 

(last, middle, first), 

nationality, country of 

residence] 

   

 

OR 

ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 
indirectly holding 25%   or more of the   shares.  Directly or indirectly holding 25% or more of the voting 
rights. Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 
governing body of the Tenderer. 

 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this 

option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner] 
 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or more of the voting 

rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body 

of the Tenderer]” 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information 
to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the Tenderer by meeting one or more of the following conditions: 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 
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Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 
duly authorized to sign the Tender] 

Title of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 
above] 

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert year] 
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